ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER 001 CONTRACT 1ID 20030926001
LETTING DATE 09/26/03 10:00 AM DIVISION : 03

CONTRACT TIME 07/01/04 COMPLETION DATE
CONTRACT DESCRIPTION BIRMINGHAM

for constructing the
I-59 from MP 121.000

Street in Birmingham.

Concrete Pavement Rehabilitation on
at 25th Street to MP 124.123 at Center
Length 3.123 mi.

GROUT INCORPORATED& R. E.
APAC-SOUTHEAST,

GRILLS CONSTRUCTION. CO.,
INC.

DATE 09/29/03
PAGE 001 -1
COUNTIES JEFFERSON
PROJECT (S) IM-1I059(320)
TOTAL % OVER
BID LOW BID
$ 4,910,948.75 100.0000%
$ 5,102,343.32 103.8973%



Cleaning And Sealing Concrete Pavement,
Type I,

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 001 -2
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20030926001 COUNTIES JEFFERSON
LETTING DATE 09/26/03 10:00 AM DIVISION : 03
| ( 1 ) 30018 | ( 2 ) 01087 | (
| GROUT, INC. & R.E.GRILLS CO |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206D001 1159.000 LF | 1.00000 1159.00] 1.15000 1332.85|
Removing Guardrail | | |
0020 206E008 20.000 EACH] 50.00000 1000.00] 57.50000 1150.00]
Removing Guardrail End Anchor (All Type | \ |
0030 210A000 164.000 CUYD| 22.00000 3608.00| 30.30000 4969.20|
Unclassified Excavation | \ |
0040 210D001 2530.000 CUYD]| 16.00000 40480.00] 22.35000 56545.50|
Borrow Excavation (Loose Truckbed | \ |
Measurement) | | |
0050 219D000 1950.000 LF | 30.00000 58500.00] 115.00000 224250.00|
Horizontal Drain 1 1/2 Inch Diameter | | |
0060 224A000 100.000 CUYD| 14.00000 1400.00] 25.00000 2500.00]
Lime Sink Excavation | | |
0070 224C002 125.000 TON | 28.00000 3500.00| 20.00000 2500.00]
Special Backfill For Lime Sink, ALDOT | | |
#57,#67 Or #467 | | |
0080 224D000 25.000 CUYD] 200.00000 5000.00| 500.00000 12500.00]
Concrete Seal For Lime Sink | | |
0090 404E002 9761.000 TON | 57.00000 556377.00] 55.60000 542711.60]
Paver-Laid Surface Treatment, Plant Mix | | |
Production, Type C Gradation | \ |
0100 404F000 195206.000 SQYD| 2.60000 507535.60] 2.37000 462638.22]
Paver-Laid Surface Treatment, Placement | | |
0110 424B286 100.000 TON | 225.00000 22500.00| 220.00000 22000.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0120 453C000 3151.000 SQYD| 90.00000 283590.00] 75.00000 236325.00|
Removal Of Concrete Pavement Slab | | |
0130 453D000 875.000 CUYD| 700.00000 612500.00 | 438.00000 383250.00]
Concrete Pavement Replacement Slab | \
0140 454A000 174062.000 LF | 1.15000 200171.30] 1.16000 201911.92|
Cleaning And Sealing Concrete Pavement, | | |
Type I, Joints | \ |
0150 454A001 8403.000 LF | 1.95000 16385.85] 1.96000 16469.88|
| \ |
| \ |

Cracks



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 001 -3
TABULATION OF BIDS
CALL ORDER 001 CONTRACT 1ID 20030926001 COUNTIES JEFFERSON
LETTING DATE 09/26/03 10:00 AM DIVISION 03
| ( 1 ) 30018 | ( 2 ) 01087 | ( )
|GROUT, INC. & R.E.GRILLS CO |APAC-SOUTHEAST, INC. |

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -

0160 454A004 32876.000 LF | 1.15000 37807.40| 1.16000 38136.16]|
Cleaning And Sealing Concrete Pavement, | \ |
Type I, Joints (Longitudinal Edge | \ |
Joints) | \ |

0170 455A000 189990.000 SQYD| 4.55000 864454 .50 4.75000 902452.50 |
Grinding Concrete Pavement | \ |

0180 457A000 68955.000 1B | 8.00000 551640.00 | 8.57000 590944.35]
Undersealing Concrete Pavement | | |

0190 600A000 LUMP| 585000.00000 585000.00|] 808500.00000 808500.00|
Mobilization | \

0200 605A001 14299.000 LF | 12.00000 171588.00] 10.00000 142990.00|
Pavement Edge Drain | \ |

0210 605B000 31.000 EACH| 545.00000 16895.00| 800.00000 24800.00 |
Special Underdrain Outlet, Type A | \ |

0220 606A000 1500.000 LF | 16.00000 24000.00] 10.00000 15000.00]
6" Underdrain Pipe | \ |

0230 619A052 1.000 EACH] 1300.00000 1300.00]| 1725.00000 1725.00]
18" Roadway Pipe End Treatment, Class 2 | \ |

0240 630A001 1944.000 LF | 11.00000 21384.00] 12.65000 24591.60]
Steel Beam Guardrail, Class A, Type 2 | \ |

0250 630C001 10.000 EACH| 600.00000 6000.00| 690.00000 6900.00 |
Guardrail End Anchor, Type 8 | \ |

0260 630C050 9.000 EACH] 1500.00000 13500.00| 1725.00000 15525.00|
Guardrail End Anchor, Type 20 Series | \ |

0270 630C070 4.000 EACH| 1400.00000 5600.00] 1610.00000 6440.00 |
Guardrail End Anchor, Type 10 Series | \ |

0280 650A000 479.000 CUYD| 15.00000 7185.00] 30.00000 14370.00|
Topsoil | \ |

0290 652A053 1.000 ACRE] 660.00000 660.00] 690.00000 690.00|
Seeding (Mix 1E) | \ |

0300 656A001 1.000 ACRE] 660.00000 660.00| 690.00000 690.00]
Mulching, Class A, Type 2 | \ |

0310 665F000 200.000 EACH| 9.00000 1800.00| 6.90000 1380.00]
Hay Bales | \ |

0320 665J000 500.000 LF | 6.00000 3000.00| 4.60000 2300.00]
Silt Fence, Type A | \ |

0330 680A000 LUMP | 18000.00000 18000.00| 21300.00000 21300.00|
Engineering Controls | \ |

0340 701A028 8.000 MILE| 1550.00000 12400.00| 1782.50000 14260.00|
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |



Portable Sequential Arrow And Chevron |
Sign Unit |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 001 -4
TABULATION OF BIDS
CALL ORDER 001 CONTRACT 1ID 20030926001 COUNTIES JEFFERSON
LETTING DATE 09/26/03 10:00 AM DIVISION : 03
| ( 1 ) 30018 | ( 2 ) 01087 | )
|GROUT, INC. & R.E.GRILLS CO |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -
0350 701A032 8.000 MILE] 1550.00000 12400.00| 1782.50000 14260.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0360 701A041 18.000 MILE| 975.00000 17550.00]| 1121.25000 20182.50|
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0370 701B00S 5333.000 LF | 0.80000 4266.40| 0.90000 4799.70]
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0380 701C000 35.000 MILE| 450.00000 15750.00] 517.50000 18112.50]
Broken Temporary Traffic Stripe | | |
0390 701C001 31.000 MILE] 550.00000 17050.00| 632.50000 19607.50]
Solid Temporary Traffic Stripe | \ |
0400 703A002 5176.000 SQFT| 2.50000 12940.00| 2.88000 14906.88]
Traffic Control Markings, Class 2, Type | | |
A | \ |
0410 703B002 269.000 SQFT| 3.50000 941.50] 4.02000 1081.38]|
Traffic Control Legends, Class 2, Type | \ |
0420 705A030 1641.000 EACH] 5.50000 9025.50| 6.33000 10387.53]
Pavement Markers, Class A-H, Type 2-C | \ |
0430 705A031 2504.000 EACH]| 5.50000 13772.00| 6.33000 15850.32]
Pavement Markers, Class A-H, Type 1-A | \ |
0440 705A032 461.000 EACH]| 5.50000 2535.50] 6.33000 2918.13]
Pavement Markers, Class A-H, Type 1-B | \ |
0450 728A000 2.000 EACH| 7000.00000 14000.00| 20000.00000 40000.00 |
Truck Mounted Impact Attenuator Unit | \ |
0460 731A002 2.000 EACH| 2600.00000 5200.00| 2600.00000 5200.00]
Traffic Counting Units, Type C | \ |
0470 740B00O 1557.000 SQFT| 8.50000 13234.50] 8.55000 13312.35]
Construction Signs | \ |
0480 740C000 461.000 SQFT| 9.70000 4471.70]| 9.75000 4494.75]
Special Construction Signs | \ |
0490 740D000 528.000 EACH] 67.00000 35376.00| 67.00000 35376.00 |
Channelizing Drums | \ |
0500 740F002 15.000 EACH| 182.00000 2730.00] 230.00000 3450.00]
Barricades, Type III | \ |
0510 7401005 15.000 EACH| 315.00000 4725.00| 317.00000 4755.00|
Warning Lights, Type B (Detachable Head | \ |
0520 741cC010 4.000 EACH]| 4800.00000 19200.00| 4900.00000 19600.00]
\ |
\ I



CALL ORDER : 001
LETTING DATE : 09/26/03 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : 20030926001
DIVISION : 03

COUNTIES : JEFFERSON

DATE : 09/29/03
PAGE : 001 -5

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
0530 742A001 4.000 EACH]|
Portable Changeable Message Sign, Type |
0540 999 000 1500.000 HOUR|
Trainee Hours At 80 Cents Per Hour |
SECTION TOTALS

UNIT PRICE

AMOUNT

( 1 ) 30018 | ( 2 ) 01087 |
GROUT, INC. & R.E.GRILLS CO |APAC-SOUTHEAST, INC. |
UNIT PRICE AMOUNT} UNIT PRICE AMOUNT:

© 12000.00000 18000.00|  12200.00000 ss00.001
0.80000 1200.00} 0.80000 1200.00:
$ 4,910,948.75} S 5,102,343.32:

T S0 eas s s st0z,sa3.321 s




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03

PAGE : 003 -1
VENDOR RANKING

CALL ORDER : 003 CONTRACT ID : 20030926003 COUNTIES : JEFFERSON
LETTING DATE : 09/26/03 10:00 AM DIVISION : 03

CONTRACT TIME : 330 Calendar Days
CONTRACT DESCRIPTION : BIRMINGHAM

PROJECT (S) : APD-471(505)
for constructing the Base, Pavement, Partial Grade and Drain

on Corridor "X" from west of C.R.#112 near Graysville to
east of C.R.#65 (Hillcrest Road). Length 3.556 mi.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 04013 DUNN CONSTRUCTION COMPANY, INC. $ 9,692,097.24 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 9,827,463.55 101.3967%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 003 -2
TABULATION OF BIDS
CALL ORDER : 003 CONTRACT 1ID 20030926003 COUNTIES JEFFERSON
LETTING DATE 09/26/03 10:00 AM DIVISION : 03
| ( 1 ) 04013 | ( 2 ) 01087 | (
| DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 210D00O 48687.000 CUYD| 7.00000 340809.00 | 10.13000 493199.31|
Borrow Excavation | \ |
0020 231C000 519.000 RBST| 400.76000 207994 .44 | 352.54000 182968.26 |
Stabilizing Roadbed With In-Place | \ |
Material | | |
0030 301A012 335272.000 SQYD| 3.95000 1324324.40] 4.18000 1401436.96|
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | \ |
0040 327E000 66896.000 TON | 25.69000 1718558.24 | 28.44000 1902522.24|
Permeable Asphalt Treated Base | \ |
0050 401A004 297095.000 SQYD| 0.52000 154489.40| 0.49000 145576.55|
Bituminous Treatment E | \ |
0060 401A043 332313.000 SQYD| 0.87000 289112.31| 0.86000 285789.18]|
Bituminous Treatment AE | \ |
0070 405A000 9499.000 GAL | 0.77000 7314.23] 1.19000 11303.81|
Tack Coat | \ |
0080 410C000 1.000 EACH] 10090.63000 10090.63| 27292.14000 27292 .14
Contractor Retained Profilograph | \ |
0090 410H000 1.000 EACH| 126648.83000 126648.83| 116679.54000 116679.54 |
Material Remixing Device | \ |
0100 424B582 131094.000 TON | 26.11000 3422864 .34 | 26.27000 3443839.38|
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range E | \ |
0110 424B590 113.000 TON | 48.57000 5488.41| 89.70000 10136.10|
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Leveling, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL E | \ |
0120 450B000 696.000 SQYD| 71.74000 49931.04| 57.75000 40194.00|
Reinforced Cement Concrete Bridge End | \ |
Slab | | |
0130 600A000 LUMP| 597250.00000 597250.00| 126757.71000 126757.71|
Mobilization | |
0140 605A002 103412.000 LF | 2.93000 302997.16]| 3.32000 343327.84|
Pavement Edge Drain (Aggregate Filled | \ |
Underdrain) | \ |
0150 605B00O 80.000 EACH| 250.28000 20022.40| 470.89200 37671.36|
Special Underdrain Outlet, Type A | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 003 -3
TABULATION OF BIDS
CALL ORDER 003 CONTRACT 1ID 20030926003 COUNTIES JEFFERSON
LETTING DATE 09/26/03 10:00 AM DIVISION 03
| ( 1 ) 04013 | ( 2 ) 01087 | ( )
| DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0160 605B001 46.000 EACH| 278.08000 12791.68| 351.62100 16174.57|
Special Underdrain Outlet, Type B | \
0170 614A000 1614.000 CUYD] 194.66000 314181.24| 194.25000 313519.50|
Slope Paving | \ |
0180 621C068 37.000 EACH| 1096.74000 40579.38| 1575.00000 58275.00|
Inlets, Type Y (Partial) | \ |
0190 650A000 31053.000 CUYD] 7.00000 217371.00| 10.18000 316119.54|
Topsoil | \ |
0200 652A050 60.000 ACRE | 556.16000 33369.60| 525.00000 31500.00]
Seeding (Mix 1A) | \ |
0210 652C000 260.000 ACRE] 50.06000 13015.60| 47.25000 12285.00|
Mowing | | |
0220 654A000 2403.000 SQYD| 4.45000 10693.35]| 4.20000 10092.60|
Solid Sodding | \
0230 656A000 60.000 ACRE | 444.93000 26695.80] 420.00000 25200.00]
Mulching, Class A, Type 1 | \ |
0240 659A001 25554.000 SQYD| 1.90000 48552.60 | 1.79000 45741.66|
Erosion Control Netting, Class B | \ |
0250 665A000 120.000 ACRE| 389.31000 46717.20| 367.50000 44100.00]
Temporary Seeding | \ |
0260 665B000 120.000 ACRE] 389.31000 46717.20| 367.50000 44100.00]|
Temporary Mulching | \ |
0270 665J000 22862.000 LF | 2.73000 62413.26| 4.33000 98992.46|
Silt Fence, Type A | \ |
0280 665P000 37.000 EACH| 411.97000 15242.89| 392.72000 14530.64 |
Siltation Filter For Inlet Protection | \ |
0290 666A001 120.000 ACRE| 33.37000 4004.40] 31.50000 3780.00]
Pest Control Treatment | \ |
0300 680A000 LUMP| 153016.47000 153016.47| 126000.00000 126000.00|
Engineering Controls | \ |
0310 726B000 1030.000 LF | 44.49000 45824.70 | 74.15000 76374.50]
Portable Concrete Safety Barriers, Type | | |
6 | \ |
0320 740B00O 500.000 SQFT| 8.24000 4120.00] 7.76000 3880.00]
Construction Signs | \ |
0330 740D000O 65.000 EACH| 64.74000 4208.10] 60.64000 3941.60]
Channelizing Drums | | |
0340 740F002 32.000 EACH| 176.56000 5649.92| 170.89000 5468.48|
\ |

Barricades, Type III



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 003 -4
TABULATION OF BIDS
CALL ORDER 003 CONTRACT 1ID 20030926003 COUNTIES JEFFERSON
LETTING DATE 09/26/03 10:00 AM DIVISION 03
| ( 1 ) 04013 | ( 2 ) 01087 | )
| DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0350 7401005 14.000 EACH]| 388.43000 5438.02| 363.83000 5093.62|
Warning Lights, Type B (Detachable Head | | |
0360 999 000 4500.000 HOUR| 0.80000 3600.00 | 0.80000 3600.00|
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 9,692,097.24| $ 9,827,463.55] S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 9,692,097.24| $ 9,827,463.55] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03

PAGE : 004 -1
VENDOR RANKING

CALL ORDER : 004 CONTRACT ID : 20030926004 COUNTIES : WALKER
LETTING DATE : 09/26/03 10:00 AM DIVISION : 03
CONTRACT TIME : 700 Calendar Days
CONTRACT DESCRIPTION : RURAL PROJECT (S) : APD-471(506)

for constructing the Dual Bridges (Partial Grade & Drain) on
Corridor "X" over Warrior River (Mulberry Fork) west of
Dora. Length - 0.234 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 04008 R. R. DAWSON BRIDGE COMPANY, LLC $ 13,169,203.80 100.0000%
2 19007 SCOTT BRIDGE COMPANY, INC. $ 13,659,906.25 103.7261%
3 02081 BRASFIELD & GORRIE, L.L.C. $ 14,036,227.92 106.5837%
4 20056 TRI-STAR INFRASTRUCTURE, LLC $ 14,852,408.00 112.7814%
5 08016 HILL BROTHERS CONSTRUCTION & ENGINEERING COMPANY, INC. $ 14,877,776.50 112.9740%



Special Drilled Shaft Excavation,

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 004 -2
TABULATION OF BIDS
CALL ORDER : 004 CONTRACT ID 20030926004 COUNTIES WALKER
LETTING DATE : 09/26/03 10:00 AM DIVISION
| ( 1 ) 04008 | ( 2 ) 19007 | ( 3 ) 02081
|R. R. DAWSON BRIDGE COMPANY |SCOTT BRIDGE COMPANY, INC. |BRASFIELD & GORRIE, L.L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0005 201A001 LUMP | 18000.00000 18000.00] 18000.00000 18000.00] 18000.00000 18000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 6 Acres) | | |
0010 210A000 33383.000 CUYD]| 1.00000 33383.00] 3.15000 105156.45] 3.15000 105156.45
Unclassified Excavation | \ |
0020 502A000 1385660.000 LB | 0.48000 665116.80| 0.48000 665116.80] 0.34000 471124.40
Steel Reinforcement | | |
0030 502B00O LUMP| 248000.00000 248000.00| 200000.00000 200000.00| 192149.06000 192149.06
Steel Reinforcement For Bridge | \ |
Superstructure, STA 161+80 EBL, APPROX. | | |
515900 LBS | \ |
0040 502B001 LUMP| 248000.00000 248000.00| 190000.00000 190000.00|] 192175.30000 192175.30
Steel Reinforcement For Bridge | \ |
Superstructure STA 161+80 WBL, APPROX. | | |
515900 LBS | | |
0050 506A001 51.000 LF | 500.00000 25500.00| 420.00000 21420.00| 420.00000 21420.00
Drilled Shaft Excavation, 6'-0" Diamete | \ |
0060 506A002 312.000 LF | 650.00000 202800.00] 525.00000 163800.00] 525.00000 163800.00
Drilled Shaft Excavation, 7'-0" Diamete | | |
0070 506A005 156.000 LF | 400.00000 62400.00| 315.00000 49140.00| 315.00000 49140.00
Drilled Shaft Excavation, 3'-6" Diamete | | |
0080 506A020 214.000 LF | 1000.00000 214000.00] 840.00000 179760.00] 840.00000 179760.00
Drilled Shaft Excavation, 10'-0" | | |
Diameter | | |
0090 506B002 179.000 LF | 600.00000 107400.00] 525.00000 93975.00]| 525.00000 93975.00
Special Drilled Shaft Excavation, 3'-6" | | |
Diameter | \ |
0100 506B0O07 170.000 LF | 950.00000 161500.00] 892.50000 151725.00] 892.50000 151725.00
Special Drilled Shaft Excavation, 6'-0" | | |
Diameter | | |
0110 506B009 265.000 LF | 1150.00000 304750.00] 1050.00000 278250.00| 1050.00000 278250.00
Special Drilled Shaft Excavation, 7'-0" | | |
Diameter | | |
0120 506B020 178.000 LF | 1700.00000 302600.00] 1575.00000 280350.00| 1575.00000 280350.00
| \ |
| \ |

10'"-0" Diameter



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 004 -3
TABULATION OF BIDS
CALL ORDER 004 CONTRACT ID 20030926004 COUNTIES WALKER
LETTING DATE 09/26/03 10:00 AM DIVISION 03
| ( 1 ) 04008 | ( 2 ) 19007 | ( 3 ) 02081
|[R. R. DAWSON BRIDGE COMPANY |SCOTT BRIDGE COMPANY, INC. |BRASFIELD & GORRIE, L.L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0130 506C041 335.000 LF | 60.00000 20100.00]| 47.25000 15828.75| 47.25000 15828.75
Drilled Shaft Construction, 3'-6" | | |
Diameter, Class DS1 Concrete | \ |
0140 506C046 221.000 LF | 130.00000 28730.00] 105.00000 23205.00] 105.00000 23205.00
Drilled Shaft Construction, 6'-0" | | |
Diameter, Class DS1 Concrete | | |
0150 506C048 577.000 LF | 200.00000 115400.00] 131.25000 75731.25] 131.25000 75731.25
Drilled Shaft Construction, 7'-0" | \ |
Diameter, Class DS1 Concrete | | |
0160 506C055 446.000 LF | 550.00000 245300.00 | 367.50000 163905.00| 367.50000 163905.00
Drilled Shaft Construction, 10'-0" | \ |
Diameter, Class DS1 Concrete | | |
0170 506F020 268.000 LF | 650.00000 174200.00] 577.50000 154770.00 | 577.50000 154770.00
Permanent Drilled Shaft Casing, 10'-0" | \ |
Diameter | | |
0180 506G001 16.000 EACH| 100.00000 1600.00| 105.00000 1680.00] 105.00000 1680.00
Crosshole Sonic Logging, 3'-6" Diameter | | |
0190 506G006 6.000 EACH] 100.00000 600.00| 105.00000 630.00| 105.00000 630.00
Crosshole Sonic Logging, 6'-0" Diameter | \ |
0200 506G008 14.000 EACH| 100.00000 1400.00] 105.00000 1470.00] 105.00000 1470.00
Crosshole Sonic Logging, 7'-0" Diameter | | |
0210 506G021 8.000 EACH] 5600.00000 44800.00 | 4725.00000 37800.00| 4725.00000 37800.00
Crosshole Sonic Logging, 10'-0" Diamete | \ |
0220 508A000 26620.000 1B | 2.75000 73205.00 | 2.50000 66550.00 | 2.65000 70543.00
Structural Steel | | |
0230 508B000O 1.000 EACH| 2294500.00000 2294500.00| 2462500.00000 2462500.00| 2069170.02000 2069170.02
Structural Steel Superstructure, | |
220-275-220 CONTINUOUS SPAN EBL, APPROX. | | |
0240 508B001 1.000 EACH| 2294500.00000 2294500.00| 2462500.00000 2462500.00| 2069170.03000 2069170.03
Structural Steel Superstructure, | \
220-275-220, CONTINUOUS SPAN WBL, | \ |
0250 510A000 4226.000 CUYD] 333.00000 1407258.00] 315.00000 1331190.00] 524.00000 2214424.00
Bridge Substructure Concrete, Class A | | |
0260 510C051 LUMP| 779000.00000 779000.00| 710000.00000 710000.00| 836465.59000 836465.59
Bridge Concrete Superstructure, STA | | |
161+80 EBL, APPROX. 2138 CU YDS | | |
0270 510C052 LUMP| 779000.00000 779000.00| 710000.00000 710000.00| 838739.13000 838739.13
Bridge Concrete Superstructure, STA | \ |
\ |

161480 WBL, APPROX. 2138 CU YDS |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 004 -4
TABULATION OF BIDS
CALL ORDER 004 CONTRACT ID 20030926004 COUNTIES : WALKER
LETTING DATE 09/26/03 10:00 AM DIVISION 03
| ( 1 ) 04008 | ( 2 19007 | ( 3 ) 02081
|[R. R. DAWSON BRIDGE COMPANY |SCOTT BRIDGE COMPANY, INC. |BRASFIELD & GORRIE, L.L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0280 510E000 14300.000 SQYD| 2.50000 35750.00] 1.57000 22451.00| 1.56000 22308.00
Grooving Concrete Bridge Decks | | |
0290 511A004 56.000 EACH]| 900.00000 50400.00] 1160.00000 64960.00| 520.09000 29125.04
Elastomeric Bearings, Type 4 | \ |
0300 511A073 160.000 EACH| 300.00000 48000.00] 290.00000 46400.00| 442 .76000 70841.60
Elastomeric Bearing Type 4 (Mark VB4) | | |
0310 513B0O15 8340.000 LF | 95.00000 792300.00] 110.00000 917400.00] 77.49000 646266.60
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-54 (Specialty Item) | | |
0320 519A000 LUMP | 90000.00000 90000.00| 81000.00000 81000.00| 108488.65000 108488.65
Navigation Lighting System | \ |
0330 600A000 LUMP| 550000.00000 550000.00|] 1300000.00000 1300000.00| 1800000.00000 1800000.00
Mobilization | |
0340 610C001 19310.000 TON | 25.00000 482750.00] 16.00000 308960.00] 14.64000 282698.40
Loose Riprap, Class 2 | | |
0350 610D000 15750.000 SQYD| 2.00000 31500.00] 2.15000 33862.50| 2.36000 37170.00
Filter Blanket | | |
0360 650A000 2000.000 CUYD]| 10.00000 20000.00 | 3.15000 6300.00] 3.15000 6300.00
Topsoil | | |
0370 652A053 5.000 ACRE] 550.00000 2750.00 | 550.00000 2750.00] 420.00000 2100.00
Seeding (Mix 1E) | | |
0380 652B050 2.000 ACRE| 385.00000 770.00] 800.00000 1600.00| 393.75000 787.50
Temporary Seeding (Mix 1AT) | | |
0390 652C000 7.000 ACRE] 82.50000 577.50] 75.00000 525.00| 68.25000 477.75
Mowing I \ |
0400 652D050 2.000 ACRE| 550.00000 1100.00] 700.00000 1400.00| 735.00000 1470.00
Seeding In Stubble (Mix 1A) | | |
0410 656A000 2.000 ACRE| 550.00000 1100.00] 450.00000 900.00] 472.50000 945.00
Mulching, Class A, Type 1 | | |
0420 656A001 5.000 ACRE] 715.00000 3575.00| 550.00000 2750.00] 498.75000 2493.75
Mulching, Class A, Type 2 | \ |
0430 665F000 12.000 EACH]| 10.00000 120.00] 10.00000 120.00] 4.99000 59.88
Hay Bales | | |
0440 6651000 1484.000 TON | 35.00000 51940.00] 20.00000 29680.00| 22.95000 34057.80
Temporary Riprap, Class 2 | | |
0450 665J000 1370.000 LF | 7.00000 9590.00| 3.50000 4795.00 | 3.26000 4466.20
Silt Fence, Type A | | |
0460 665K000 276.000 CUYD] 10.00000 2760.00 | 10.00000 2760.00] 13.17000 3634.92
| \ |

Drainage Sump Excavation



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 004 -5
TABULATION OF BIDS
CALL ORDER 004 CONTRACT ID 20030926004 COUNTIES WALKER
LETTING DATE 09/26/03 10:00 AM DIVISION 03
| ( 1 ) 04008 | ( 2 ) 19007 | ( 3 ) 02081
|R. R. DAWSON BRIDGE COMPANY |SCOTT BRIDGE COMPANY, INC. |BRASFIELD & GORRIE, L.L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0470 665L000 2032.000 LF | 20.00000 40640.00] 15.00000 30480.00| 7.18000 14589.76
Floating Basin Boom | | |
0480 666A001 7.000 ACRE] 33.00000 231.00| 35.00000 245.00 | 48.81000 341.67
Pest Control Treatment | | |
0490 680A000 LUMP | 89000.00000 89000.00| 175000.00000 175000.00|] 185982.17000 185982.17
Engineering Controls | | |
0500 740B00O 25.000 SQFT| 9.90000 247.50| 9.54000 238.50| 9.45000 236.25
Construction Signs | | |
0510 740F002 8.000 EACH]| 275.00000 2200.00| 265.00000 2120.00] 262.50000 2100.00
Barricades, Type III | | |
0520 7401005 4.000 EACH] 715.00000 2860.00 | 689.00000 2756.00] 682.50000 2730.00
Warning Lights, Type B (Detachable Head | \ |
0530 999 000 7500.000 HOUR| 0.80000 6000.00| 0.80000 6000.00] 0.80000 6000.00
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS | $ 13,169,203.80| $ 13,659,906.25] $ 14,036,227.92
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 13,169,203.80| $ 13,659,906.25]| $ 14,036,227.92




Special Drilled Shaft Excavation,

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 004 -6
TABULATION OF BIDS
CALL ORDER 004 CONTRACT ID 20030926004 COUNTIES WALKER
LETTING DATE 09/26/03 10:00 AM DIVISION
| ( 4 ) 20056 | ( 5 08016 | ( )
| TRI-STAR INFRASTRUCTURE, LL |HILL BROTHERS CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0005 201A001 LUMP | 18000.00000 18000.00] 15000.00000 15000.00]
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 6 Acres) | \ |
0010 210A000 33383.000 CUYD]| 13.00000 433979.00] 11.00000 367213.00]
Unclassified Excavation | \ |
0020 502A000 1385660.000 LB | 0.50000 692830.00 | 0.60000 831396.00]
Steel Reinforcement | | |
0030 502B00O LUMP| 210000.00000 210000.00| 240000.00000 240000.00|
Steel Reinforcement For Bridge | | |
Superstructure, STA 161+80 EBL, APPROX. | | |
515900 LBS | \ |
0040 502B001 LUMP| 210000.00000 210000.00| 240000.00000 240000.00|
Steel Reinforcement For Bridge | \ |
Superstructure STA 161+80 WBL, APPROX. | | |
515900 LBS | \ |
0050 506A001 51.000 LF | 400.00000 20400.00 | 315.00000 16065.00]
Drilled Shaft Excavation, 6'-0" Diamete | | |
0060 506A002 312.000 LF | 500.00000 156000.00] 420.00000 131040.00]
Drilled Shaft Excavation, 7'-0" Diamete | | |
0070 506A005 156.000 LF | 300.00000 46800.00] 525.00000 81900.00]
Drilled Shaft Excavation, 3'-6" Diamete | | |
0080 506A020 214.000 LF | 800.00000 171200.00] 840.00000 179760.00]
Drilled Shaft Excavation, 10'-0" | | |
Diameter | | |
0090 506B002 179.000 LF | 500.00000 89500.00] 525.00000 93975.00]|
Special Drilled Shaft Excavation, 3'-6" | | |
Diameter | \ |
0100 506B0O07 170.000 LF | 850.00000 144500.00] 893.00000 151810.00]
Special Drilled Shaft Excavation, 6'-0" | \ |
Diameter | | |
0110 506B009 265.000 LF | 1000.00000 265000.00] 1050.00000 278250.00|
Special Drilled Shaft Excavation, 7'-0" | \ |
Diameter | | |
0120 506B020 178.000 LF | 1500.00000 267000.00] 1575.00000 280350.00|
| \ |
| \ |

10'"-0" Diameter



Bridge Concrete Superstructure, STA |
161+80 WBL, APPROX. 2138 CU YDS |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 004 -7
TABULATION OF BIDS
CALL ORDER : 004 CONTRACT ID 20030926004 COUNTIES : WALKER
LETTING DATE : 09/26/03 10:00 AM DIVISION 03
| ( 4 ) 20056 | ( 5 ) 08016 | )
| TRI-STAR INFRASTRUCTURE, LL |HILL BROTHERS CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0130 506C041 335.000 LF | 45.00000 15075.00 | 48.00000 16080.00 |
Drilled Shaft Construction, 3'-6" | | |
Diameter, Class DS1 Concrete | | |
0140 506C046 221.000 LF | 100.00000 22100.00| 105.00000 23205.00|
Drilled Shaft Construction, 6'-0" | | |
Diameter, Class DS1 Concrete | | |
0150 506C048 577.000 LF | 125.00000 72125.00] 132.00000 76164.00|
Drilled Shaft Construction, 7'-0" | | |
Diameter, Class DS1 Concrete | | |
0160 506C055 446.000 LF | 350.00000 156100.00] 368.00000 164128.00|
Drilled Shaft Construction, 10'-0" | \ |
Diameter, Class DS1 Concrete | | |
0170 506F020 268.000 LF | 550.00000 147400.00] 578.00000 154904.00|
Permanent Drilled Shaft Casing, 10'-0" | \ |
Diameter | | |
0180 506G001 16.000 EACH]| 100.00000 1600.00| 105.00000 1680.00]
Crosshole Sonic Logging, 3'-6" Diameter | | |
0190 506G006 6.000 EACH] 100.00000 600.00| 105.00000 630.00|
Crosshole Sonic Logging, 6'-0" Diameter | \ |
0200 506G008 14.000 EACH]| 100.00000 1400.00] 105.00000 1470.00|
Crosshole Sonic Logging, 7'-0" Diameter | | |
0210 506G021 8.000 EACH] 4500.00000 36000.00 | 4725.00000 37800.00|
Crosshole Sonic Logging, 10'-0" Diamete | \ |
0220 508A000 26620.000 LB | 4.00000 106480.00] 3.60000 95832.00|
Structural Steel | | |
0230 508B000O 1.000 EACH| 3200000.00000 3200000.00| 2500000.00000 2500000.00|
Structural Steel Superstructure, | |
220-275-220 CONTINUOUS SPAN EBL, APPROX. | | |
0240 508B001 1.000 EACH| 3200000.00000 3200000.00| 2500000.00000 2500000.00|
Structural Steel Superstructure, | \
220-275-220, CONTINUOUS SPAN WBL, | \ |
0250 510A000 4226.000 CUYD]| 300.00000 1267800.00| 325.00000 1373450.00]
Bridge Substructure Concrete, Class A | | |
0260 510C051 LUMP| 650000.00000 650000.00] 900000.00000 900000.00]
Bridge Concrete Superstructure, STA | | |
161+80 EBL, APPROX. 2138 CU YDS | | |
0270 510C052 LUMP| 650000.00000 650000.00] 900000.00000 900000.00]
\ I
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 004 -8
TABULATION OF BIDS
CALL ORDER 004 CONTRACT ID 20030926004 COUNTIES WALKER
LETTING DATE 09/26/03 10:00 AM DIVISION 03
| ( 4 ) 20056 | ( 5 08016 | ( )
| TRI-STAR INFRASTRUCTURE, LL |HILL BROTHERS CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0280 510E000 14300.000 SQYD| 1.69000 24167.00| 8.00000 114400.00]
Grooving Concrete Bridge Decks | | |
0290 511A004 56.000 EACH]| 1200.00000 67200.00| 900.00000 50400.00|
Elastomeric Bearings, Type 4 | \ |
0300 511A073 160.000 EACH| 270.00000 43200.00] 230.00000 36800.00|
Elastomeric Bearing Type 4 (Mark VB4) | | |
0310 513B0O15 8340.000 LF | 135.00000 1125900.00] 84.00000 700560.00]
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-54 (Specialty Item) | | |
0320 519A000 LUMP | 30000.00000 30000.00] 37600.00000 37600.00|
Navigation Lighting System | \ |
0330 600A000 LUMP| 790000.00000 790000.00| 1500000.00000 1500000.00]
Mobilization | |
0340 610C001 19310.000 TON | 17.00000 328270.00] 20.00000 386200.00]
Loose Riprap, Class 2 | | |
0350 610D000 15750.000 SQYD| 3.50000 55125.00] 3.00000 47250.00|
Filter Blanket | | |
0360 650A000 2000.000 CUYD]| 6.00000 12000.00] 7.00000 14000.00]
Topsoil | | |
0370 652A053 5.000 ACRE] 1050.00000 5250.00| 500.00000 2500.00]
Seeding (Mix 1E) | | |
0380 652B050 2.000 ACRE| 950.00000 1900.00] 600.00000 1200.00|
Temporary Seeding (Mix 1AT) | | |
0390 652C000 7.000 ACRE] 50.00000 350.00] 100.00000 700.00 |
Mowing I \ |
0400 652D050 2.000 ACRE| 1050.00000 2100.00| 400.00000 800.00]
Seeding In Stubble (Mix 1A) | | |
0410 656A000 2.000 ACRE| 550.00000 1100.00] 450.00000 900.00]
Mulching, Class A, Type 1 | | |
0420 656A001 5.000 ACRE] 700.00000 3500.00| 500.00000 2500.00]
Mulching, Class A, Type 2 | \ |
0430 665F000 12.000 EACH]| 10.00000 120.00] 6.00000 72.00|
Hay Bales | | |
0440 6651000 1484.000 TON | 24.00000 35616.00] 20.00000 29680.00|
Temporary Riprap, Class 2 | | |
0450 665J000 1370.000 LF | 3.50000 4795.00] 5.00000 6850.00]
Silt Fence, Type A | | |
0460 665K000 276.000 CUYD] 25.00000 6900.00| 20.00000 5520.00|
| \ |

Drainage Sump Excavation



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 004 -9
TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 20030926004 COUNTIES : WALKER
LETTING DATE : 09/26/03 10:00 AM DIVISION : 03

4 ) 20056

( 5 ) 08016
TRI-STAR INFRASTRUCTURE, LL

(
HILL BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT

\ |
\ I
\ I
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
e B e
0470 665L000 2032.000 LF 12.00000 24384.00 | 25.00000 50800.00|
Floating Basin Boom | |
0480 666A001 7.000 ACRE] 100.00000 700.00] 75.00000 525.00|
Pest Control Treatment | | |
0490 680A000 LUMP | 30000.00000 30000.00| 225000.00000 225000.00|
Engineering Controls | | |
0500 740B00O 25.000 SQFT| 14.00000 350.00] 9.50000 237.50|
Construction Signs | | |
0510 740F002 8.000 EACH]| 160.00000 1280.00] 305.00000 2440.00]|
Barricades, Type III | | |
0520 7401005 4.000 EACH] 78.00000 312.00] 685.00000 2740.00]|
Warning Lights, Type B (Detachable Head | \ |
0530 999 000 7500.000 HOUR| 0.80000 6000.00| 0.80000 6000.00]
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS | $ 14,852,408.00| $ 14,877,776.50] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 14,852,408.00| $ 14,877,776.50] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03

PAGE : 020 -1
VENDOR RANKING

CALL ORDER : 020 CONTRACT ID : 20030926020 COUNTIES : DALLAS
LETTING DATE : 09/26/03 10:00 AM DIVISION : 06
CONTRACT TIME : 140 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-CNO3(218)

for constructing the Bridge Replacements (4 Precast) and
Approaches at sites as indicated on the plans. Length 0.730

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 14005 G. W. NORRELL CONTRACTING COMPANY, INC. $ 937,427.57 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 020 -2
TABULATION OF BIDS
CALL ORDER : 020 CONTRACT ID 20030926020 COUNTIES DALLAS
LETTING DATE 09/26/03 10:00 AM DIVISION : 06
| 1 ) 14005 | ( ) I ( )
| NORRELL CONTRACTING C | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 5000.00000 5000.00] |
Clearing & Grubbing (Approximately 3 | \ |
Acres) | | |
0020 206A000 LUMP | 15000.00000 15000.00 | |
Removal Of 0ld Bridge, Station 2+70.49 | | |
0030 206A001 LUMP | 10000.00000 10000.00| |
Removal Of 0Old Bridge, Station 6+59.24 | | |
0040 206A002 LUMP | 15000.00000 15000.00 | |
Removal Of 0ld Bridge, Station 5+27.99 | | |
0050 206A003 LUMP | 10000.00000 10000.00| |
Removal Of 0Old Bridge, Station 7+59.03 | | |
0060 209A002 2.000 EACH| 100.00000 200.00 | |
Mailbox Reset, Multiple | \ |
0070 210A000 991.000 CUYD] 5.00000 4955.00] |
Unclassified Excavation | | |
0080 210D021 8857.000 CUYD| 9.75000 86355.75]| |
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 or Better ) | | |
0090 230A000 37.000 RBST| 250.00000 9250.00 | |
Roadbed Processing | \ |
0100 301A102 7576.000 SQYD| 3.50000 26516.00| |
Soil Aggregate Base Course, Type A, | \ |
Road Mixed, 6" Compacted Thickness | | |
0110 401A000 3108.000 SQYD] 2.00000 6216.00 | |
Bituminous Treatment A | \ |
0120 405A000 86.000 GAL | 1.75000 150.50] |
Tack Coat | \ |
0130 424A340 173.000 TON | 58.00000 10034.00| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0140 424B636 325.000 TON | 48.00000 15600.00 | |
Superpave Bituminous Concrete Upper | | |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range A/B | | |
0150 502A000 214.000 1B | 1.00000 214.00| |
| \ |

Steel Reinforcement



CALL ORDER : 020
LETTING DATE : 09/26/03 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID

DIVISION

20030926020
06

DATE : 09/29/03
PAGE : 020 -3

COUNTIES : DALLAS

LINE NO / ITEM CODE / ALT

|

|

|

ITEM DESCRIPTION QUANTITY |
__________________________________________ +
0160 505G003 121.000 EACH]
Pile Points (Type A, 12") |
0170 505H000 75.000 LF |
Pilot Holes |
0180 505M002 4970.000 LF |
Steel Piling Furnished And Driven (HP |
12 x 53) |
0190 507A000 8.000 EACH]
Wire Rope Abutment Anchor Assembly |
0200 510A000 27.000 CUYD|
Bridge Substructure Concrete, Class A |
0210 511A000 143.000 EACH]
Elastomeric Bearings, Type 1 |
0220 512A014 8.000 EACH]

Precast Concrete Abutment Caps, 2'-0" |
Wide By 1'-8" Deep By 33'-0" Long |
0230 512B004 4.000 EACH]
Precast Concrete Intermediate Bent Caps |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]|
0240 512B010 1.000 EACH]
Precast Concrete Intermediate Bent Caps |
2'-0" Wide By 1'- 9 1/16" Deep By |
31'-6" Long (Modified) |
0250 512C002 6.000 EACH]
Precast Concrete Type 1 Span Section, |
3'-6" Wide By 1'-5" Deep By 24'-0" Long |
0260 512C004 36.000 EACH]
Precast Concrete Type 1 Span Section, |
3'-6" Wide By 1'-9" Deep By 34'-0" Long |
0270 512C006 2.000 EACH|
Precast Concrete Type 2C Span Section, |
3'-6" Wide By 1'- 5" Deep By 24'-0" Long|
0280 512C007 12.000 EACH]|
Precast Concrete Type 2C Span Section, |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long]|
0290 512C017 12.000 EACH|
Precast Concrete Type 1 Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long |
0300 512C025 4.000 EACH]
Precast Concrete Type 2C Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long |

1)

14005

(
G. W. NORRELL CONTRACTING

200.

18.

1800.

300.

100.

2700.

2800.

3700.

1700.

2700.

2000.

2800.

3200.

3600.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

14400.

8100.

14300.

21600.

11200.

3700.

10200.

97200.

4000.

33600.

38400.

14400.

C

UNIT PRICE AMOUNT



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 020 -4
TABULATION OF BIDS
CALL ORDER 020 CONTRACT ID 20030926020 COUNTIES DALLAS
LETTING DATE 09/26/03 10:00 AM DIVISION 06
I ( 1 ) 14005 ¢ ) | ( )
|G. W. NORRELL CONTRACTING C | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0310 512D001 2.000 EACH| 2000.00000 4000.00] |
Precast Concrete Barrier Rail End | \ |
Section, 24'-0" Long | \ |
0320 512D002 8.000 EACH] 2700.00000 21600.00] |
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0330 512D005 4.000 EACH] 2700.00000 10800.00 | |
Precast Concrete Barrier Rail | \ |
Intermediate Section, 34'-0" Long | | |
0340 512D030 4.000 EACH] 3200.00000 12800.00 | |
Precast Concrete Barrier Rail End | | |
Section,39'-11 3/8" Long | \ |
0350 512E001 40.000 EACH| 600.00000 24000.00] |
Precast Concrete Abutment Panels, Type | \ |
A2 | \ |
0360 512E002 24.000 EACH] 600.00000 14400.00 | |
Precast Concrete Abutment Panels, Type | \ |
A3 | \ |
0370 512F001 20.000 EACH] 600.00000 12000.00| |
Precast Concrete Wing Panels, Type W2 | \ |
0380 512F002 12.000 EACH| 600.00000 7200.00| |
Precast Concrete Wing Panels, Type W3 | \ |
0390 512G000 16.000 EACH| 600.00000 9600.00 | |
Precast Concrete Abutment Wing Cap Pane | | |
0400 530A229 36.000 LF | 50.00000 1800.00] |
36" Roadway Pipe (14 Gauge C.C.S.P.I.) | \ |
(Extension) | \ |
0410 600A000 LUMP | 36000.00000 36000.00 | |
Mobilization | |
0420 602A000 40.000 EACH| 65.00000 2600.00| |
Right Of Way Markers | \ |
0430 610C001 1835.000 TON | 25.00000 45875.00 | |
Loose Riprap, Class 2 | \ |
0440 610D00O 1245.000 SQYD| 3.00000 3735.00] |
Filter Blanket | | |
0450 619A005 2.000 EACH| 450.00000 900.00| |
36" Roadway Pipe End Treatment, Class 1 | \ |
0460 630C003 16.000 EACH| 910.00000 14560.00 | |
\ |

Guardrail End Anchor, Type 13 |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 020 -5
TABULATION OF BIDS
CALL ORDER 020 CONTRACT ID 20030926020 COUNTIES DALLAS
LETTING DATE 09/26/03 10:00 AM DIVISION 06
| ( 1 ) 14005 I ( ) I ( )
|G. W. NORRELL CONTRACTING C | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B et e et e et e T e e e
0470 630C050 16.000 EACH| 1400.00000 22400.00] |
Guardrail End Anchor, Type 20 Series | \ |
0480 636A004 6603.000 LF | 2.00000 13206.00] |
Barbed Wire Fence, 4 Strands, 4 Feet | | |
High (Metal Posts) | | |
0490 651B000O 6.000 TON | 100.00000 600.00| |
Agricultural Limestone | \ |
0500 651C000 4.000 TON | 350.00000 1400.00] |
8-8-8 Commercial Fertilizer | | |
0510 652A056 4.000 ACRE] 450.00000 1800.00] |
Seeding (Mix 2E) | | |
0520 656A000 4.000 ACRE] 450.00000 1800.00] |
Mulching, Class A, Type 1 | | |
0530 665A000 4.000 ACRE] 300.00000 1200.00] |
Temporary Seeding | | |
0540 665F000 2000.000 EACH] 3.50000 7000.00] |
Hay Bales | | |
0550 665G000 200.000 EACH] 1.00000 200.00 | |
Sand Bags | \ |
0560 665J000 7610.000 LF | 3.00000 22830.00| |
Silt Fence, Type A | \ |
0570 680A000 LUMP | 15000.00000 15000.00 | |
Engineering Controls | | |
0580 701A030 2.000 MILE| 1000.00000 2000.00| |
Solid White, Class 2T, Type A, Traffic | | |
Stripe | \ |
0590 701A034 2.000 MILE| 1000.00000 2000.00 | |
Solid Yellow, Class 2T, Type A, Traffic | \ |
Stripe | | |
0600 701G124 616.000 LF | 2.09000 1287.44| |
Solid White, Class 3W, Type A Traffic | | |
Stripe | \ |
0610 701G132 616.000 LF | 2.18000 1342.88]| |
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe | | |
0620 740B0O0O 281.000 SQFT| 15.00000 4215.00] |
Construction Signs | | |
0630 740E000 22.000 EACH] 12.00000 264.00| |
\ |

Cones (36 Inches High) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 020 -6
TABULATION OF BIDS
CALL ORDER 020 CONTRACT 1ID 20030926020 COUNTIES DALLAS
LETTING DATE 09/26/03 10:00 AM DIVISION 06
I ( 1 ) 14005 | ( ) I ( )
|G. W. NORRELL CONTRACTING C | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0640 740F002 30.000 EACH| 400.00000 12000.00 | |
Barricades, Type III | | |
0650 7401005 15.000 EACH| 300.00000 4500.00 | |
Warning Lights, Type B (Detachable Head | \ |
0660 740M001 22.000 EACH] 8.00000 176.00] |
Ballast For Cone | | |
SECTION TOTALS | $ 937,427.57| 0.00] $ 0.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 937,427.57] | $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03

PAGE : 022 -1
VENDOR RANKING

CALL ORDER 022 CONTRACT ID : 20030926022 COUNTIES : CALHOUN
LETTING DATE 09/26/03 10:00 AM DIVISION : 04
CONTRACT TIME : 320 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : BR-0202(520)

for constructing the Relocation (Grade, Drainage, Pavement

and Bridges)

of S.R.#202 from near Burns Crossroads to the

Anniston West Bypass. Length 1.137 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23025 WRIGHT BROTHERS CONSTRUCTION COMPANY, INC. $ 6,398,473.82 100.0000%
2 01007 ALABAMA BRIDGE BUILDERS, INC. S 6,487,428.45 101.3902%
3 19007 SCOTT BRIDGE COMPANY, INC. S 7,134,027.03 111.4958%
4 01087 APAC-SOUTHEAST, INC. $ 7,199,404.87 112.5175%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 022 -2
TABULATION OF BIDS

CALL ORDER : 022 CONTRACT ID : 20030926022 COUNTIES : CALHOUN
LETTING DATE : 09/26/03 10:00 AM DIVISION : 04
[ ( 1 ) 23025 | ( 2 ) 01007 3 ) 19007

(
|[WRIGHT BROTHERS CONSTRUCTIO |ALABAMA BRIDGE BUILDERS, IN |SCOTT BRIDGE COMPANY, INC.

LINE NO / ITEM CODE / ALT | \

|

I

I

| |
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 201A000 LUMP| 230000.00000 230000.00 | 44000.00000 44000.00] 31000.00000 31000.00
Clearing & Grubbing (Approximately 31 | \ |
ACRES) | \ |
0020 206A000 LUMP | 25000.00000 25000.00| 55000.00000 55000.00| 15000.00000 15000.00
Removal Of 0ld Bridge, Station 30+74.26 | | |
0030 206A001 LUMP | 40000.00000 40000.00 | 60000.00000 60000.00 | 25000.00000 25000.00
Removal Of 0Old Bridge, Station 43+70.57 | | |
0040 206D000O 165.000 LF | 10.00000 1650.00] 6.00000 990.00| 10.50000 1732.50
Removing Pipe | \ |
0050 210A000 49082.000 CUYD] 3.00000 147246.00| 2.92000 143319.44| 2.50000 122705.00
Unclassified Excavation | | |
0060 210D00O 258854.000 CUYD| 4.50000 1164843.00] 4.50000 1164843.00] 4.95000 1281327.30
Borrow Excavation | \ |
0070 210E001 3216.000 CUYD| 13.00000 41808.00 | 15.00000 48240.00] 19.88000 63934.08
Borrow Excavation (Underwater | | |
Embankment) | \ |
0080 214A000 1020.000 CUYD| 12.00000 12240.00| 6.00000 6120.00| 15.00000 15300.00
Structure Excavation | \ |
0090 214B001 307.000 CUYD| 30.00000 9210.00| 26.00000 7982.00] 24.00000 7368.00
Foundation Backfill, Commercial | | |
0100 215A000 1915.000 CUYD| 12.00000 22980.00] 20.00000 38300.00] 15.00000 28725.00
Unclassified Bridge Excavation | \ |
0110 215B000 LUMP | 20000.00000 20000.00| 40000.00000 40000.00] 100000.00000 100000.00
Cofferdams Or Sheeting And Shoring, | \
station 30+22.40 | | |
0120 215B001 LUMP | 28000.00000 28000.00| 20000.00000 20000.00] 45000.00000 45000.00
Cofferdams Or Sheeting And Shoring, | \
station 41+76.74 | \ |
0130 231B00O 6472.000 TON | 13.12000 84912.64 | 17.47000 113065.84| 12.50000 80900.00
Roadbed Stabilizing Material, ALDOT #41 | | |
0140 301A008 7600.000 SQYD| 5.25000 39900.00 | 4.91000 37316.00| 5.00000 38000.00
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 5" Compacted Thickness | \ |
0150 301A012 39273.000 SQYD] 5.51000 216394.23| 5.20000 204219.60] 5.25000 206183.25
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | \ |
0160 401A000 37861.000 SQYD] 0.68000 25745.48| 0.37000 14008.57| 0.65000 24609.65
\ |

Bituminous Treatment A |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 022 -3
TABULATION OF BIDS

CALL ORDER : 022 CONTRACT ID : 20030926022 COUNTIES : CALHOUN
LETTING DATE : 09/26/03 10:00 AM DIVISION : 04
[ ( 1 ) 23025 | ( 2 ) 01007 3 ) 19007

| (
|[WRIGHT BROTHERS CONSTRUCTIO |ALABAMA BRIDGE BUILDERS, IN |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0170 401B108 8672.000 SQYD| 1.37000 11880.64| 1.75000 15176.00] 1.30000 11273.60
Bituminous Treatment G (With Polymer | | |
Additive) | |

0180 405A000 2362.000 GAL 1.58000 3731.96 1.06000 2503.72 1.50000 3543.00
Tack Coat

0190 410B0O0O 1.000 EACH 7000.00000 7000.00 16726.60000 16726.60 6700.00000 6700.00
State Furnished Profilograph

0200 424A360 2615.000 TON 45.15000 118067.25 35.48000 92780.20 43.00000 112445.00

Superpave Bituminous Concrete Wearing
Surface Layer, 1/2" Maximum Aggregate
Size Mix, ESAL Range C/D

Steel Reinforcement For Bridge
Superstructure station 41+76.74, approx.
112,5001bs.

|
| \ |
| \ |
| \ |
| \ |
| \ |
| \ |
| \ |
| \ |
0210 424B651 5505.000 TON | 34.65000 190748.25| 30.80000 169554.00| 33.00000 181665.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0220 424B655 50.000 TON | 105.00000 5250.00] 94.17000 4708.50] 100.00000 5000.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0230 424B659 2232.000 TON | 36.75000 82026.00 | 32.86000 73343.52] 35.00000 78120.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0240 424C360 9134.000 TON | 31.50000 287721.00 | 30.64000 279865.76]| 30.00000 274020.00
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range C/D | \ |
0250 430B005 500.000 TON | 15.00000 7500.00| 35.00000 17500.00| 18.00000 9000.00
Aggregate Surfacing (ALDOT #410) | \ |
0260 450B00O 556.000 SQYD| 85.00000 47260.00| 65.00000 36140.00]| 70.00000 38920.00
Reinforced Cement Concrete Bridge End | | |
Slab | \ |
0270 502A000 246050.000 LB | 0.45000 110722.50] 0.50000 123025.00] 0.58000 142709.00
Steel Reinforcement | \ |
0280 502B000O LUMP | 24000.00000 24000.00] 75000.00000 75000.00 | 94000.00000 94000.00
Steel Reinforcement For Bridge | \ |
Superstructure, station 30+22.40, | \
approx. 147,900 lbs. | \ |
0290 502B001 LUMP | 56000.00000 56000.00 | 60000.00000 60000.00 | 71000.00000 71000.00
| \ |
| \ |
| \ |



Pretensioned-Prestressed Concrete

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 022 -4
TABULATION OF BIDS
CALL ORDER 022 CONTRACT ID 20030926022 COUNTIES CALHOUN
LETTING DATE 09/26/03 10:00 AM DIVISION : 04
| ( 1 ) 23025 | ( 2 ) 01007 | ( 3 ) 19007
|WRIGHT BROTHERS CONSTRUCTIO |ALABAMA BRIDGE BUILDERS, IN |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 503A000 320.000 CUYD| 135.00000 43200.00] 150.00000 48000.00| 140.00000 44800.00
Seal Concrete | | |
0310 505A002 1.000 EACH] 2000.00000 2000.00 | 2500.00000 2500.00] 4000.00000 4000.00
Steel Test Piles (HP 12x53) | | |
0320 505B057 1.000 EACH]| 2000.00000 2000.00| 5000.00000 5000.00| 7800.00000 7800.00
Static Loading Tests (HP 12x53) | |
0330 505B087 1.000 EACH] 2000.00000 2000.00 | 1000.00000 1000.00| 1600.00000 1600.00
Dynamic Loading Tests (HP 12x53) | | |
0340 505G003 160.000 EACH| 100.00000 16000.00] 110.00000 17600.00] 175.00000 28000.00
Pile Points (Type A, 12") | | |
0350 505G004 36.000 EACH] 130.00000 4680.00] 115.00000 4140.00]| 190.00000 6840.00
Pile Points (Type A, 14") | | |
0360 505H000 160.000 LF | 125.00000 20000.00 | 175.00000 28000.00| 50.00000 8000.00
Pilot Holes | | |
0370 505M002 10275.000 LF | 25.50000 262012.50] 18.50000 190087.50] 19.15000 196766.25
Steel Piling Furnished And Driven (HP | | |
12 x 53) | | |
0380 505M004 7345.000 LF | 26.08000 191557.60] 20.50000 150572.50] 20.00000 146900.00
Steel Piling Furnished And Driven (HP | |
14x73) | \ |
0390 508A000 34195.000 LB | 1.75000 59841.25| 2.00000 68390.00| 2.70000 92326.50
Structural Steel | | |
0400 510A000 1495.000 CUYD]| 383.00000 572585.00] 300.00000 448500.00] 330.00000 493350.00
Bridge Substructure Concrete, Class A | \ |
0410 510C051 LUMP| 300000.00000 300000.00| 250000.00000 250000.00| 350000.00000 350000.00
Bridge Concrete Superstructure, station | | |
30+22.40, approx. 555 cu. yd | \ |
0420 510C052 LUMP| 246000.00000 246000.00] 200000.00000 200000.00| 270000.00000 270000.00
Bridge Concrete Superstructure, station | | |
41+76.74, approx. 447 cu. yd. | | |
0430 510E000 3815.000 SQYD| 2.00000 7630.00] 2.50000 9537.50] 2.50000 9537.50
Grooving Concrete Bridge Decks | | |
0440 511A001 168.000 EACH| 125.00000 21000.00| 200.00000 33600.00| 100.00000 16800.00
Elastomeric Bearings, Type 2 | | |
0450 513B003 392.000 LF | 70.00000 27440.00 | 85.00000 33320.00| 60.00000 23520.00
Pretensioned-Prestressed Concrete | | |
Girders, Type I (Specialty Item) | | |
0460 513B005 4775.000 LF | 82.00000 391550.00] 100.00000 477500.00] 101.00000 482275.00
| \ |
| \ |

Girders, Type III (Specialty Item)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 022 -5
TABULATION OF BIDS
CALL ORDER 022 CONTRACT ID 20030926022 COUNTIES CALHOUN
LETTING DATE 09/26/03 10:00 AM DIVISION : 04
| ( 1 ) 23025 | ( 2 ) 01007 | ( 3 ) 19007
|WRIGHT BROTHERS CONSTRUCTIO |ALABAMA BRIDGE BUILDERS, IN |SCOTT BRIDGE COMPANY, INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0470 530A002 372.000 LF | 30.00000 11160.00] 30.00000 11160.00] 24.00000 8928.00
24" Roadway Pipe (Class 3 R.C.) | \ |

0480 530A005 164.000 LF | 55.00000 9020.00] 67.00000 10988.00] 42.00000 6888.00
42" Roadway Pipe (Class 3 R.C.) | \

0490 530A006 236.000 LF | 72.00000 16992.00] 81.00000 19116.00] 48.00000 11328.00
48" Roadway Pipe (Class 3 R.C.) | \

0500 530A101 190.000 LF | 45.00000 8550.00| 31.00000 5890.00| 18.00000 3420.00
18" Roadway Pipe (Class 3 R.C.) | \
(Extension) | | |

0510 530A102 110.000 LF | 65.00000 7150.00] 41.00000 4510.00| 24.00000 2640.00
24" Roadway Pipe (Class 3 R.C.) | \ |
(Extension) | | |

0520 530C026 32.000 LF | 350.00000 11200.00] 1000.00000 32000.00| 525.00000 16800.00
48"Roadway Pipe, Jacked | \ |
Installation(Class 5 R.C.) | \ |

0530 535A001 60.000 LF | 25.00000 1500.00] 15.00000 900.00] 22.00000 1320.00
18" Side Drain Pipe | \ |

0540 535A002 68.000 LF | 35.00000 2380.00 | 19.00000 1292.00| 28.00000 1904.00
24" Side Drain Pipe | \ |

0550 535A090 470.000 LF | 92.00000 43240.00] 97.00000 45590.00| 82.00000 38540.00
54" Side Drain Pipe (Class 3 R.C.) | |

0560 600A000 LUMP| 145000.00000 145000.00|] 267880.00000 267880.00| 625500.00000 625500.00
Mobilization | |

0570 601A000 1.000 EACH] 15000.00000 15000.00] 5000.00000 5000.00| 8500.00000 8500.00
Furnishing Base, Soil And Structure | | |
Laboratories | \ |

0580 602A000 31.000 EACH] 125.00000 3875.00| 158.00000 4898.00 | 150.00000 4650.00
Right Of Way Markers | \ |

0590 606A000 500.000 LF | 10.00000 5000.00| 6.25000 3125.00| 10.00000 5000.00
6" Underdrain Pipe | \ |

0600 610C001 9588.000 TON | 12.00000 115056.00] 22.50000 215730.00| 18.00000 172584.00
Loose Riprap, Class 2 | \ |

0610 610D000 7496.000 SQYD| 2.00000 14992.00] 2.00000 14992.00] 2.00000 14992.00
Filter Blanket | \ |

0620 614A000 266.000 CUYD] 232.00000 61712.00] 240.00000 63840.00| 210.00000 55860.00
Slope Paving | | |

0630 614A001 140.000 CUYD| 260.00000 36400.00] 300.00000 42000.00| 250.00000 35000.00
Slope Paving (Under Bridges) | \ |

0640 619A003 8.000 EACH] 685.00000 5480.00 | 615.00000 4920.00| 595.00000 4760.00
24" Roadway Pipe End Treatment, Class 1 | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 022 -6
TABULATION OF BIDS

CALL ORDER : 022 CONTRACT ID : 20030926022 COUNTIES : CALHOUN
LETTING DATE : 09/26/03 10:00 AM DIVISION : 04
[ ( 1 ) 23025 | ( 2 ) 01007 3 ) 19007

(
|[WRIGHT BROTHERS CONSTRUCTIO |ALABAMA BRIDGE BUILDERS, IN |SCOTT BRIDGE COMPANY, INC.

LINE NO / ITEM CODE / ALT | \

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0650 619A006 2.000 EACH| 1365.00000 2730.00] 1290.00000 2580.00 | 1250.00000 2500.00
42" Roadway Pipe End Treatment, Class 1 | \ |
0660 619A007 4.000 EACH] 1425.00000 5700.00] 1665.00000 6660.00| 1350.00000 5400.00
48" Roadway Pipe End Treatment, Class 1 | | |
0670 6192102 2.000 EACH| 685.00000 1370.00] 1000.00000 2000.00| 595.00000 1190.00
24" Side Drain Pipe End Treatment, | \ |
Class 1 | | |
0680 619A104 2.000 EACH| 1260.00000 2520.00] 1500.00000 3000.00] 1150.00000 2300.00
36" Side Drain Pipe End Treatment, | |
Class 1 | \ |
0690 619A201 2.000 EACH| 1050.00000 2100.00] 2000.00000 4000.00] 1250.00000 2500.00
18" Roadway Pipe End Treatment, Class 1 | | |
(Double Line) | | |
0700 619A308 10.000 EACH| 3000.00000 30000.00 | 7000.00000 70000.00| 3000.00000 30000.00
54" Side Drain Pipe End Treatment, | |
Class 1(Triple Line) | \ |
0710 620A000 2.000 CUYD| 1000.00000 2000.00| 1000.00000 2000.00| 1100.00000 2200.00
Minor Structure Concrete | \ |
0720 630A001 100.000 LF | 15.00000 1500.00] 14.50000 1450.00] 12.00000 1200.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0730 630C003 8.000 EACH] 1150.00000 9200.00 | 1100.00000 8800.00] 950.00000 7600.00
Guardrail End Anchor, Type 13 | \ |
0740 630C070 8.000 EACH] 1350.00000 10800.00 | 1250.00000 10000.00| 1300.00000 10400.00
Guardrail End Anchor, Type 10 Series | | |
0750 637A001 3000.000 LF | 3.00000 9000.00 | 5.00000 15000.00| 5.00000 15000.00
Fence Reset (Includes All Types) | \ |
0760 650B000O 18991.000 CUYD]| 2.00000 37982.00 | 5.00000 94955.00 | 4.00000 75964.00
Topsoil From Stockpiles | \ |
0770 652A050 9.000 ACRE] 630.00000 5670.00] 600.00000 5400.00] 550.00000 4950.00
Seeding (Mix 1A) | \ |
0780 652A053 5.000 ACRE] 630.00000 3150.00] 600.00000 3000.00] 550.00000 2750.00
Seeding (Mix 1E) | | |
0790 652B050 9.000 ACRE] 525.00000 4725.00] 500.00000 4500.00] 400.00000 3600.00
Temporary Seeding (Mix 1AT) | \ |
0800 652C000 18.000 ACRE| 47.25000 850.50| 45.00000 810.00] 60.00000 1080.00
Mowing | | |
0810 652D050 9.000 ACRE] 630.00000 5670.00] 600.00000 5400.00] 500.00000 4500.00
Seeding In Stubble (Mix 1A) | \ |
0820 654A000 535.000 SQYD| 5.25000 2808.75| 5.00000 2675.00 | 4.00000 2140.00
\ |

Solid Sodding |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 022 =7
TABULATION OF BIDS
CALL ORDER 022 CONTRACT ID 20030926022 COUNTIES CALHOUN
LETTING DATE 09/26/03 10:00 AM DIVISION : 04
| ( 1 ) 23025 | ( 2 ) 01007 | ( 3 ) 19007
|WRIGHT BROTHERS CONSTRUCTIO |ALABAMA BRIDGE BUILDERS, IN |SCOTT BRIDGE COMPANY, INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0830 656A000 18.000 ACRE]| 420.00000 7560.00| 400.00000 7200.00| 450.00000 8100.00
Mulching, Class A, Type 1 | | |

0840 656A001 5.000 ACRE] 630.00000 3150.00| 600.00000 3000.00| 500.00000 2500.00
Mulching, Class A, Type 2 | | |

0850 659A000 2500.000 SQYD| 2.10000 5250.00| 2.00000 5000.00| 1.50000 3750.00
Erosion Control Netting, Class A | | |

0860 659A002 3204.000 SQYD| 5.78000 18519.12| 5.50000 17622.00] 4.50000 14418.00
Erosion Control Netting, Class C1 | | |

0870 660A000 1122.000 CUYD]| 15.75000 17671.50] 15.00000 16830.00] 15.00000 16830.00
Plant Topsoil | |

0880 660D010 51.000 EACH]| 12.60000 642.60| 12.00000 612.00] 20.00000 1020.00
Trees, Betula Nigra (River Birch) | |

0890 660D092 51.000 EACH] 12.60000 642 .60 12.00000 612.00] 20.00000 1020.00
Trees, Quercus Nigra (Water Oak) | | |

0900 665A000 8.000 ACRE] 420.00000 3360.00 | 400.00000 3200.00| 300.00000 2400.00
Temporary Seeding | | |

0910 665B000 8.000 ACRE]| 420.00000 3360.00| 400.00000 3200.00| 400.00000 3200.00
Temporary Mulching | | |

0920 665C000 240.000 LF | 15.00000 3600.00| 10.00000 2400.00] 30.00000 7200.00
15" Temporary Pipe | \ |

0930 665F000 800.000 EACH| 6.30000 5040.00| 5.00000 4000.00| 7.00000 5600.00
Hay Bales | | |

0940 6651000 6300.000 TON | 12.00000 75600.00] 25.00000 157500.00] 28.00000 176400.00
Temporary Riprap, Class 2 | \ |

0950 665J000 12560.000 LF | 3.00000 37680.00] 3.00000 37680.00| 2.75000 34540.00
Silt Fence, Type A | | |

0960 665K000 680.000 CUYD| 10.00000 6800.00| 10.00000 6800.00] 30.00000 20400.00
Drainage Sump Excavation | \ |

0970 680A000 LUMP| 120000.00000 120000.00] 88000.00000 88000.00| 150000.00000 150000.00
Engineering Controls | | |

0980 701A028 3.000 MILE] 1627.00000 4881.00] 1550.00000 4650.00| 1550.00000 4650.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |

0990 701A041 2.000 MILE| 997.00000 1994.00| 950.00000 1900.00| 950.00000 1900.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |

1000 701A046 2.000 MILE| 997.00000 1994.00] 950.00000 1900.00| 950.00000 1900.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
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TABULATION OF BIDS

CALL ORDER : 022 CONTRACT ID : 20030926022 COUNTIES : CALHOUN
LETTING DATE : 09/26/03 10:00 AM DIVISION : 04
[ ( 1 ) 23025 | ( 2 ) 01007 3 ) 19007

I (
|WRIGHT BROTHERS CONSTRUCTIO |ALABAMA BRIDGE BUILDERS, IN |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1010 701A048 2.000 MILE| 1942.00000 3884.00| 1850.00000 3700.00| 1850.00000 3700.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) |
1020 701B0O0S 1115.000 LF | 1.00000 1115.
|
|

\ |
00| 1.00000 1115.00] 1.00000 1115.00
Dotted Class 2, Type A Traffic Stripe | |
(0.09" Thick) (6" Wide) \ |
1030 701cC000 5.000 MILE] 525.00000 2625.00| 500.00000 2500.00/| 500.00000 2500.00
Broken Temporary Traffic Stripe | \ |
1040 701C001 12.000 MILE| 630.00000 7560.00 | 600.00000 7200.00] 600.00000 7200.00
Solid Temporary Traffic Stripe | \ |
1050 701c004 1.000 MILE] 3360.00000 3360.00] 3200.00000 3200.00] 3200.00000 3200.00
Broken Temporary Traffic Stripe (Tape) | \ |
1060 701C006 1.000 MILE] 7140.00000 7140.00] 6800.00000 6800.00 | 6800.00000 6800.00
Solid Temporary Traffic Stripe | \ |
(Removable Tape) | | |
1070 701D007 2.000 MILE| 1732.00000 3464.00] 1650.00000 3300.00] 1650.00000 3300.00
Solid Traffic Stripe Removed (Paint) | | |
1080 701D009 1.000 MILE] 1050.00000 1050.00] 1000.00000 1000.00] 1000.00000 1000.00
Solid Traffic Stripe Removed (Tape) | \
1090 701D014 1.000 MILE] 1575.00000 1575.00] 1500.00000 1500.00] 1500.00000 1500.00
Broken Traffic Stripe Removed (Paint) | | |
1100 701D015 1.000 MILE] 1575.00000 1575.00] 1500.00000 1500.00] 1500.00000 1500.00
Broken Traffic Stripe Removed (Plastic) | | |
1110 701G121 876.000 LF | 1.95000 1708.20] 1.86000 1629.36] 1.90000 1664.40
Broken White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
1120 701G125 876.000 LF | 4.23000 3705.48| 4.03000 3530.28] 4.05000 3547.80
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
1130 701G129 876.000 LF | 2.00000 1752.00] 1.90000 1664.40] 2.00000 1752.00
Broken Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
1140 701G133 876.000 LF | 4.37000 3828.12| 4.16000 3644.16]| 4.20000 3679.20
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
1150 703A002 15695.000 SQFT| 2.63000 41277.85]| 2.50000 39237.50] 2.50000 39237.50
Traffic Control Markings, Class 2, Type | \ |
A | \ |
1160 703B002 359.000 SQFT| 3.68000 1321.12] 3.50000 1256.50] 3.50000 1256.50
| \ |

Traffic Control Legends, Class 2, Type



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 022 -9
TABULATION OF BIDS

CALL ORDER : 022 CONTRACT ID : 20030926022 COUNTIES : CALHOUN
LETTING DATE : 09/26/03 10:00 AM DIVISION : 04
[ ( 1 ) 23025 | ( 2 ) 01007 3 ) 19007

(
|[WRIGHT BROTHERS CONSTRUCTIO |ALABAMA BRIDGE BUILDERS, IN |SCOTT BRIDGE COMPANY, INC.

LINE NO / ITEM CODE / ALT | \

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1170 703D001 7000.000 SQFT| 1.58000 11060.00| 1.50000 10500.00] 1.50000 10500.00
Temporary Traffic Control Markings | \ |
1180 705A011 1420.000 EACH] 5.78000 8207.60| 5.50000 7810.00] 6.00000 8520.00
Pavement Markers, Class C, Type 1-A | | |
1190 705A023 850.000 EACH] 5.78000 4913.00]| 5.50000 4675.00] 6.00000 5100.00
Pavement Markers, Class C, Type 2-D | \ |
1200 705A030 117.000 EACH] 5.78000 676.26| 5.50000 643.50] 6.00000 702.00
Pavement Markers, Class A-H, Type 2-C | \ |
1210 705A031 130.000 EACH] 5.78000 751.40]| 5.50000 715.00] 6.00000 780.00
Pavement Markers, Class A-H, Type 1-A | \ |
1220 705A032 260.000 EACH] 5.78000 1502.80] 5.50000 1430.00] 6.00000 1560.00
Pavement Markers, Class A-H, Type 1-B | | |
1230 705A037 193.000 EACH] 5.78000 1115.54]| 5.50000 1061.50] 6.00000 1158.00
Pavement Markers, Class A-H, Type 2-D | \ |
1240 705A038 186.000 EACH] 5.78000 1075.08]| 5.50000 1023.00] 6.00000 1116.00
Pavement Markers, Class A-H, Type 2-E | | |
1250 710A115 48.000 SQFT| 20.00000 960.00] 18.50000 888.00] 14.00000 672.00
Class 4, Aluminum Flat Sign Panels O. | \ |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type III Or Type IV Background) | \ |
1260 710A126 46.000 SQFT| 20.00000 920.00] 18.50000 851.00] 18.00000 828.00
Class 8, Aluminum Flat Sign Panels O. | \ |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | | |
1270 710B001 195.000 LF | 10.00000 1950.00]| 9.20000 1794.00] 5.00000 975.00
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | \ |
1280 726A000 1100.000 LF | 40.00000 44000.00| 35.00000 38500.00 | 35.00000 38500.00
Portable Concrete Safety Barriers, Type | \ |
6 I \ I
1290 740B00O 769.000 SQFT| 10.00000 7690.00| 10.00000 7690.00| 8.00000 6152.00
Construction Signs | \ |
1300 740D000 180.000 EACH] 55.00000 9900.00| 79.00000 14220.00] 58.00000 10440.00
Channelizing Drums | \ |
1310 740E000 50.000 EACH| 15.00000 750.00] 10.00000 500.00] 10.00000 500.00
Cones (36 Inches High) | | |
1320 740F002 16.000 EACH| 250.00000 4000.00]| 214.00000 3424.00] 160.00000 2560.00
Barricades, Type III | \ |
1330 7401005 8.000 EACH] 350.00000 2800.00| 1010.00000 8080.00| 750.00000 6000.00
\ |

Warning Lights, Type B (Detachable Head |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
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TABULATION OF BIDS

CALL ORDER : 022 CONTRACT ID : 20030926022 COUNTIES : CALHOUN
LETTING DATE : 09/26/03 10:00 AM DIVISION : 04
[ ( 1 ) 23025 | ( 2 ) 01007 3 ) 19007

| (
|[WRIGHT BROTHERS CONSTRUCTIO |ALABAMA BRIDGE BUILDERS, IN |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1340 740M001 50.000 EACH] 6.00000 300.00] 7.50000 375.00| 8.00000 400.00
Ballast For Cone | | |
1350 741cC010 1.000 EACH] 6000.00000 6000.00 | 8429.00000 8429.00| 4800.00000 4800.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
1360 999 000 3000.000 HOUR| 0.80000 2400.00 | 0.80000 2400.00] 0.80000 2400.00
Trainee Hours At 80 Cents Per Hour | |
SECTION TOTALS $ 6,398,473.82] S 6,487,428.45]| $ 7,134,027.03

CONTRACT TOTALS $ 6,398,473.82] S 6,487,428.45] $ 7,134,027.03




CALL ORDER : 022
LETTING DATE : 09/26/03 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID

DIVISION

20030926022

04

DATE : 09/29/03
PAGE : 022 -11

COUNTIES : CALHOUN

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 Total

0010 201A000
Clearing & Grubbing (Approximately 3
ACRES)
0020 206A000
Removal Of 0Old Bridge, Station 30+74
0030 206A001

Removal Of 0Old Bridge, Station 43+70

0040 206D00O0 165.000
Removing Pipe

0050 210A000 49082.000
Unclassified Excavation

0060 210D0O0OO0 258854.000
Borrow Excavation

0070 210E001 3216.000
Borrow Excavation (Underwater
Embankment)

0080 214A000 1020.000
Structure Excavation

0090 214B001 307.000
Foundation Backfill, Commercial

0100 215A000 1915.000

Unclassified Bridge Excavation
0110 215B000
Cofferdams Or Sheeting And Shoring,
station 30+22.40
0120 215B001
Cofferdams Or Sheeting And Shoring,
station 41+76.74

0130 231B00O 6472.000
Roadbed Stabilizing Material, ALDOT
0140 301A008 7600.000

Crushed Aggregate Base Course, Type
Plant Mixed, 5" Compacted Thickness
0150 301A012 39273.000
Crushed Aggregate Base Course, Type
Plant Mixed, 6" Compacted Thickness
0160 401A000 37861.000
Bituminous Treatment A

| APAC-SOUTHEAST,

|
————

|
LUMP |
1 |
|
LUMP |
.26 |
LUMP |
.57 |
LF |
|
CUYD|
|
CUYD|
|
CUYD|
|
|
CUYD|
|
CUYD|
|
CUYD|
|
LUMP |
|
|
LUMP |

#41
SQYD|
B, |
|
SQYD|
B, |
|
SQYD|
|

|
|
TON |
|

4 )

01087

UNIT PRICE

65625.

57750.

63000.

10.

28.

45.

21.

42000.

21000.

19.

00000

00000

00000

49000

.89000

.36000

94000

.83000

29000

00000

00000

00000

53000

.10000

.41000

.38000

INC.

65625.

57750.

63000.

1730.

240010.

1387457.

93071.

7986.

13904.

40215.

42000.

21000.

126398.

38760.

212466.

14387.

UNIT PRICE AMOUNT



Steel Reinforcement For Bridge
Superstructure station 41+76.74,

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 022 -12
TABULATION OF BIDS
CALL ORDER : 022 CONTRACT 1ID 20030926022 COUNTIES CALHOUN
LETTING DATE 09/26/03 10:00 AM DIVISION : 04
I ( 4 ) 01087 I ( ) I ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0170 401B108 8672.000 SQYD] 1.68000 14568.96| |
Bituminous Treatment G (With Polymer | \ |
Additive) | \ |
0180 405A000 2362.000 GAL | 1.10000 2598.20] |
Tack Coat | \ |
0190 410B00O 1.000 EACH] 17402.86000 17402.86| |
State Furnished Profilograph | \ |
0200 424A360 2615.000 TON | 36.91000 96519.65] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0210 424B651 5505.000 TON | 32.05000 176435.25]| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0220 424B655 50.000 TON | 97.98000 4899.00| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0230 424B659 2232.000 TON | 34.19000 76312.08|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0240 424C360 9134.000 TON | 31.88000 291191.92| |
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range C/D | \ |
0250 430B005 500.000 TON | 18.31000 9155.00| |
Aggregate Surfacing (ALDOT #410) | \ |
0260 450B00O 556.000 SQYD| 68.25000 37947.00| |
Reinforced Cement Concrete Bridge End | | |
Slab | \ |
0270 502A000 246050.000 LB | 0.53000 130406.50] |
Steel Reinforcement | \ |
0280 502B000O LUMP | 78750.00000 78750.00| |
Steel Reinforcement For Bridge | \ |
Superstructure, station 30+22.40, | |
approx. 147,900 lbs. | \ |
0290 502B001 LUMP | 63000.00000 63000.00 | |
| \ |
| \ |
| \ |

112,5001bs.



Pretensioned-Prestressed Concrete

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 022 -13
TABULATION OF BIDS
CALL ORDER : 022 CONTRACT ID 20030926022 COUNTIES CALHOUN
LETTING DATE 09/26/03 10:00 AM DIVISION : 04
I ( 4 ) 01087 | ( ) I ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 503A000 320.000 CUYD| 157.50000 50400.00] |
Seal Concrete | | |
0310 505A002 1.000 EACH] 2625.00000 2625.00 | |
Steel Test Piles (HP 12x53) | | |
0320 505B057 1.000 EACH]| 5250.00000 5250.00| |
Static Loading Tests (HP 12x53) | |
0330 505B087 1.000 EACH] 1050.00000 1050.00] |
Dynamic Loading Tests (HP 12x53) | | |
0340 505G003 160.000 EACH| 115.50000 18480.00] |
Pile Points (Type A, 12") | | |
0350 505G004 36.000 EACH] 120.75000 4347.00| |
Pile Points (Type A, 14") | | |
0360 505H000 160.000 LF | 183.75000 29400.00 | |
Pilot Holes | | |
0370 505M002 10275.000 LF | 18.90000 194197.50] |
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0380 505M004 7345.000 LF | 21.00000 154245.00] |
Steel Piling Furnished And Driven (HP | |
14x73) | \ |
0390 508A000 34195.000 LB | 2.10000 71809.50] |
Structural Steel | | |
0400 510A000 1495.000 CUYD]| 315.00000 470925.00] |
Bridge Substructure Concrete, Class A | \ |
0410 510C051 LUMP| 262500.00000 262500.00] |
Bridge Concrete Superstructure, station | | |
30+22.40, approx. 555 cu. yd | \ |
0420 510C052 LUMP| 210000.00000 210000.00] |
Bridge Concrete Superstructure, station | | |
41+76.74, approx. 447 cu. yd. | | |
0430 510E000 3815.000 SQYD| 2.63000 10033.45] |
Grooving Concrete Bridge Decks | | |
0440 511A001 168.000 EACH| 210.00000 35280.00] |
Elastomeric Bearings, Type 2 | | |
0450 513B003 392.000 LF | 89.25000 34986.00| |
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | | |
0460 513B005 4775.000 LF | 105.00000 501375.00] |
| \ |
| \ |

Girders, Type III (Specialty Item)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 022 -14
TABULATION OF BIDS
CALL ORDER 022 CONTRACT ID 20030926022 COUNTIES CALHOUN
LETTING DATE 09/26/03 10:00 AM DIVISION 04
I ( 4 ) 01087 | ( ) I ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0470 530A002 372.000 LF | 28.22000 10497.84| |
24" Roadway Pipe (Class 3 R.C.) | \ |
0480 530A005 164.000 LF | 68.54000 11240.56| |
42" Roadway Pipe (Class 3 R.C.) | \
0490 530A006 236.000 LF | 82.26000 19413.36| |
48" Roadway Pipe (Class 3 R.C.) | \
0500 530A101 190.000 LF | 32.67000 6207.30| |
18" Roadway Pipe (Class 3 R.C.) | \
(Extension) | | |
0510 530A102 110.000 LF | 57.71000 6348.10 | |
24" Roadway Pipe (Class 3 R.C.) | \ |
(Extension) | \ |
0520 530C026 32.000 LF | 525.00000 16800.00] |
48"Roadway Pipe, Jacked | \ |
Installation(Class 5 R.C.) | \ |
0530 535A001 60.000 LF | 45.09000 2705.40| |
18" Side Drain Pipe | | |
0540 535A002 68.000 LF | 47.69000 3242.92| |
24" Side Drain Pipe | \ |
0550 535A090 470.000 LF | 100.48000 47225.60 | |
54" Side Drain Pipe (Class 3 R.C.) | |
0560 600A000 LUMP| 396469.42000 396469.42| |
Mobilization | |
0570 601A000 1.000 EACH] 7780.75000 7780.75] |
Furnishing Base, Soil And Structure | | |
Laboratories | \ |
0580 602A000 31.000 EACH| 156.27000 4844 .37 |
Right Of Way Markers | \ |
0590 606A000 500.000 LF | 11.57000 5785.00 | |
6" Underdrain Pipe | \ |
0600 610C001 9588.000 TON | 19.95000 191280.60| |
Loose Riprap, Class 2 | \ |
0610 610D000 7496.000 SQYD| 2.36000 17690.56| |
Filter Blanket | \ |
0620 614A000 266.000 CUYD| 231.00000 61446.00 | |
Slope Paving | | |
0630 614A001 140.000 CUYD| 260.40000 36456.00| |
Slope Paving (Under Bridges) | \ |
0640 619A003 8.000 EACH] 682.50000 5460.00| |
24" Roadway Pipe End Treatment, Class 1 | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 022 -15
TABULATION OF BIDS
CALL ORDER : 022 CONTRACT ID 20030926022 COUNTIES CALHOUN
LETTING DATE 09/26/03 10:00 AM DIVISION : 04
I ( 4 ) 01087 I ( ) | )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0650 619A006 2.000 EACH| 1365.00000 2730.00] |
42" Roadway Pipe End Treatment, Class 1 | \ |
0660 619A007 4.000 EACH] 1417.50000 5670.00] |
48" Roadway Pipe End Treatment, Class 1 | \ |
0670 6192102 2.000 EACH| 682.50000 1365.00] |
24" Side Drain Pipe End Treatment, | \ |
Class 1 | | |
0680 619A104 2.000 EACH| 1260.00000 2520.00] |
36" Side Drain Pipe End Treatment, | |
Class 1 | \ |
0690 619A201 2.000 EACH| 1050.00000 2100.00] |
18" Roadway Pipe End Treatment, Class 1 | \ |
(Double Line) | | |
0700 619A308 10.000 EACH| 6142.50000 61425.00 | |
54" Side Drain Pipe End Treatment, | |
Class 1(Triple Line) | \ |
0710 620A000 2.000 CUYD| 741.83000 1483.66] |
Minor Structure Concrete | \ |
0720 630A001 100.000 LF | 15.23000 1523.00] |
Steel Beam Guardrail, Class A, Type 2 | \ |
0730 630C003 8.000 EACH] 1155.00000 9240.00 | |
Guardrail End Anchor, Type 13 | \ |
0740 630C070 8.000 EACH] 1312.50000 10500.00| |
Guardrail End Anchor, Type 10 Series | \ |
0750 637A001 3000.000 LF | 6.14000 18420.00 | |
Fence Reset (Includes All Types) | \ |
0760 650B000O 18991.000 CUYD]| 4.80000 91156.80 | |
Topsoil From Stockpiles | \ |
0770 652A050 9.000 ACRE] 630.00000 5670.00] |
Seeding (Mix 1A) | \ |
0780 652A053 5.000 ACRE] 630.00000 3150.00] |
Seeding (Mix 1E) | | |
0790 652B050 9.000 ACRE] 525.00000 4725.00] |
Temporary Seeding (Mix 1AT) | \ |
0800 652C000 18.000 ACRE| 47.25000 850.50| |
Mowing | | |
0810 652D050 9.000 ACRE] 630.00000 5670.00] |
Seeding In Stubble (Mix 1A) | \ |
0820 654A000 535.000 SQYD| 5.25000 2808.75| |
\ |

Solid Sodding |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 022 -16
TABULATION OF BIDS
CALL ORDER 022 CONTRACT 1ID 20030926022 COUNTIES CALHOUN
LETTING DATE 09/26/03 10:00 AM DIVISION 04
I ( 4 ) 01087 I ( ) | ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0830 656A000 18.000 ACRE| 420.00000 7560.00 | |
Mulching, Class A, Type 1 | \ |
0840 656A001 5.000 ACRE| 630.00000 3150.00]| |
Mulching, Class A, Type 2 | \ |
0850 659A000 2500.000 SQYD| 2.10000 5250.00] |
Erosion Control Netting, Class A | \ |
0860 659A002 3204.000 SQYD| 5.78000 18519.12| |
Erosion Control Netting, Class C1 | | |
0870 660A000 1122.000 CUYD] 15.75000 17671.50| |
Plant Topsoil | \
0880 660D010 51.000 EACH| 12.60000 642.60| |
Trees, Betula Nigra (River Birch) | |
0890 660D092 51.000 EACH] 12.60000 642.60]| |
Trees, Quercus Nigra (Water Oak) | | |
0900 665A000 8.000 ACRE] 420.00000 3360.00] |
Temporary Seeding | \ |
0910 665B000 8.000 ACRE] 420.00000 3360.00] |
Temporary Mulching | \ |
0920 665C000 240.000 LF | 17.85000 4284.00] |
15" Temporary Pipe | \ |
0930 665F000 800.000 EACH] 8.35000 6680.00| |
Hay Bales | \ |
0940 665I000 6300.000 TON | 25.20000 158760.00]| |
Temporary Riprap, Class 2 | \ |
0950 665J000 12560.000 LF | 3.62000 45467.20| |
Silt Fence, Type A | \ |
0960 665K000 680.000 CUYD] 10.27000 6983.60| |
Drainage Sump Excavation | \ |
0970 680A000 LUMP| 150990.00000 150990.00| |
Engineering Controls | \ |
0980 701A028 3.000 MILE] 1627.50000 4882.50]| |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0990 701A041 2.000 MILE| 997.50000 1995.00]| |
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
1000 701A046 2.000 MILE| 997.50000 1995.00]| |
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
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TABULATION OF BIDS
CALL ORDER : 022 CONTRACT 1ID 20030926022 COUNTIES CALHOUN
LETTING DATE 09/26/03 10:00 AM DIVISION : 04
I ( 4 ) 01087 I ( ) | ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1010 701A048 2.000 MILE| 1942.50000 3885.00] |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
1020 701B00S 1115.000 LF | 1.05000 1170.75] |
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
1030 701cC000 5.000 MILE] 525.00000 2625.00| |
Broken Temporary Traffic Stripe | \ |
1040 701C001 12.000 MILE| 630.00000 7560.00 | |
Solid Temporary Traffic Stripe | \ |
1050 701c004 1.000 MILE] 3360.00000 3360.00] |
Broken Temporary Traffic Stripe (Tape) | \ |
1060 701C006 1.000 MILE] 7140.00000 7140.00 ]| |
Solid Temporary Traffic Stripe | \ |
(Removable Tape) | | |
1070 701D007 2.000 MILE| 1732.50000 3465.00] |
Solid Traffic Stripe Removed (Paint) | | |
1080 701D009 1.000 MILE] 1050.00000 1050.00]| |
Solid Traffic Stripe Removed (Tape) | |
1090 701D014 1.000 MILE] 1575.00000 1575.00] |
Broken Traffic Stripe Removed (Paint) | | |
1100 701D015 1.000 MILE] 1575.00000 1575.00]| |
Broken Traffic Stripe Removed (Plastic) | | |
1110 701G121 876.000 LF | 1.95000 1708.20] |
Broken White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
1120 701G125 876.000 LF | 4.23000 3705.48| |
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
1130 701G129 876.000 LF | 2.00000 1752.00| |
Broken Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | \ [
1140 701G133 876.000 LF | 4.37000 3828.12] |
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | \ |
1150 703A002 15695.000 SQFT| 2.63000 41277.85]| |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
1160 703B002 359.000 SQFT| 3.68000 1321.12] |
Traffic Control Legends, Class 2, Type | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/29/03
PAGE : 022 -18

CALL ORDER 022 CONTRACT ID : 20030926022 COUNTIES : CALHOUN
LETTING DATE : 09/26/03 10:00 AM DIVISION 04
¢ 4 ) 01087 ( ) ( )

LINE NO / ITEM CODE
ITEM DESCRIPTION

1170 703D001
Temporary Traffic
1180 705A011
Pavement Markers,
1190 705A023
Pavement Markers,
1200 705A030
Pavement Markers,
1210 705A031
Pavement Markers,
1220 705A032
Pavement Markers,
1230 705A037
Pavement Markers,
1240 705A038
Pavement Markers,
1250 710A115

/ ALT

QUANTITY
7000.000
Control Markings
1420.000

Class C, Type 1-A
850.000

Class C, Type 2-D
117.000

Class A-H, Type 2
130.000

Class A-H, Type 1
260.000

Class A-H, Type 1
193.000

Class A-H, Type 2
186.000

Class A-H, Type 2
48.000

| APAC-SOUTHEAST,

|
EACH |
|
EACH|
_C |
EACH |
_A |
EACH|
_B |
EACH |
_D |
EACH|
_E |
SQFT |

Class 4, Aluminum Flat Sign Panels O. |

08" Thick Or Steel Flat Sign Panels 14
Gauge (Type III Or Type IV Background)

1260 710A126

Class 8, Aluminum Flat Sign Panels O.
08" Thick Or Steel Flat Sign Panels 14

46.000

Gauge (Type IX Background)

1270 710B001
Roadway Sign Post
Galvanized Steel)

1280 726A000
Portable Concrete
6

1290 740B00O
Construction Signs

1300 740D000
Channelizing Drums

1310 740E000

195.000
(#3 "U" Channel

1100.000
Safety Barriers,

769.000
180.000

50.000

Cones (36 Inches High)

1320 740F002
Barricades, Type I
1330 7401005

16.000
II
8.000

Warning Lights, Type B (Detachable

SQFT

LF

UNIT PRICE

19.

19.

36.

59.

11.

172.

890.

.78000

.78000

.78000

.78000

.78000

43000

43000

.66000

75000

.66000

01000

13000

52000

40000

INC.

676.

751.

1502.

1115.

1075.

932.

893.

1883.

40425.

6659.

10621.

556.

2760.

7123.

UNIT PRICE AMOUNT



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 022 -19
TABULATION OF BIDS
CALL ORDER 022 CONTRACT 1ID 20030926022 COUNTIES CALHOUN
LETTING DATE 09/26/03 10:00 AM DIVISION 04
I ( 4 ) 01087 | ( ) I ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1340 740M001 50.000 EACH] 7.61000 380.50] |
Ballast For Cone | | |
1350 741cC010 1.000 EACH] 2520.00000 2520.00] |
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
1360 999 000 3000.000 HOUR| 0.80000 2400.00 | |
Trainee Hours At 80 Cents Per Hour | |
SECTION TOTALS | $ 7,199,404.87] 0.00] $ 0.00
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 7,199,404.87| 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03

PAGE : 023 -1
VENDOR RANKING

CALL ORDER : 023 CONTRACT ID : 20030926023 COUNTIES : BARBOUR
LETTING DATE : 09/26/03 10:00 AM DIVISION : 07
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBR-0321(201)

for constructing the Bridge Replacement (Precast) on 0ld
Batesville Road over Copper Creek west of Eufaula. Length -

0.012 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 06001 F & W CONSTRUCTION COMPANY, INC. $ 144,644.00 100.0000%
2 13099 MCINNIS, LLC $ 144,864.00 100.1521%
3 14005 G. W. NORRELL CONTRACTING COMPANY, INC. S 145,459.00 100.5635%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 023 -2
TABULATION OF BIDS

CALL ORDER : 023 CONTRACT ID : 20030926023 COUNTIES : BARBOUR
LETTING DATE : 09/26/03 10:00 AM DIVISION : 07
| ( 1 ) 06001 | ( 2 ) 13099 | ( 3 ) 14005
|F & W CONSTRUCTION CO., INC |MCINNIS, LLC |G. W. NORRELL CONTRACTING CO.,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
|
0010 502A000 64.000 LB | 1.00000 64.00 1.00000 64.00 1.00000 64.00
Steel Reinforcement |
0020 505M000 760.000 LF | 9.00000 6840.00 18.00000 13680.00 20.00000 15200.00
Steel Piling Furnished And |
Driven (HP10x42) |
0030 505M002 200.000 LF | 11.00000 2200.00 18.00000 3600.00 22.00000 4400.00
Steel Piling Furnished And Driven (HP |
12 x 53) |
0040 507A000 2.000 EACH| 2400.00000 4800.00 2400.00000 4800.00 2500.00000 5000.00
Wire Rope Abutment Anchor Assembly |
0050 510A000 8.000 CUYD]| 500.00000 4000.00 700.00000 5600.00 400.00000 3200.00
Bridge Substructure Concrete, Class A |
0060 511A000 33.000 EACH] 80.00000 2640.00 80.00000 2640.00 75.00000 2475.00
Elastomeric Bearings, Type 1 |
0070 512A014 2.000 EACH| 3000.00000 6000.00 3100.00000 6200.00 2900.00000 5800.00

Precast Concrete Abutment Caps, 2'-0" |
Wide By 1'-8" Deep By 33'-0" Long |

0080 512B004 1.000 EACH] 3000.00000 3000.00 3100.00000 3100.00 2800.00000 2800.00
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]|

0090 512cC004 12.000 EACH| 3000.00000 36000.00 3000.00000 36000.00 2600.00000 31200.00
Precast Concrete Type 1 Span Section, |
3'-6" Wide By 1'-9" Deep By 34'-0" Long |

0100 512cC007 4.000 EACH] 3000.00000 12000.00 3000.00000 12000.00 2800.00000 11200.00
Precast Concrete Type 2C Span Section, |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long]|

0110 512D002 4.000 EACH] 3000.00000 12000.00 3000.00000 12000.00 2900.00000 11600.00
Precast Concrete Barrier Rail End |
Section, 34'-0" Long |

0120 512E002 16.000 EACH| 750.00000 12000.00 800.00000 12800.00 600.00000 9600.00
Precast Concrete Abutment Panels, Type |
A3 |

0130 512F002 8.000 EACH] 750.00000 6000.00 800.00000 6400.00 800.00000 6400.00
Precast Concrete Wing Panels, Type W3 |

0140 512G000 4.000 EACH] 750.00000 3000.00 800.00000 3200.00 700.00000 2800.00
Precast Concrete Abutment Wing Cap Pane |

0150 600A000 LUMP | 18100.00000 18100.00 12000.00000 12000.00 22000.00000 22000.00

\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
Precast Concrete Intermediate Bent Caps | |
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\

Mobilization |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 023 -3
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20030926023 COUNTIES BARBOUR
LETTING DATE 09/26/03 10:00 AM DIVISION : 07
| ( 1 ) 06001 | ( 2 ) 13099 | ( 3 ) 14005
|FF & W CONSTRUCTION CO., INC |MCINNIS, LLC |G. W. NORRELL CONTRACTING CO.,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 630C003 4.000 EACH] 1500.00000 6000.00| 1125.00000 4500.00| 910.00000 3640.00
Guardrail End Anchor, Type 13 | | |
0170 630C070 4.000 EACH] 2000.00000 8000.00] 1320.00000 5280.00| 1270.00000 5080.00
Guardrail End Anchor, Type 10 Series | | |
0180 680A000 LUMP | 2000.00000 2000.00| 1000.00000 1000.00| 3000.00000 3000.00
Engineering Controls | | |
SECTION TOTALS | S 144,644.00| S 144,864.00] S 145,459.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 144,644.00] S 144,864.00] S 145,459.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03

PAGE : 024 -1
VENDOR RANKING

CALL ORDER : 024 CONTRACT ID : 20030926024 COUNTIES : BIBB
LETTING DATE : 09/26/03 10:00 AM DIVISION : 05
CONTRACT TIME : 55 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-0400(202)

for constructing the Bridge Replacement on Bibbville Road
over Norfolk
Southern Railroad northwest of West Blocton. Length - 0.023

mi
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02088 B & B ENGINEERING & DESIGN $ 329,820.00 100.0000%
2 07053 G & R PLANT MAINTENANCE, INC. S 340,704.00 103.3000%
3 14008 NEWELL & BUSH, INC. $ 343,371.00 104.1086%
4 23071 WARRIOR CONSTRUCTORS, INC. $ 359,640.00 109.0413%
5 13099 MCINNIS, LLC $ 372,502.60 112.9412%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 024 -2
TABULATION OF BIDS
CALL ORDER 024 CONTRACT ID 20030926024 COUNTIES BIBB
LETTING DATE 09/26/03 10:00 AM DIVISION 05
| ( 1 ) 02088 | ( 2 ) 07053 | ( 3 ) 14008
|B & B ENGINEERING & DESIGN |G & R PLANT MAINTENANCE, IN |NEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 206A000 LUMP | 50000.00000 50000.00] 30000.00000 30000.00| 20000.00000 20000.00
Removal Of 0Old Bridge, Station 6+03.61 | \ |
0020 210A000 150.000 CUYD| 10.00000 1500.00] 25.00000 3750.00| 1.00000 150.00
Unclassified Excavation | | |
0030 502A000 5200.000 LB | 0.50000 2600.00 | 1.25000 6500.00] 1.00000 5200.00
Steel Reinforcement | \ |
0040 502B000O LUMP | 15000.00000 15000.00] 24000.00000 24000.00| 30000.00000 30000.00
Steel Reinforcement For Bridge | | |
Superstructure, STA. 5+94.00, APPROX. | | |
28900 LBS. | \ |
0050 505A036 1.000 EACH]| 2000.00000 2000.00| 2500.00000 2500.00] 100.00000 100.00
Steel Test Piles (HP 14x73) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0060 505B106 1.000 EACH] 2000.00000 2000.00| 2500.00000 2500.00] 100.00000 100.00
Static Loading Tests (HP 14x73) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |
0070 505M004 600.000 LF | 20.00000 12000.00] 50.00000 30000.00| 28.00000 16800.00
Steel Piling Furnished And Driven (HP | | |
14x73) | | |
0080 508A000 3080.000 1B | 4.00000 12320.00] 4.00000 12320.00] 2.75000 8470.00
Structural Steel | | |
0090 510A000 58.000 CUYD] 500.00000 29000.00 | 325.00000 18850.00] 525.00000 30450.00
Bridge Substructure Concrete, Class A | | |
0100 510C051 LUMP | 67000.00000 67000.00| 55020.00000 55020.00]| 98000.00000 98000.00
Bridge Concrete Superstructure, STA. | \ |
5+94, APPROX. 131 CUBIC YARDS | | |
0110 510E000 328.000 SQYD| 10.00000 3280.00| 13.00000 4264.00| 8.00000 2624.00
Grooving Concrete Bridge Decks | | |
0120 511A001 8.000 EACH] 350.00000 2800.00 | 200.00000 1600.00| 350.00000 2800.00
Elastomeric Bearings, Type 2 | | |
0130 513B017 489.000 LF | 165.00000 80685.00| 190.00000 92910.00]| 160.00000 78240.00
Pretensioned-Prestressed Concrete | | |
Girders, Type BT-72 (Specialty Item) | \ |
0140 600A000 LUMP | 25000.00000 25000.00| 30000.00000 30000.00| 30000.00000 30000.00
Mobilization | |
0150 630C003 4.000 EACH] 1500.00000 6000.00| 1300.00000 5200.00| 1200.00000 4800.00
\ |

Guardrail End Anchor, Type 13 |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 024 -3
TABULATION OF BIDS
CALL ORDER 024 CONTRACT 1ID 20030926024 COUNTIES BIBB
LETTING DATE 09/26/03 10:00 AM DIVISION 05
| ( 1 ) 02088 | ( 2 ) 07053 | ( 3 ) 14008
|B & B ENGINEERING & DESIGN |G & R PLANT MAINTENANCE, IN |NEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 630C050 4.000 EACH] 1750.00000 7000.00] 1400.00000 5600.00| 1300.00000 5200.00
Guardrail End Anchor, Type 20 Series | | |
0170 665F000 50.000 EACH]| 6.00000 300.00] 10.00000 500.00| 22.00000 1100.00
Hay Bales | | |
0180 665J000 400.000 LF | 6.00000 2400.00| 10.00000 4000.00| 4.00000 1600.00
Silt Fence, Type A | | |
0190 680A000 LUMP | 3000.00000 3000.00| 7500.00000 7500.00 | 2000.00000 2000.00
Engineering Controls | | |
0200 740B00O 249.000 SQFT| 15.00000 3735.00| 10.00000 2490.00]| 13.00000 3237.00
Construction Signs | | |
0210 740F002 4.000 EACH] 400.00000 1600.00] 200.00000 800.00] 375.00000 1500.00
Barricades, Type III | | |
0220 7401005 2.000 EACH| 300.00000 600.00| 200.00000 400.00| 500.00000 1000.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 329,820.00] S 340,704.00] S 343,371.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 329,820.00] S 340,704.00] S 343,371.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 024 -4
TABULATION OF BIDS

CALL ORDER : 024 CONTRACT ID : 20030926024 COUNTIES : BIBB
LETTING DATE : 09/26/03 10:00 AM DIVISION : 05
| ( 4 ) 23071 | ( 5 ) 13099 | ( )
| WARRIOR CONSTRUCTORS, INC. I[MCINNIS, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
|
0010 206A000 LUMP | 79000.00000 79000.00 45000.00000 45000.00
Removal Of 0Old Bridge, Station 6+03.61 |
0020 210A000 150.000 CUYD| 12.50000 1875.00 15.00000 2250.00
Unclassified Excavation |
0030 502A000 5200.000 LB 0.60000 3120.00 0.75000 3900.00
Steel Reinforcement
0040 502B000O LUMP 15000.00000 15000.00 21000.00000 21000.00
Steel Reinforcement For Bridge
Superstructure, STA. 5+94.00, APPROX.
28900 LBS.
0050 505A036 1.000 EACH 1000.00000 1000.00 2000.00000 2000.00

|

|

|

|

|

|

|

Steel Test Piles (HP 14x73) (Maximum Bid |

Limited To $2000 Per Each Test Pile) |
0060 505B106 1.000 EACH] 1000.00000 1000.00

|

|

|

|

|

|

|

|

I I

I |

I |

I I

I I

I |

I |

I I

I I

I |

I |

I I

I I

I |

| 2000.00000 2000.00]

Static Loading Tests (HP 14x73) (Maximum | |

Bid Limited To $2000 Per Each Loading | |

Test) I |

0070 505M004 600.000 LF 28.00000 16800.00] 30.00000 18000.00]

Steel Piling Furnished And Driven (HP | |

14x73) | |

0080 508A000 3080.000 LB 5.00000 15400.00] 2.44000 7515.20|

Structural Steel | |

0090 510A000 58.000 CUYD] 400.00000 23200.00| 500.00000 29000.00|

Bridge Substructure Concrete, Class A | | |

0100 510C051 LUMP | 60000.00000 60000.00| 70000.00000 70000.00|

Bridge Concrete Superstructure, STA. | I |

5+94, APPROX. 131 CUBIC YARDS | | |

0110 510E000 328.000 SQYD| 5.00000 1640.00] 5.80000 1902.40|

Grooving Concrete Bridge Decks | | |

0120 511A001 8.000 EACH] 200.00000 1600.00] 500.00000 4000.00]|

Elastomeric Bearings, Type 2 | | |

0130 513B017 489.000 LF | 130.00000 63570.00| 180.00000 88020.00]

Pretensioned-Prestressed Concrete | | |

Girders, Type BT-72 (Specialty Item) | I |

0140 600A000 LUMP | 50000.00000 50000.00] 50000.00000 50000.00|
Mobilization | |

0150 630C003 4.000 EACH] 1000.00000 4000.00] 1280.00000 5120.00|

I |

Guardrail End Anchor, Type 13 |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 024 -5
TABULATION OF BIDS

CALL ORDER : 024 CONTRACT ID : 20030926024 COUNTIES : BIBB
LETTING DATE : 09/26/03 10:00 AM DIVISION : 05
| ( 4 ) 23071 | ( 5 ) 13099 | ( )
| WARRIOR CONSTRUCTORS, INC. I[MCINNIS, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 630C050 4.000 EACH] 1500.00000 6000.00| 1150.00000 4600.00|
Guardrail End Anchor, Type 20 Series | | |
0170 665F000 50.000 EACH]| 8.00000 400.00] 4.50000 225.00|
Hay Bales | | |
0180 665J000 400.000 LF | 5.00000 2000.00| 4.00000 1600.00|
Silt Fence, Type A | | |
0190 680A000 LUMP | 7500.00000 7500.00] 13000.00000 13000.00]
Engineering Controls | | |
0200 740B00O 249.000 SQFT| 15.00000 3735.00| 10.00000 2490.00]|
Construction Signs | | |
0210 740F002 4.000 EACH] 400.00000 1600.00] 180.00000 720.00 |
Barricades, Type III | | |
0220 7401005 2.000 EACH| 600.00000 1200.00] 80.00000 160.00]
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 359,640.00] S 372,502.60] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 359,640.00] S 372,502.60] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03

PAGE : 025 -1
VENDOR RANKING

CALL ORDER : 025 CONTRACT ID : 20030926025 COUNTIES : CALHOUN
LETTING DATE : 09/26/03 10:00 AM DIVISION : 04
CONTRACT TIME : 90 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : BRZ-0800(212)

for constructing the Bridge Replacement (Bridge Culvert) and
Approaches on Bonds Road at an unnamed tributary southwest
of Duke. Length 0.151 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 309,491.25 100.0000%
2 16032 PRICHARD CONSTRUCTION COMPANY $ 380,551.50 122.9603%
3 23070 WINSTON CONTRACTING, L.L.C. S 387,313.26 125.1451%
4 23044 WARE CONSTRUCTION CO., INC. $ 390,415.16 126.1474%
5 03071 CHRISTOPHER PLUMBING & ELECTRIC, INC. $ 393,410.25 127.1151%
6 16048 WALKER PATTON COMPANY, INC. $ 400,655.11 129.4560%
7 23025 WRIGHT BROTHERS CONSTRUCTION COMPANY, INC. S 438,573.55 141.7079%



Superpave Bituminous Concrete Upper
Binder Layer, Leveling ,1/2" Maximum
Aggregate Size Mix, ESAL Range A/B

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 025 -2
TABULATION OF BIDS
CALL ORDER : 025 CONTRACT 1ID 20030926025 COUNTIES CALHOUN
LETTING DATE : 09/26/03 10:00 AM DIVISION
| ( 1 ) 13022 | ( 2 ) 16032 | ( 3 ) 23070
|[MCCARTNEY CONSTRUCTION CO., |PRICHARD CONSTRUCTION COMPA |WINSTON CONTRACTING, L.L.C.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 8900.00000 8900.00| 20000.00000 20000.00]| 29000.00000 29000.00
Clearing & Grubbing (Approximately 2 | \ |
Acres) I \ |
0020 206A000 LUMP | 3500.00000 3500.00] 15000.00000 15000.00| 6000.00000 6000.00
Removal Of 0Old Bridge, Station 11+52.23 | | |
0030 206D000O 64.000 LF | 14.00000 896.00| 10.00000 640.00| 6.00000 384.00
Removing Pipe | \ |
0040 210A000 100.000 CUYD| 17.00000 1700.00] 8.00000 800.00] 5.00000 500.00
Unclassified Excavation | \ |
0050 210D001 2909.000 cCUYD| 9.00000 26181.00] 12.00000 34908.00] 10.00000 29090.00
Borrow Excavation (Loose Truckbed | | |
Measurement) | \ |
0060 214A000 600.000 CUYD| 11.00000 6600.00 | 12.00000 7200.00] 20.00000 12000.00
Structure Excavation | \ |
0070 214B001 215.000 CUYD| 28.00000 6020.00 | 30.00000 6450.00 | 26.00000 5590.00
Foundation Backfill, Commercial | | |
0080 230A000 7.000 RBST| 700.00000 4900.00] 1200.00000 8400.00] 750.00000 5250.00
Roadbed Processing | \ |
0090 301A012 1815.000 SQYD| 8.25000 14973.75]| 11.50000 20872.50] 9.00000 16335.00
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | \ |
0100 401A000 1689.000 SQYD] 1.00000 1689.00] 1.50000 2533.50| 0.74000 1249.86
Bituminous Treatment A | | |
0110 405A000 51.000 GAL | 4.00000 204.00 | 2.50000 127.50] 1.36000 69.36
Tack Coat | \ |
0120 424A340 88.000 TON | 90.00000 7920.00] 81.00000 7128.00] 79.56000 7001.28
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0130 424B637 245.000 TON | 60.00000 14700.00 | 55.00000 13475.00| 56.20000 13769.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0140 424B642 50.000 TON | 60.00000 3000.00] 110.00000 5500.00] 113.64000 5682.00
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 025 -3
TABULATION OF BIDS
CALL ORDER 025 CONTRACT ID 20030926025 COUNTIES CALHOUN
LETTING DATE 09/26/03 10:00 AM DIVISION 04
| ( 1 ) 13022 | ( 2 ) 16032 | ( 3 ) 23070
|MCCARTNEY CONSTRUCTION CO., |PRICHARD CONSTRUCTION COMPA |WINSTON CONTRACTING, L.L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0150 430B043 73.000 TON | 45.00000 3285.00] 45.00000 3285.00] 22.00000 1606.00
Aggregate Surfacing (1" Down, Crusher | \ |
Run) | \ |
0160 502A000 70750.000 1B | 0.55000 38912.50] 0.60000 42450.00| 0.50000 35375.00
Steel Reinforcement | | |
0170 524A010 289.000 CUYD| 300.00000 86700.00 | 360.00000 104040.00| 400.00000 115600.00
Culvert Concrete | | |
0180 535A002 120.000 LF | 35.00000 4200.00] 40.00000 4800.00| 20.00000 2400.00
24" Side Drain Pipe | \ |
0190 600A000 LUMP | 25000.00000 25000.00| 25000.00000 25000.00| 35000.00000 35000.00
Mobilization | |
0200 602A000 12.000 EACH]| 225.00000 2700.00 | 175.00000 2100.00] 180.00000 2160.00
Right Of Way Markers | \ |
0210 610C001 464.000 TON | 20.00000 9280.00 | 28.00000 12992.00| 20.00000 9280.00
Loose Riprap, Class 2 | \ |
0220 610D000 365.000 SQYD| 6.00000 2190.00| 6.00000 2190.00] 2.00000 730.00
Filter Blanket | | |
0230 6192102 6.000 EACH] 650.00000 3900.00] 400.00000 2400.00| 750.00000 4500.00
24" Side Drain Pipe End Treatment, | | |
Class 1 | | |
0240 650A000 694.000 CUYD| 14.00000 9716.00 | 12.00000 8328.00] 12.00000 8328.00
Topsoil | \ |
0250 652A053 2.000 ACRE| 600.00000 1200.00] 1200.00000 2400.00] 825.00000 1650.00
Seeding (Mix 1E) | | |
0260 656A000 2.000 ACRE| 600.00000 1200.00] 1200.00000 2400.00| 825.00000 1650.00
Mulching, Class A, Type 1 | \ |
0270 665F000 100.000 EACH| 9.00000 900.00| 8.00000 800.00] 5.00000 500.00
Hay Bales | \ |
0280 665J000 300.000 LF | 5.00000 1500.00] 8.00000 2400.00| 4.00000 1200.00
Silt Fence, Type A | \ |
0290 680A000 LUMP | 10000.00000 10000.00] 12000.00000 12000.00] 25000.00000 25000.00
Engineering Controls | | |
0300 701A031 1.000 MILE] 1000.00000 1000.00] 1500.00000 1500.00] 2063.04000 2063.04
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | \ |
0310 701A035 1.000 MILE] 1200.00000 1200.00] 1500.00000 1500.00] 2578.80000 2578.80
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0320 701C001 1.000 MILE] 350.00000 350.00] 1200.00000 1200.00| 1031.52000 1031.52
\ |

Solid Temporary Traffic Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 025 -4
TABULATION OF BIDS
CALL ORDER 025 CONTRACT ID 20030926025 COUNTIES CALHOUN
LETTING DATE 09/26/03 10:00 AM DIVISION 04
| ( 1 ) 13022 | ( 2 ) 16032 | ( 3 ) 23070
|MCCARTNEY CONSTRUCTION CO., |PRICHARD CONSTRUCTION COMPA |WINSTON CONTRACTING, L.L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 705A037 20.000 EACH] 5.00000 100.00] 12.00000 240.00| 10.32000 206.40
Pavement Markers, Class A-H, Type 2-D | | |
0340 740B0O0O 141.000 SQFT| 14.00000 1974.00| 12.00000 1692.00| 14.00000 1974.00
Construction Signs | | |
0350 740F002 8.000 EACH]| 185.00000 1480.00] 300.00000 2400.00] 170.00000 1360.00
Barricades, Type III | | |
0360 7401005 4.000 EACH] 380.00000 1520.00] 350.00000 1400.00| 300.00000 1200.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 309,491.25] S 380,551.50] S 387,313.26
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 309,491.25] S 380,551.50] S 387,313.26




Superpave Bituminous Concrete Upper
Binder Layer, Leveling ,1/2" Maximum
Aggregate Size Mix, ESAL Range A/B

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 025 -5
TABULATION OF BIDS
CALL ORDER : 025 CONTRACT 1ID 20030926025 COUNTIES CALHOUN
LETTING DATE : 09/26/03 10:00 AM DIVISION
| ( 4 ) 23044 | ( 5 03071 | ( 6 ) 16048
|WARE CONSTRUCTION CO., INC. |CHRISTOPHER PLUMBING & ELEC |WALKER PATTON COMPANY, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 18000.00000 18000.00 | 16700.00000 16700.00 | 29700.00000 29700.00
Clearing & Grubbing (Approximately 2 | \ |
Acres) I \ |
0020 206A000 LUMP | 6800.00000 6800.00 | 25000.00000 25000.00| 28200.00000 28200.00
Removal Of 0ld Bridge, Station 11+52.23 | \ |
0030 206D000O 64.000 LF | 16.00000 1024.00] 25.00000 1600.00] 17.00000 1088.00
Removing Pipe | \ |
0040 210A000 100.000 CUYD| 13.00000 1300.00] 15.00000 1500.00] 10.00000 1000.00
Unclassified Excavation | \ |
0050 210D001 2909.000 cCUYD| 10.50000 30544.50| 12.50000 36362.50] 10.00000 29090.00
Borrow Excavation (Loose Truckbed | | |
Measurement) | \ |
0060 214A000 600.000 CUYD| 16.00000 9600.00 | 12.50000 7500.00] 52.00000 31200.00
Structure Excavation | \ |
0070 214B001 215.000 CUYD| 25.00000 5375.00] 20.00000 4300.00] 49.00000 10535.00
Foundation Backfill, Commercial | | |
0080 230A000 7.000 RBST| 1003.00000 7021.00] 1500.00000 10500.00]| 850.00000 5950.00
Roadbed Processing | \ |
0090 301A012 1815.000 SQYD| 10.42000 18912.30| 15.00000 27225.00| 8.50000 15427.50
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | \ |
0100 401A000 1689.000 SQYD] 0.71000 1199.19] 3.50000 5911.50] 0.60000 1013.40
Bituminous Treatment A | | |
0110 405A000 51.000 GAL | 1.32000 67.32] 4.25000 216.75| 1.32000 67.32
Tack Coat | \ |
0120 424A340 88.000 TON | 73.45000 6463.60 | 80.00000 7040.00] 77.13000 6787 .44
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0130 424B637 245.000 TON | 51.90000 12715.50| 60.00000 14700.00| 54.49000 13350.05
Superpave Bituminous Concrete Upper | \ |
Binder Layer 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0140 424B642 50.000 TON | 104.93000 5246.50| 75.00000 3750.00] 110.17000 5508.50
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 025 -6
TABULATION OF BIDS
CALL ORDER 025 CONTRACT ID 20030926025 COUNTIES CALHOUN
LETTING DATE 09/26/03 10:00 AM DIVISION 04
| ( 4 ) 23044 | ( 5 ) 03071 | ( 6 ) 16048
| WARE CONSTRUCTION CO., INC. |CHRISTOPHER PLUMBING & ELEC |WALKER PATTON COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0150 430B043 73.000 TON | 75.00000 5475.00| 50.00000 3650.00] 19.00000 1387.00
Aggregate Surfacing (1" Down, Crusher | \ |
Run) | \ |
0160 502A000 70750.000 1B | 0.52000 36790.00] 0.55000 38912.50| 0.60000 42450.00
Steel Reinforcement | | |
0170 524A010 289.000 CUYD| 327.50000 94647.50 | 320.00000 92480.00 | 349.50000 101005.50
Culvert Concrete | | |
0180 535A002 120.000 LF | 40.00000 4800.00] 32.00000 3840.00| 20.00000 2400.00
24" Side Drain Pipe | \ |
0190 600A000 LUMP | 55081.00000 55081.00 | 46000.00000 46000.00| 35000.00000 35000.00
Mobilization | |
0200 602A000 12.000 EACH]| 400.00000 4800.00] 75.00000 900.00] 150.00000 1800.00
Right Of Way Markers | \ |
0210 610C001 464.000 TON | 27.00000 12528.00 | 26.50000 12296.00| 22.00000 10208.00
Loose Riprap, Class 2 | \ |
0220 610D000 365.000 SQYD| 1.75000 638.75] 2.50000 912.50] 2.00000 730.00
Filter Blanket | | |
0230 6192102 6.000 EACH] 875.00000 5250.00] 450.00000 2700.00| 550.00000 3300.00
24" Side Drain Pipe End Treatment, | | |
Class 1 | | |
0240 650A000 694.000 CUYD| 18.00000 12492.00 | 7.25000 5031.50] 0.10000 69.40
Topsoil | \ |
0250 652A053 2.000 ACRE| 1000.00000 2000.00 | 1000.00000 2000.00| 900.00000 1800.00
Seeding (Mix 1E) | | |
0260 656A000 2.000 ACRE| 1000.00000 2000.00| 1000.00000 2000.00| 900.00000 1800.00
Mulching, Class A, Type 1 | \ |
0270 665F000 100.000 EACH| 5.00000 500.00] 4.25000 425.00| 5.00000 500.00
Hay Bales | \ |
0280 665J000 300.000 LF | 6.00000 1800.00] 4.75000 1425.00] 4.00000 1200.00
Silt Fence, Type A | \ |
0290 680A000 LUMP | 18000.00000 18000.00] 8500.00000 8500.00] 10000.00000 10000.00
Engineering Controls | | |
0300 701A031 1.000 MILE] 900.00000 900.00| 1600.00000 1600.00] 1650.00000 1650.00
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | \ |
0310 701A035 1.000 MILE] 1100.00000 1100.00] 1600.00000 1600.00| 1800.00000 1800.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0320 701C001 1.000 MILE] 350.00000 350.00] 1000.00000 1000.00| 450.00000 450.00
\ |

Solid Temporary Traffic Stripe |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 025 -7
TABULATION OF BIDS

CALL ORDER : 025 CONTRACT ID : 20030926025 COUNTIES : CALHOUN
LETTING DATE : 09/26/03 10:00 AM DIVISION : 04

| ( 4 ) 23044
| WARE CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT |

5 ) 03071 [ ( 6 ) 16048
HRISTOPHER PLUMBING & ELEC |WALKER PATTON COMPANY, INC.
|

Q —~

\
\
\
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 705A037 20.000 EACH] 5.00000 100.00] 10.00000 200.00| 5.00000 100.00
Pavement Markers, Class A-H, Type 2-D | | |
0340 740B0O0O 141.000 SQFT| 14.00000 1974.00| 12.00000 1692.00| 8.00000 1128.00
Construction Signs | | |
0350 740F002 8.000 EACH]| 365.00000 2920.00| 300.00000 2400.00] 195.00000 1560.00
Barricades, Type III | | |
0360 7401005 4.000 EACH] 500.00000 2000.00 | 385.00000 1540.00]| 350.00000 1400.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 390,415.16]| S 393,410.25] S 400,655.11
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 390,415.16/| S 393,410.25] S 400,655.11




Superpave Bituminous Concrete Upper
Binder Layer,

Leveling ,1/2" Maximum

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 025 -8
TABULATION OF BIDS
CALL ORDER 025 CONTRACT 1ID 20030926025 COUNTIES CALHOUN
LETTING DATE 09/26/03 10:00 AM DIVISION 04
I ( 7 ) 23025 ¢ ) | ( )
|WRIGHT BROTHERS CONSTRUCTIO | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 35000.00000 35000.00 | |
Clearing & Grubbing (Approximately 2 | | |
Acres) | | |
0020 206A000 LUMP | 25000.00000 25000.00| |
Removal Of 0ld Bridge, Station 11+52.23 | | |
0030 206D000O 64.000 LF | 10.00000 640.00| |
Removing Pipe | \ |
0040 210A000 100.000 CUYD| 25.00000 2500.00] |
Unclassified Excavation | \ |
0050 210D001 2909.000 cCUYD| 18.00000 52362.00| |
Borrow Excavation (Loose Truckbed | | |
Measurement) | \ |
0060 214A000 600.000 CUYD| 25.00000 15000.00 | |
Structure Excavation | \ |
0070 214B001 215.000 CUYD| 40.00000 8600.00| |
Foundation Backfill, Commercial | | |
0080 230A000 7.000 RBST| 945.00000 6615.00 | |
Roadbed Processing | \ |
0090 301A012 1815.000 SQYD| 9.00000 16335.00| |
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0100 401A000 1689.000 SQYD] 1.40000 2364.60| |
Bituminous Treatment A | | |
0110 405A000 51.000 GAL | 4.20000 214.20| |
Tack Coat | ‘ |
0120 424A340 88.000 TON | 102.00000 8976.00| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0130 424B637 245.000 TON | 73.50000 18007.50| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | \ |
0140 424B642 50.000 TON | 73.50000 3675.00] |
| \ |
| \ |
| \ |

Aggregate Size Mix, ESAL Range A/B



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 025 -9
TABULATION OF BIDS
CALL ORDER 025 CONTRACT 1ID 20030926025 COUNTIES CALHOUN
LETTING DATE 09/26/03 10:00 AM DIVISION 04
I ( 7 ) 23025 | ( ) | ( )
|[WRIGHT BROTHERS CONSTRUCTIO | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 430B043 73.000 TON | 47.25000 3449.25] |
Aggregate Surfacing (1" Down, Crusher | \ |
Run) | \ |
0160 502A000 70750.000 LB | 0.60000 42450.00 | |
Steel Reinforcement | | |
0170 524A010 289.000 CUYD| 385.00000 111265.00]| |
Culvert Concrete | \ |
0180 535A002 120.000 LF | 45.00000 5400.00] |
24" Side Drain Pipe | | |
0190 600A000 LUMP | 22000.00000 22000.00] |
Mobilization | \
0200 602A000 12.000 EACH| 125.00000 1500.00] |
Right Of Way Markers | \ |
0210 610C001 464.000 TON | 30.00000 13920.00| |
Loose Riprap, Class 2 | \ |
0220 610D00O 365.000 SQYD| 4.00000 1460.00] |
Filter Blanket | | |
0230 619A102 6.000 EACH] 550.00000 3300.00] |
24" Side Drain Pipe End Treatment, | | |
Class 1 | \ |
0240 650A000 694.000 CUYD] 15.00000 10410.00] |
Topsoil | \ |
0250 652A053 2.000 ACRE| 840.00000 1680.00] |
Seeding (Mix 1E) | | |
0260 656A000 2.000 ACRE| 840.00000 1680.00| |
Mulching, Class A, Type 1 | \ |
0270 665F000 100.000 EACH] 8.00000 800.00| |
Hay Bales | \ |
0280 665J000 300.000 LF | 6.00000 1800.00| |
Silt Fence, Type A | \ |
0290 680A000 LUMP | 15000.00000 15000.00 | |
Engineering Controls | \ |
0300 701A031 1.000 MILE] 1000.00000 1000.00]| |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | | |
0310 701A035 1.000 MILE] 1000.00000 1000.00] |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0320 701cC001 1.000 MILE] 1000.00000 1000.00] |
\ |

Solid Temporary Traffic Stripe |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 025 -10
TABULATION OF BIDS

CALL ORDER : 025 CONTRACT ID : 20030926025 COUNTIES : CALHOUN
LETTING DATE : 09/26/03 10:00 AM DIVISION : 04

| ( 7 ) 23025
|[WRIGHT BROTHERS CONSTRUCTIO
LINE NO / ITEM CODE / ALT |

\ |
\ I
\ I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 705A037 20.000 EACH] 8.00000 160.00] |
Pavement Markers, Class A-H, Type 2-D | | |
0340 740B0O0O 141.000 SQFT| 10.00000 1410.00] |
Construction Signs | | |
0350 740F002 8.000 EACH]| 250.00000 2000.00| |
Barricades, Type III | | |
0360 7401005 4.000 EACH] 150.00000 600.00| |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 438,573.55] S 0.00] S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 438,573.55] S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03

PAGE : 029 -1
VENDOR RANKING

CALL ORDER : 029 CONTRACT ID : 20030926029 COUNTIES : COLBERT
LETTING DATE : 09/26/03 10:00 AM DIVISION : 02
CONTRACT TIME : 90 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-1700(206)

for constructing the Bridge Culvert and Approaches on
C.R.#27 over Mulberry Creek east of Cherokee. Length - 0.330

mi
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 20011 TRI-COUNTY CONCRETE CONSTRUCTION, INC. $ 304,357.47 100.0000%
2 07048 GLASGOW CONSTRUCTION CO., INC. $ 355,166.50 116.6939%
3 19074 S & M EQUIPMENT CO., INC. S 367,982.00 120.9045%
4 01087 APAC-SOUTHEAST, INC. $ 379,182.06 124.5844%
5 18036 RILEY BRIDGE & ENGINEERING CO., INC. $ 399,032.86 131.1066%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 029 -2
TABULATION OF BIDS
CALL ORDER 029 CONTRACT ID 20030926029 COUNTIES COLBERT
LETTING DATE 09/26/03 10:00 AM DIVISION 02
| ( 1 ) 20011 | ( 2 ) 07048 | ( 3 ) 19074
| TRI-COUNTY CONCRETE CONSTRU |GLASGOW CONSTRUCTION CO., I |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 5000.00000 5000.00| 12000.00000 12000.00] 5000.00000 5000.00
Clearing & Grubbing (Approximately 1 | \ |
Acre) | | |
0020 206A000 LUMP | 10000.00000 10000.00] 14000.00000 14000.00] 10000.00000 10000.00
Removal Of 0ld Bridge, Station 21+56.14 | | |
0030 210A000 2498.000 CUYD]| 2.50000 6245.00| 5.00000 12490.00] 3.00000 7494.00
Unclassified Excavation | | |
0040 210D000 6937.000 CUYD| 5.00000 34685.00] 6.00000 41622.00| 8.50000 58964.50
Borrow Excavation | \ |
0050 214A000 599.000 CUYD]| 5.00000 2995.00 | 20.00000 11980.00] 7.00000 4193.00
Structure Excavation | | |
0060 214B001 198.000 CUYD| 16.50000 3267.00| 20.00000 3960.00| 28.00000 5544.00
Foundation Backfill, Commercial | | |
0070 301A004 1556.000 SQYD]| 3.50000 5446.00 | 3.00000 4668.00| 2.60000 4045.60
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 4" Compacted Thickness | | |
0080 301A008 12034.000 SQYD| 4.00000 48136.00] 3.00000 36102.00| 2.85000 34296.90
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 5" Compacted Thickness | | |
0090 401A000 3775.000 SQYD| 0.75000 2831.25| 0.65000 2453.75]| 0.65000 2453.75
Bituminous Treatment A | \ |
0100 405A000 117.000 GAL | 1.25000 146.25] 1.25000 146.25] 1.25000 146.25
Tack Coat | | |
0110 429A201 297.000 TON | 44.21000 13130.37] 45.00000 13365.00] 45.00000 13365.00
Improved Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0120 429B201 540.000 TON | 33.14000 17895.60| 40.00000 21600.00| 40.00000 21600.00
Improved Bituminous Concrete Binder | \ |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range A | | |
0130 430B017 25.000 TON | 14.00000 350.00] 20.00000 500.00| 20.00000 500.00
Aggregate Surfacing (ALDOT #410, #467, | | |
Or #810) | \ |
0140 502A000 54350.000 LB | 0.50000 27175.00| 0.45000 24457.50| 0.55000 29892.50
Steel Reinforcement | | |
0150 524A011 276.000 CUYD] 225.00000 62100.00| 250.00000 69000.00]| 275.00000 75900.00
| \ |

Culvert Concrete (Cast In Place)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 029 -3
TABULATION OF BIDS

CALL ORDER : 029 CONTRACT ID : 20030926029 COUNTIES : COLBERT
LETTING DATE : 09/26/03 10:00 AM DIVISION : 02

1 ) 20011

( | ( 2 )y 07048 | (
TRI-COUNTY CONCRETE CONSTRU |GLASGOW CONSTRUCTION CO., I |S & M EQUIPMENT CO., INC.
\ |

3 ) 19074

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 530A103 18.000 LF | 50.00000 900.00] 45.00000 810.00] 55.00000 990.00
30" Roadway Pipe (Class 3 R.C.) | |
(Extension) | \ |
0170 600A000 LUMP | 13500.00000 13500.00] 11500.00000 11500.00] 21350.00000 21350.00
Mobilization | |
0180 610C001 1122.000 TON | 14.00000 15708.00] 30.00000 33660.00| 25.00000 28050.00
Loose Riprap, Class 2 | | |
0190 610D003 1136.000 SQYD]| 2.00000 2272.00 | 2.00000 2272.00] 2.75000 3124.00
Filter Blanket, Geotextile | | |
0200 614A000 33.000 CUYD]| 225.00000 7425.00| 250.00000 8250.00| 225.00000 7425.00
Slope Paving | | |
0210 619A004 2.000 EACH| 750.00000 1500.00] 800.00000 1600.00| 500.00000 1000.00
30" Roadway Pipe End Treatment, Class 1 | | |
0220 650A000 466.000 CUYD]| 5.00000 2330.00| 10.00000 4660.00| 10.00000 4660.00
Topsoil | | |
0230 652A053 2.000 ACRE| 750.00000 1500.00] 500.00000 1000.00| 850.00000 1700.00
Seeding (Mix 1E) | | |
0240 656A001 2.000 ACRE| 750.00000 1500.00] 500.00000 1000.00| 850.00000 1700.00
Mulching, Class A, Type 2 | | |
0250 665F000 66.000 EACH| 10.00000 660.00| 10.00000 660.00| 5.00000 330.00
Hay Bales | | |
0260 665J000 575.000 LF | 10.00000 5750.00| 6.00000 3450.00| 4.50000 2587.50
Silt Fence, Type A | \ |
0270 680A000 LUMP | 4500.00000 4500.00] 11000.00000 11000.00] 15000.00000 15000.00
Engineering Controls | | |
0280 701A004 1.000 MILE] 750.00000 750.00] 800.00000 800.00] 750.00000 750.00
Solid White, Class 1, Type A Traffic | | |
Stripe | | |
0290 701A012 1.000 MILE] 750.00000 750.00] 800.00000 800.00] 750.00000 750.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0300 701C001 1.000 MILE] 750.00000 750.00] 800.00000 800.00] 750.00000 750.00
Solid Temporary Traffic Stripe | | |
0310 740B00O 240.000 SQFT| 9.00000 2160.00| 10.00000 2400.00] 8.50000 2040.00
Construction Signs | | |
0320 740F002 10.000 EACH]| 250.00000 2500.00| 200.00000 2000.00] 185.00000 1850.00
Barricades, Type III | | |
0330 7401005 2.000 EACH| 250.00000 500.00] 80.00000 160.00] 265.00000 530.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 304,357.47] S 355,166.50] $ 367,982.00
—————————————————————————————————————————— T T e et et i
| \ |

CONTRACT TOTALS $ 304,357.47 $ 355,166.50 $ 367,982.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 029 -4
TABULATION OF BIDS
CALL ORDER 029 CONTRACT ID 20030926029 COUNTIES COLBERT
LETTING DATE 09/26/03 10:00 AM DIVISION : 02
| ( 4 ) 01087 | ( 5 ) 18036 | ( )
| APAC-SOUTHEAST, INC. |[RILEY BRIDGE & ENGINEERING |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 5934.94000 5934.94 | 6400.00000 6400.00]
Clearing & Grubbing (Approximately 1 | \ |
Acre) | | |
0020 206A000 LUMP | 5670.00000 5670.00 | 8500.00000 8500.00|
Removal Of 0ld Bridge, Station 21+56.14 | | |
0030 210A000 2498.000 CUYD]| 5.98000 14938.04| 6.57000 16411.86]
Unclassified Excavation | | |
0040 210D000 6937.000 CUYD| 7.89000 54732.93| 8.60000 59658.20|
Borrow Excavation | \ |
0050 214A000 599.000 CUYD]| 28.35000 16981.65] 21.00000 12579.00]
Structure Excavation | | |
0060 214B001 198.000 CUYD| 22.68000 4490.64 | 22.00000 4356.00 |
Foundation Backfill, Commercial | | |
0070 301A004 1556.000 SQYD]| 4.00000 6224.00| 4.36000 6784.16]|
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 4" Compacted Thickness | | |
0080 301A008 12034.000 SQYD| 3.72000 44766.48| 4.00000 48136.00|
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 5" Compacted Thickness | | |
0090 401A000 3775.000 SQYD| 0.46000 1736.50] 0.50000 1887.50|
Bituminous Treatment A | \ |
0100 405A000 117.000 GAL | 1.11000 129.87| 1.20000 140.40]
Tack Coat | | |
0110 429A201 297.000 TON | 44.21000 13130.37] 48.00000 14256.00]
Improved Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0120 429B201 540.000 TON | 33.14000 17895.60| 36.00000 19440.00]
Improved Bituminous Concrete Binder | \ |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range A | | |
0130 430B017 25.000 TON | 14.80000 370.00] 22.00000 550.00|
Aggregate Surfacing (ALDOT #410, #467, | | |
Or #810) | \ |
0140 502A000 54350.000 LB | 0.57000 30979.50] 0.48000 26088.00|
Steel Reinforcement | | |
0150 524A011 276.000 CUYD] 311.85000 86070.60| 285.00000 78660.00 |
| \ |

Culvert Concrete (Cast In Place)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 029 -5
TABULATION OF BIDS
CALL ORDER 029 CONTRACT 1ID 20030926029 COUNTIES COLBERT
LETTING DATE 09/26/03 10:00 AM DIVISION 02
| ( 4 ) 01087 | ( 5 ) 18036 | ( )
| APAC-SOUTHEAST, INC. |[RILEY BRIDGE & ENGINEERING |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 530A103 18.000 LF | 105.62000 1901.16]| 52.00000 936.00]
30" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0170 600A000 LUMP | 11144.48000 11144.48| 21500.00000 21500.00]
Mobilization | |
0180 610C001 1122.000 TON | 19.57000 21957.54| 20.57000 23079.54|
Loose Riprap, Class 2 | \ |
0190 610D003 1136.000 SQYD| 1.18000 1340.48]| 3.20000 3635.20]
Filter Blanket, Geotextile | | |
0200 614A000 33.000 CUYD| 283.50000 9355.50| 295.00000 9735.00 |
Slope Paving | | |
0210 619A004 2.000 EACH| 1099.24000 2198.48]| 825.00000 1650.00]
30" Roadway Pipe End Treatment, Class 1 | \ |
0220 650A000 466.000 CUYD| 16.95000 7898.70 | 18.00000 8388.00]
Topsoil | | |
0230 652A053 2.000 ACRE| 1026.00000 2052.00] 800.00000 1600.00]
Seeding (Mix 1E) | | |
0240 656A001 2.000 ACRE| 810.00000 1620.00]| 800.00000 1600.00]
Mulching, Class A, Type 2 | | |
0250 665F000 66.000 EACH| 14.28000 942.48| 7.00000 462.00|
Hay Bales | | |
0260 665J000 575.000 LF | 5.24000 3013.00] 5.00000 2875.00 |
Silt Fence, Type A | | |
0270 680A000 LUMP | 5200.72000 5200.72| 9900.00000 9900.00]
Engineering Controls | \ |
0280 701A004 1.000 MILE] 810.00000 810.00| 875.00000 875.00]
Solid White, Class 1, Type A Traffic | | |
Stripe | \ |
0290 701A012 1.000 MILE] 810.00000 810.00| 875.00000 875.00]
Solid Yellow, Class 1, Type A Traffic | \ |
Stripe | \ |
0300 701cC001 1.000 MILE] 810.00000 810.00] 875.00000 875.00]
Solid Temporary Traffic Stripe | \ |
0310 740B000O 240.000 SQFT| 7.94000 1905.60] 10.00000 2400.00|
Construction Signs | \ |
0320 740F002 10.000 EACH| 162.00000 1620.00] 400.00000 4000.00]
Barricades, Type III | \ |
0330 7401005 2.000 EACH| 275.40000 550.80| 400.00000 800.00]
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 379,182.06| $ 399,032.86| $ 0.00
—————————————————————————————————————————— et e et i it e
CONTRACT TOTALS | $ 379,182.06| S 399,032.86| $




CALL ORDER
LETTING DATE

030

ALABAMA DEPARTMENT OF TRANSPORTATION

CONTRACT DESCRIPTION

for constructing the Bridge
Relocation on C.R.#182 over

Orrville. Length - 0.558 mi.

CONTRACT ID
09/26/03 10:00 AM DIVISION
CONTRACT TIME

Replacement and Roadway
Bogue Chitto Creek northwest of

VENDOR RANKING

20030926030
06
130 Working Days

COUNTIES

DALLAS

(available days)

PROJECT (S)

DATE
PAGE

ACGBBRZ-2400 (203)

09/29/03
030 -1

% OVER
LOW BID

RANK

VENDOR NO./NAME

NEWELL & BUSH, INC.
MURPHREE BRIDGE CORPORATION
B & B ENGINEERING & DESIGN
MCINNIS, LLC

RACON, INC.

ALABAMA BRIDGE BUILDERS, INC.

1,228,515.
1,295,7209.
1,309,927.
1,361,191.
1,414,597.
1,469,626.



Drilled Shaft Construction,
Class DS2 Concrete

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 030 -2
TABULATION OF BIDS
CALL ORDER 030 CONTRACT ID 20030926030 COUNTIES DALLAS
LETTING DATE 09/26/03 10:00 AM DIVISION
| ( 1 ) 14008 | ( 2 ) 13021 | ( 3 ) 02088
|NEWELL & BUSH, |[MURPHREE BRIDGE CORPORATION |B & B ENGINEERING & DESIGN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 30000.00000 30000.00] 15000.00000 15000.00] 69000.00000 69000.00
Clearing & Grubbing (Approximately 7 | \ |
Acres) I \ |
0020 206A000 LUMP | 10000.00000 10000.00] 5000.00000 5000.00| 40000.00000 40000.00
Removal Of 0ld Bridge, Station 18+53.48 | | |
0030 206D000 53.000 LF | 10.00000 530.00] 12.00000 636.00] 5.00000 265.00
Removing Pipe | | |
0040 209A000 3.000 EACH] 100.00000 300.00] 75.00000 225.00| 100.00000 300.00
Mailbox Reset, Single | \ |
0050 210A000 8060.000 CUYD]| 4.50000 36270.00] 2.95000 23777.00| 5.00000 40300.00
Unclassified Excavation | | |
0060 210D021 37317.000 CUYD]| 7.00000 261219.00] 5.89000 219797.13| 5.00000 186585.00
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 or Better ) | | |
0070 214A000 47.000 CUYD| 10.00000 470.00] 5.00000 235.00| 10.00000 470.00
Structure Excavation | | |
0080 214B0O01 14.000 CUYD]| 25.00000 350.00] 25.00000 350.00]| 30.00000 420.00
Foundation Backfill, Commercial | | |
0090 230A000 26.000 RBST| 110.00000 2860.00 | 175.00000 4550.00| 300.00000 7800.00
Roadbed Processing | | |
0100 301A102 5160.000 SQYD]| 3.00000 15480.00] 4.75000 24510.00| 4.00000 20640.00
Soil Aggregate Base Course, Type A, | | |
Road Mixed, 6" Compacted Thickness | | |
0110 502A000 69200.000 LB | 0.55000 38060.00] 0.50000 34600.00| 0.50000 34600.00
Steel Reinforcement | | |
0120 502B00O LUMP | 50000.00000 50000.00] 21800.00000 21800.00| 45000.00000 45000.00
Steel Reinforcement For Bridge | | |
Superstructure, STA 19+20.00, APPROX 88, | | |
800 LBS | | |
0130 505M002 550.000 LF | 24.50000 13475.00] 18.00000 9900.00] 25.00000 13750.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0140 506A000 336.000 LF | 230.00000 77280.00| 200.00000 67200.00| 350.00000 117600.00
Drilled Shaft Excavation, 4'-6" Diamete | \ |
0150 506C023 336.000 LF | 68.00000 22848.00 | 55.00000 18480.00] 150.00000 50400.00
| \ |
| \ |

Diameter,

4'_

6"



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 030 -3
TABULATION OF BIDS
CALL ORDER 030 CONTRACT 1ID 20030926030 COUNTIES DALLAS
LETTING DATE 09/26/03 10:00 AM DIVISION 06
| ( 1 ) 14008 | ( 2 ) 13021 | ( 3 ) 02088
|NEWELL & BUSH, INC. |[MURPHREE BRIDGE CORPORATION |B & B ENGINEERING & DESIGN

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B et e et e et e T e e e

0160 506F001 36.000 LF | 185.00000 6660.00 | 135.00000 4860.00] 200.00000 7200.00
Permanent Drilled Shaft Casing, 4'-6" | \ |
Diameter | | |

0170 508A000 7110.000 LB | 2.00000 14220.00| 4.00000 28440.00] 4.00000 28440.00
Structural Steel | | |

0180 510A000 179.000 CUYD] 370.00000 66230.00 | 700.00000 125300.00| 415.00000 74285.00
Bridge Substructure Concrete, Class A | | |

0190 510C051 LUMP| 185000.00000 185000.00| 227400.00000 227400.00] 177000.00000 177000.00
Bridge Concrete Superstructure, STA | \ |
19+20.00, APPROX 354 CU YDS | \ |

0200 510E000 1000.000 SQYD| 2.40000 2400.00] 2.42000 2420.00| 6.00000 6000.00
Grooving Concrete Bridge Decks | \ |

0210 511A051 16.000 EACH| 135.00000 2160.00| 150.00000 2400.00| 125.00000 2000.00
Elastomeric Bearing Type 2 (Mark B2) | \

0220 511A052 24.000 EACH] 90.00000 2160.00] 150.00000 3600.00] 150.00000 3600.00
Elastomeric Bearing Type 2 (Mark B3) | \

0230 513B004 468.000 LF | 81.00000 37908.00 | 75.00000 35100.00| 70.00000 32760.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type II (Specialty Item) | \ |

0240 513B005 1011.000 LF | 110.00000 111210.00] 110.00000 111210.00| 115.00000 116265.00
Pretensioned-Prestressed Concrete | | |
Girders, Type III (Specialty Item) | \ |

0250 530A003 44.000 LF | 50.00000 2200.00] 36.00000 1584.00] 42.00000 1848.00
30" Roadway Pipe (Class 3 R.C.) | \

0260 535A080 304.000 LF | 20.50000 6232.00 | 22.00000 6688.00 | 22.00000 6688.00
18" Side Drain Pipe (Class 3 R.C.) | \

0270 600A000 LUMP | 72000.00000 72000.00] 138035.11000 138035.11| 70000.00000 70000.00
Mobilization | |

0280 610C001 2342.000 TON | 19.50000 45669.00 | 23.00000 53866.00| 25.00000 58550.00
Loose Riprap, Class 2 | \ |

0290 610D00O 2472.000 SQYD| 3.25000 8034.00] 1.80000 4449.60] 2.50000 6180.00
Filter Blanket | | |

0300 619A004 2.000 EACH| 525.00000 1050.00] 475.00000 950.00| 5.50000 11.00
30" Roadway Pipe End Treatment, Class 1 | \ |

0310 619A101 10.000 EACH| 210.00000 2100.00] 295.00000 2950.00| 300.00000 3000.00
18" Side Drain Pipe End Treatment, | |
Class 1 | | |

0320 630A001 213.000 LF | 11.50000 2449.50| 11.00000 2343.00| 22.00000 4686.00
Steel Beam Guardrail, Class A, Type 2 | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 030 -4
TABULATION OF BIDS
CALL ORDER 030 CONTRACT ID 20030926030 COUNTIES DALLAS
LETTING DATE 09/26/03 10:00 AM DIVISION 06
| ( 1 ) 14008 | ( 2 ) 13021 | ( 3 ) 02088
|NEWELL & BUSH, INC. |[MURPHREE BRIDGE CORPORATION |B & B ENGINEERING & DESIGN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 630C003 4.000 EACH] 1000.00000 4000.00] 910.00000 3640.00| 1500.00000 6000.00
Guardrail End Anchor, Type 13 | | |
0340 630C050 4.000 EACH] 1600.00000 6400.00| 1425.00000 5700.00| 1500.00000 6000.00
Guardrail End Anchor, Type 20 Series | | |
0350 635B001 5.000 EACH] 1000.00000 5000.00| 250.00000 1250.00]| 400.00000 2000.00
Gate, 14 Feet Wide | | |
0360 636A000 4350.000 LF | 4.00000 17400.00] 3.75000 16312.50] 4.50000 19575.00
Barbed Wire Fence, 4 Strands, 4 Feet | | |
High | \ |
0370 650B000 3471.000 CUYD]| 4.00000 13884.00] 4.95000 17181.45] 3.00000 10413.00
Topsoil From Stockpiles | \ |
0380 652A056 8.000 ACRE] 500.00000 4000.00] 525.00000 4200.00| 600.00000 4800.00
Seeding (Mix 2E) | | |
0390 656A001 8.000 ACRE] 500.00000 4000.00] 495.00000 3960.00| 600.00000 4800.00
Mulching, Class A, Type 2 | | |
0400 665F000 500.000 EACH]| 22.00000 11000.00] 5.00000 2500.00] 10.00000 5000.00
Hay Bales | | |
0410 665J000 6102.000 LF | 4.50000 27459.00 | 4.10000 25018.20| 3.00000 18306.00
Silt Fence, Type A | | |
0420 680A000 LUMP | 2500.00000 2500.00| 16000.00000 16000.00] 5000.00000 5000.00
Engineering Controls | | |
0430 740B00O 129.000 SQFT| 12.00000 1548.00] 8.00000 1032.00| 10.00000 1290.00
Construction Signs | \ |
0440 740F002 4.000 EACH] 750.00000 3000.00| 170.00000 680.00] 200.00000 800.00
Barricades, Type III | | |
0450 7401005 2.000 EACH| 750.00000 1500.00] 300.00000 600.00| 150.00000 300.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 1,228,515.50] $ 1,295,729.99] $ 1,309,927.00
—————————————————————————————————————————— T T el ettt R
CONTRACT TOTALS | $ 1,228,515.50] S 1,295,729.99] $ 1,309,927.00




Drilled Shaft Construction, 4'-6"

Class DS2 Concrete

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 030 -5
TABULATION OF BIDS
CALL ORDER 030 CONTRACT ID 20030926030 COUNTIES DALLAS
LETTING DATE 09/26/03 10:00 AM DIVISION 06
| ( 4 ) 13099 | ( 5 ) 18024 | ( 6 ) 01007
|[MCINNIS, LLC |RACON, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 69000.00000 69000.00| 25000.00000 25000.00| 61000.00000 61000.00
Clearing & Grubbing (Approximately 7 | \ |
Acres) I \ |
0020 206A000 LUMP | 23151.00000 23151.00| 20000.00000 20000.00| 20000.00000 20000.00
Removal Of 0ld Bridge, Station 18+53.48 | | |
0030 206D000 53.000 LF | 10.00000 530.00] 8.00000 424 .00 | 6.00000 318.00
Removing Pipe | \ |
0040 209A000 3.000 EACH] 100.00000 300.00] 250.00000 750.00| 100.00000 300.00
Mailbox Reset, Single | \ |
0050 210A000 8060.000 CUYD]| 3.50000 28210.00| 2.50000 20150.00| 2.25000 18135.00
Unclassified Excavation | | |
0060 210D021 37317.000 CUYD]| 6.60000 246292.20| 5.75000 214572.75| 9.45000 352645.65
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 or Better ) | \ |
0070 214A000 47.000 CUYD| 10.00000 470.00] 10.00000 470.00| 6.00000 282.00
Structure Excavation | \ |
0080 214B0O01 14.000 CUYD]| 25.00000 350.00] 30.00000 420.00| 30.00000 420.00
Foundation Backfill, Commercial | | |
0090 230A000 26.000 RBST| 100.00000 2600.00 | 350.00000 9100.00] 350.00000 9100.00
Roadbed Processing | \ |
0100 301A102 5160.000 SQYD]| 3.00000 15480.00] 3.25000 16770.00] 5.00000 25800.00
Soil Aggregate Base Course, Type A, | \ |
Road Mixed, 6" Compacted Thickness | | |
0110 502A000 69200.000 LB | 0.75000 51900.00] 0.69000 47748.00 | 0.50000 34600.00
Steel Reinforcement | \ |
0120 502B00O LUMP | 67000.00000 67000.00| 62980.44000 62980.44| 50000.00000 50000.00
Steel Reinforcement For Bridge | \ |
Superstructure, STA 19+20.00, APPROX 88, | | |
800 LBS | \ |
0130 505M002 550.000 LF | 25.00000 13750.00] 26.31000 14470.50] 22.00000 12100.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0140 506A000 336.000 LF | 200.00000 67200.00| 362.25000 121716.00] 215.00000 72240.00
Drilled Shaft Excavation, 4'-6" Diamete | | |
0150 506C023 336.000 LF | 55.00000 18480.00] 159.72000 53665.92| 60.00000 20160.00
| \ |
| \ |

Diameter,



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 030 -6
TABULATION OF BIDS
CALL ORDER 030 CONTRACT 1ID 20030926030 COUNTIES DALLAS
LETTING DATE 09/26/03 10:00 AM DIVISION : 06
| ( ) 13099 | ( 5 ) 18024 | ( 6 ) 01007
|[MCINNIS, LLC |RACON, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 506F001 36.000 LF | 135.00000 4860.00 | 221.67000 7980.12] 140.00000 5040.00
Permanent Drilled Shaft Casing, 4'-6" | \ |
Diameter | | |
0170 508A000 7110.000 LB | 4.00000 28440.00] 4.46000 31710.60] 4.00000 28440.00
Structural Steel | | |
0180 510A000 179.000 CUYD] 400.00000 71600.00| 424.79000 76037.41 | 300.00000 53700.00
Bridge Substructure Concrete, Class A | \ |
0190 510C051 LUMP| 230000.00000 230000.00|] 235200.24000 235200.24] 160000.00000 160000.00
Bridge Concrete Superstructure, STA | \ |
19+20.00, APPROX 354 CU YDS | \ |
0200 510E000 1000.000 SQYD| 4.00000 4000.00] 4.38000 4380.00] 1.70000 1700.00
Grooving Concrete Bridge Decks | \ |
0210 511A051 16.000 EACH| 75.00000 1200.00]| 116.79000 1868.64| 200.00000 3200.00
Elastomeric Bearing Type 2 (Mark B2) | \
0220 511A052 24.000 EACH] 100.00000 2400.00] 116.79000 2802.96 | 300.00000 7200.00
Elastomeric Bearing Type 2 (Mark B3) | \
0230 513B004 468.000 LF | 85.00000 39780.00| 72.44000 33901.92| 85.00000 39780.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type II (Specialty Item) | \ |
0240 513B005 1011.000 LF | 95.00000 96045.00 | 88.87000 89847.57| 100.00000 101100.00
Pretensioned-Prestressed Concrete | | |
Girders, Type III (Specialty Item) | \ |
0250 530A003 44.000 LF | 42.44000 1867.36] 50.00000 2200.00| 35.00000 1540.00
30" Roadway Pipe (Class 3 R.C.) | \
0260 535A080 304.000 LF | 19.44000 5909.76| 25.00000 7600.00 | 19.00000 5776.00
18" Side Drain Pipe (Class 3 R.C.) | \
0270 600A000 LUMP| 104500.00000 104500.00| 130000.00000 130000.00| 173500.00000 173500.00
Mobilization | |
0280 610C001 2342.000 TON | 19.68000 46090.56| 21.00000 49182.00| 21.00000 49182.00
Loose Riprap, Class 2 | \ |
0290 610D00O 2472.000 SQYD| 3.00000 7416.00| 2.50000 6180.00| 2.00000 4944.00
Filter Blanket | | |
0300 619A004 2.000 EACH| 500.00000 1000.00]| 850.00000 1700.00] 800.00000 1600.00
30" Roadway Pipe End Treatment, Class 1 | \ |
0310 619A101 10.000 EACH| 200.00000 2000.00] 600.00000 6000.00 | 590.00000 5900.00
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0320 630A001 213.000 LF | 21.00000 4473.00| 12.85000 2737.05] 15.00000 3195.00
Steel Beam Guardrail, Class A, Type 2 | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 030 =7
TABULATION OF BIDS
CALL ORDER 030 CONTRACT ID 20030926030 COUNTIES DALLAS
LETTING DATE 09/26/03 10:00 AM DIVISION 06
| ( 4 ) 13099 | ( 5 ) 18024 | ( 6 ) 01007
|[MCINNIS, LLC |RACON, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 630C003 4.000 EACH] 950.00000 3800.00 | 1108.00000 4432.00| 1200.00000 4800.00
Guardrail End Anchor, Type 13 | | |
0340 630C050 4.000 EACH] 1300.00000 5200.00| 1750.00000 7000.00| 1400.00000 5600.00
Guardrail End Anchor, Type 20 Series | | |
0350 635B001 5.000 EACH] 600.00000 3000.00| 515.00000 2575.00] 165.00000 825.00
Gate, 14 Feet Wide | | |
0360 636A000 4350.000 LF | 4.00000 17400.00] 4.50000 19575.00] 6.19000 26926.50
Barbed Wire Fence, 4 Strands, 4 Feet | | |
High | \ |
0370 650B000 3471.000 CUYD]| 3.50000 12148.50] 3.00000 10413.00] 4.73000 16417.83
Topsoil From Stockpiles | \ |
0380 652A056 8.000 ACRE] 500.00000 4000.00] 645.00000 5160.00| 600.00000 4800.00
Seeding (Mix 2E) | | |
0390 656A001 8.000 ACRE] 500.00000 4000.00] 525.00000 4200.00| 500.00000 4000.00
Mulching, Class A, Type 2 | | |
0400 665F000 500.000 EACH]| 20.00000 10000.00] 5.00000 2500.00] 5.00000 2500.00
Hay Bales | | |
0410 665J000 6102.000 LF | 4.00000 24408.00 | 2.00000 12204.00] 2.00000 12204.00
Silt Fence, Type A | | |
0420 680A000 LUMP | 18000.00000 18000.00] 46080.00000 46080.00| 65000.00000 65000.00
Engineering Controls | | |
0430 740B00O 129.000 SQFT| 10.00000 1290.00] 11.66000 1504.14| 10.71000 1381.59
Construction Signs | \ |
0440 740F002 4.000 EACH] 250.00000 1000.00] 245.00000 980.00] 214.00000 856.00
Barricades, Type III | | |
0450 7401005 2.000 EACH| 325.00000 650.00| 204.00000 408.00| 709.00000 1418.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 1,361,191.38] $ 1,414,597.26] $ 1,469,626.57
—————————————————————————————————————————— T T el ettt R
CONTRACT TOTALS | $ 1,361,191.38] S 1,414,597.26]| $ 1,469,626.57




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03

PAGE : 031 -1
VENDOR RANKING

CALL ORDER : 031 CONTRACT ID : 20030926031 COUNTIES : DEKALB
LETTING DATE : 09/26/03 10:00 AM DIVISION : 01
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-2500(205)
for constructing the Bridge Replacement (Precast) on
C.R.#104 over Scarham Creek northwest of Crossville. Length
0.022 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19037 SIMPSON BRIDGE COMPANY, INC. S 283,595.60 100.0000%
2 23025 WRIGHT BROTHERS CONSTRUCTION COMPANY, INC. S 287,619.60 101.4189%
3 19121 BOB SMITH CONSTRUCTION, INC. S 305,138.00 107.5962%
4 02088 B & B ENGINEERING & DESIGN $ 318,902.00 112.4496%
5 01007 ALABAMA BRIDGE BUILDERS, INC. S 322,595.06 113.7518%



Precast Concrete Type 2C Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 031 -2
TABULATION OF BIDS
CALL ORDER 031 CONTRACT 1ID 20030926031 COUNTIES DEKALB
LETTING DATE 09/26/03 10:00 AM DIVISION : 01
| ( 1 ) 19037 | ( 2 ) 23025 | ( 3 ) 19121
| SIMPSON BRIDGE COMPANY, INC |WRIGHT BROTHERS CONSTRUCTIO |BOB SMITH CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 55280.00000 55280.00 | 38000.00000 38000.00] 13440.00000 13440.00
Removal Of 0ld Bridge, Station 22+80.73 | | |
0020 210A000 200.000 CUYD| 10.00000 2000.00| 12.00000 2400.00] 10.00000 2000.00
Unclassified Excavation | \ |
0030 502A000 72.000 LB | 0.90000 64.80] 4.00000 288.00| 10.00000 720.00
Steel Reinforcement | \ |
0040 505A032 1.000 EACH] 240.00000 240.00| 500.00000 500.00] 2000.00000 2000.00
Steel Test Piles (HP 12x53) (Maximum Bid | \ |
Limited To $2000 Per Each Test Pile) | |
0050 505B102 1.000 EACH] 250.00000 250.00| 200.00000 200.00| 2000.00000 2000.00
Static Loading Tests (HP 12X53) (Maximum | \ |
Bid Limited To $2000 Per Each Loading | \ |
Test) | \ |
0060 505G003 34.000 EACH] 1.00000 34.00| 100.00000 3400.00] 175.00000 5950.00
Pile Points (Type A, 12") | \ |
0070 505M002 1100.000 LF | 10.20000 11220.00| 22.00000 24200.00| 41.00000 45100.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ I
0080 507A000 2.000 EACH| 2013.00000 4026.00| 2375.00000 4750.00] 2000.00000 4000.00
Wire Rope Abutment Anchor Assembly | \ |
0090 508A000 3056.000 LB | 1.82000 5561.92| 1.35000 4125.60] 3.00000 9168.00
Structural Steel | \ |
0100 510A000 12.000 CUYD| 570.00000 6840.00| 650.00000 7800.00 | 350.00000 4200.00
Bridge Substructure Concrete, Class A | \ |
0110 511A000 44.000 EACH| 54.39000 2393.16| 65.00000 2860.00 | 50.00000 2200.00
Elastomeric Bearings, Type 1 | \ |
0120 512A014 2.000 EACH| 4134.00000 8268.00 | 3685.00000 7370.00] 2950.00000 5900.00
Precast Concrete Abutment Caps, 2'-0" | \ |
Wide By 1'-8" Deep By 33'-0" Long | | |
0130 512B004 2.000 EACH| 4411.00000 8822.00] 3985.00000 7970.00] 3050.00000 6100.00
Precast Concrete Intermediate Bent Caps | \ |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0140 512c017 18.000 EACH| 3323.00000 59814.00 | 3700.00000 66600.00 | 3450.00000 62100.00
Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | |
0150 512C025 6.000 EACH] 3774.00000 22644.00]| 4190.00000 25140.00| 3850.00000 23100.00
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 031 -3
TABULATION OF BIDS

CALL ORDER : 031 CONTRACT ID : 20030926031 COUNTIES : DEKALB
LETTING DATE : 09/26/03 10:00 AM DIVISION : 01

( 1 ) 19037 | ( 2 ) 23025 | ( 3 ) 19121
SIMPSON BRIDGE COMPANY, INC |WRIGHT BROTHERS CONSTRUCTIO |BOB SMITH CONSTRUCTION, INC.

\ |
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0160 512D025 2.000 EACH| 3410.00000 6820.00| 3680.00000 7360.00| 3450.00000 6900.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 39'-11" Long |

\ |
0170 512D030 4.000 EACH] 3382.00000 13528.00| 3615.00000 14460.00 | 3350.00000 13400.00
Precast Concrete Barrier Rail End | | |
Section,39'-11 3/8" Long | \ |
0180 512E001 16.000 EACH| 465.00000 7440.00] 511.00000 8176.00] 750.00000 12000.00
Precast Concrete Abutment Panels, Type | \ |
A2 | \ |
0190 512F001 8.000 EACH] 511.00000 4088.00| 638.00000 5104.00] 850.00000 6800.00
Precast Concrete Wing Panels, Type W2 | \ |
0200 512G000 4.000 EACH] 459.00000 1836.00] 600.00000 2400.00| 850.00000 3400.00
Precast Concrete Abutment Wing Cap Pane | \ |
0210 600A000 LUMP | 25500.00000 25500.00| 25000.00000 25000.00 | 40000.00000 40000.00
Mobilization | |
0220 610C001 268.000 TON | 19.50000 5226.00] 25.00000 6700.00| 25.00000 6700.00
Loose Riprap, Class 2 | \ |
0230 610D00O 212.000 SQYD| 4.75000 1007.00]| 4.00000 848.00] 3.50000 742.00
Filter Blanket | | |
0240 630C003 4.000 EACH] 1236.00000 4944 .00 1260.00000 5040.00] 1500.00000 6000.00
Guardrail End Anchor, Type 13 | \ |
0250 630C070 4.000 EACH| 1236.00000 4944 .00 1260.00000 5040.00] 1500.00000 6000.00
Guardrail End Anchor, Type 10 Series | \ |
0260 665F000 194.000 EACH] 6.00000 1164.00] 5.00000 970.00] 6.00000 1164.00
Hay Bales I \ |
0270 665J000 578.000 LF | 4.00000 2312.00] 4.00000 2312.00] 3.00000 1734.00
Silt Fence, Type A | | |
0280 680A000 LUMP | 12400.00000 12400.00| 4000.00000 4000.00] 6000.00000 6000.00
Engineering Controls | \ |
0290 740B000O 282.000 SQFT| 7.46000 2103.72] 8.00000 2256.00] 10.00000 2820.00
Construction Signs | \ |
0300 740F002 10.000 EACH| 155.00000 1550.00] 160.00000 1600.00] 250.00000 2500.00
Barricades, Type III | \ |
0310 7401005 5.000 EACH]| 255.00000 1275.00]| 150.00000 750.00] 200.00000 1000.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 283,595.60| $ 287,619.60| $ 305,138.00
—————————————————————————————————————————— et et et i
| \ |

CONTRACT TOTALS $ 283,595.60 $ 287,619.60 $ 305,138.00




Precast Concrete Type 2C Span Section |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 031 -4
TABULATION OF BIDS
CALL ORDER 031 CONTRACT ID 20030926031 COUNTIES DEKALB
LETTING DATE 09/26/03 10:00 AM DIVISION : 01
| ( 4 ) 02088 | ( 5 ) 01007 | ( )
|B & B ENGINEERING & DESIGN |ALABAMA BRIDGE BUILDERS, IN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 47500.00000 47500.00] 15000.00000 15000.00]
Removal Of 0ld Bridge, Station 22+80.73 | | |
0020 210A000 200.000 CUYD] 5.00000 1000.00] 15.00000 3000.00|
Unclassified Excavation | | |
0030 502A000 72.000 LB | 2.00000 144.00] 2.00000 144.00]
Steel Reinforcement | \ |
0040 505A032 1.000 EACH]| 2000.00000 2000.00| 2000.00000 2000.00|
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0050 505B102 1.000 EACH] 2000.00000 2000.00| 2000.00000 2000.00]
Static Loading Tests (HP 12X53) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |
0060 505G003 34.000 EACH] 125.00000 4250.00] 100.00000 3400.00|
Pile Points (Type A, 12") | | |
0070 505M002 1100.000 LF | 25.00000 27500.00 | 20.00000 22000.00|
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0080 507A000 2.000 EACH| 1500.00000 3000.00| 3500.00000 7000.00|
Wire Rope Abutment Anchor Assembly | | |
0090 508A000 3056.000 1B | 4.00000 12224 .00 2.50000 7640.00 |
Structural Steel | | |
0100 510A000 12.000 CUYD]| 450.00000 5400.00 | 250.00000 3000.00|
Bridge Substructure Concrete, Class A | | |
0110 511A000 44.000 EACH]| 50.00000 2200.00 | 150.00000 6600.00]
Elastomeric Bearings, Type 1 | \ |
0120 512A014 2.000 EACH| 3300.00000 6600.00| 3000.00000 6000.00|
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8" Deep By 33'-0" Long | | |
0130 512B004 2.000 EACH| 3600.00000 7200.00] 3000.00000 6000.00]
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0140 512c017 18.000 EACH]| 4000.00000 72000.00] 3000.00000 54000.00|
Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | |
0150 512C025 6.000 EACH]| 4200.00000 25200.00| 3000.00000 18000.00]
\ |
\ |

3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 031 -5
TABULATION OF BIDS
CALL ORDER 031 CONTRACT ID 20030926031 COUNTIES DEKALB
LETTING DATE 09/26/03 10:00 AM DIVISION 01
| ( 4 ) 02088 | ( 5 ) 01007 | ( )
|B & B ENGINEERING & DESIGN |ALABAMA BRIDGE BUILDERS, IN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0160 512D025 2.000 EACH| 3600.00000 7200.00] 3000.00000 6000.00|
Precast Concrete Barrier Rail | \ |
Intermediate Section, 39'-11" Long | \
0170 512D030 4.000 EACH] 3400.00000 13600.00| 3000.00000 12000.00|
Precast Concrete Barrier Rail End | | |
Section,39'-11 3/8" Long | \ |
0180 512E001 16.000 EACH| 450.00000 7200.00| 3000.00000 48000.00]
Precast Concrete Abutment Panels, Type | \ |
A2 | \ |
0190 512F001 8.000 EACH| 550.00000 4400.00] 3000.00000 24000.00|
Precast Concrete Wing Panels, Type W2 | \ |
0200 512G000 4.000 EACH] 500.00000 2000.00] 1000.00000 4000.00]
Precast Concrete Abutment Wing Cap Pane | \ |
0210 600A000 LUMP | 35000.00000 35000.00 | 37500.00000 37500.00]|
Mobilization | |
0220 610C001 268.000 TON | 25.00000 6700.00 | 25.00000 6700.00|
Loose Riprap, Class 2 | \ |
0230 610D00O 212.000 SQYD| 3.00000 636.00] 5.00000 1060.00]
Filter Blanket | | |
0240 630C003 4.000 EACH] 1300.00000 5200.00] 1200.00000 4800.00]
Guardrail End Anchor, Type 13 | \ |
0250 630C070 4.000 EACH] 1300.00000 5200.00] 1400.00000 5600.00]
Guardrail End Anchor, Type 10 Series | | |
0260 665F000 194.000 EACH] 6.00000 1164.00] 5.00000 970.00]
Hay Bales I \ |
0270 665J000 578.000 LF | 6.00000 3468.00| 10.00000 5780.00]
Silt Fence, Type A | \ |
0280 680A000 LUMP | 1000.00000 1000.00] 5000.00000 5000.00]
Engineering Controls | \ |
0290 740B000O 282.000 SQFT| 13.00000 3666.00| 9.33000 2631.06|
Construction Signs | \ |
0300 740F002 10.000 EACH| 300.00000 3000.00] 200.00000 2000.00/|
Barricades, Type III | \ |
0310 7401005 5.000 EACH] 250.00000 1250.00] 154.00000 770.00 |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 318,902.00] $ 322,595.06| $ 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | S 318,902.00] S 322,595.06| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03

PAGE : 032 -1
VENDOR RANKING

CALL ORDER : 032 CONTRACT ID : 20030926032 COUNTIES : ETOWAH
LETTING DATE : 09/26/03 10:00 AM DIVISION : 01
CONTRACT TIME : 75 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-2800(203)
for constructing the Bridge Replacements (2 Precast) on ACGBBR-2821 (200)

Nichols Road at the Locust Fork of the Black Warrior River
east of Altoona and on Tidmore Bend Road at Henley Creek
east of Gadsden. Length 0.049 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23025 WRIGHT BROTHERS CONSTRUCTION COMPANY, INC. $ 598,344.00 100.0000%
2 19121 BOB SMITH CONSTRUCTION, INC. S 615,676.00 102.8967%
3 02088 B & B ENGINEERING & DESIGN $ 623,630.00 104.2260%
4 16032 PRICHARD CONSTRUCTION COMPANY $ 634,651.25 106.0680%
5 19037 SIMPSON BRIDGE COMPANY, INC. $ 634,670.21 106.0711%
6 01007 ALABAMA BRIDGE BUILDERS, INC. S 739,213.98 123.5433%



Precast Concrete Type 1 Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 032 -2
TABULATION OF BIDS
CALL ORDER : 032 CONTRACT ID 20030926032 COUNTIES ETOWAH
LETTING DATE : 09/26/03 10:00 AM DIVISION
| ( 1 ) 23025 | ( 2 ) 19121 | ( 3 ) 02088
|WRIGHT BROTHERS CONSTRUCTIO |BOB SMITH CONSTRUCTION, INC |B & B ENGINEERING & DESIGN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 25000.00000 25000.00| 17920.00000 17920.00] 54000.00000 54000.00
Removal Of 0Old Bridge, Station 6+83.80 | \ |
0020 206A001 LUMP | 30000.00000 30000.00] 11424.00000 11424.00] 58000.00000 58000.00
Removal Of 0Old Bridge, Station 4+95.00 | | |
0030 210A000 506.000 CUYD]| 12.00000 6072.00| 10.00000 5060.00| 4.00000 2024.00
Unclassified Excavation | \ |
0040 502A000 267.000 LB | 4.00000 1068.00] 10.00000 2670.00] 2.00000 534.00
Steel Reinforcement | | |
0050 505A032 2.000 EACH| 500.00000 1000.00] 2000.00000 4000.00| 2000.00000 4000.00
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0060 505B102 2.000 EACH| 200.00000 400.00] 2000.00000 4000.00| 2000.00000 4000.00
Static Loading Tests (HP 12X53) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |
0070 505M002 4015.000 LF | 31.00000 124465.00] 30.00000 120450.00] 15.00000 60225.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0080 507A000 4.000 EACH] 2250.00000 9000.00| 2000.00000 8000.00| 2000.00000 8000.00
Wire Rope Abutment Anchor Assembly | | |
0090 510A000 33.000 CUYD] 600.00000 19800.00] 350.00000 11550.00] 550.00000 18150.00
Bridge Substructure Concrete, Class A | \ |
0100 511A000 99.000 EACH| 65.00000 6435.00| 50.00000 4950.00| 50.00000 4950.00
Elastomeric Bearings, Type 1 | | |
0110 512A014 4.000 EACH] 3400.00000 13600.00] 2500.00000 10000.00] 3100.00000 12400.00
Precast Concrete Abutment Caps, 2'-0" | \ |
Wide By 1'-8" Deep By 33'-0" Long | | |
0120 512B004 5.000 EACH] 3400.00000 17000.00] 2800.00000 14000.00] 3300.00000 16500.00
Precast Concrete Intermediate Bent Caps | \ |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0130 512C004 18.000 EACH]| 2875.00000 51750.00] 2700.00000 48600.00| 3300.00000 59400.00
Precast Concrete Type 1 Span Section, | | |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | \ |
0140 512C007 6.000 EACH]| 3000.00000 18000.00] 2800.00000 16800.00] 3400.00000 20400.00
Precast Concrete Type 2C Span Section, | | |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long]| \ |
0150 512c017 24.000 EACH] 3350.00000 80400.00] 3100.00000 74400.00 | 3700.00000 88800.00
\ |
\ I



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 032 -3
TABULATION OF BIDS

CALL ORDER : 032 CONTRACT ID : 20030926032 COUNTIES : ETOWAH
LETTING DATE : 09/26/03 10:00 AM DIVISION : 01
| ( 1 ) 23025 | ( 2 ) 19121 [ ( 3 ) 02088

|WRIGHT BROTHERS CONSTRUCTIO |BOB SMITH CONSTRUCTION, INC |B & B ENGINEERING & DESIGN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 512C025 8.000 EACH]| 3795.00000 30360.00] 3500.00000 28000.00| 4100.00000 32800.00
Precast Concrete Type 2C Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long |

\ |
0170 512D002 4.000 EACH] 2875.00000 11500.00] 2700.00000 10800.00] 3200.00000 12800.00
Precast Concrete Barrier Rail End | \ |
Section, 34'-0" Long | \ |
0180 512D005 2.000 EACH| 2800.00000 5600.00| 2700.00000 5400.00] 3300.00000 6600.00
Precast Concrete Barrier Rail | \ |
Intermediate Section, 34'-0" Long | \ |
0190 512D025 4.000 EACH] 3350.00000 13400.00| 3100.00000 12400.00| 3700.00000 14800.00
Precast Concrete Barrier Rail | \ |
Intermediate Section, 39'-11" Long | \
0200 512D030 4.000 EACH] 3300.00000 13200.00| 3100.00000 12400.00| 3600.00000 14400.00
Precast Concrete Barrier Rail End | \ |
Section,39'-11 3/8" Long | \ |
0210 512E001 20.000 EACH] 475.00000 9500.00| 700.00000 14000.00] 550.00000 11000.00
Precast Concrete Abutment Panels, Type | \ |
A2 | \ |
0220 512E002 16.000 EACH]| 525.00000 8400.00] 800.00000 12800.00| 600.00000 9600.00
Precast Concrete Abutment Panels, Type | \ |
A3 | \ |
0230 512F001 10.000 EACH| 588.00000 5880.00| 800.00000 8000.00] 650.00000 6500.00
Precast Concrete Wing Panels, Type W2 | | |
0240 512F002 8.000 EACH] 715.00000 5720.00 | 900.00000 7200.00| 770.00000 6160.00
Precast Concrete Wing Panels, Type W3 | \ |
0250 512G000 8.000 EACH] 560.00000 4480.00] 800.00000 6400.00| 600.00000 4800.00
Precast Concrete Abutment Wing Cap Pane | | |
0260 600A000 LUMP | 26000.00000 26000.00 | 75000.00000 75000.00| 43000.00000 43000.00
Mobilization | \
0270 610C001 763.000 TON | 26.00000 19838.00 | 25.00000 19075.00| 20.00000 15260.00
Loose Riprap, Class 2 | \ |
0280 610D003 602.000 SQYD| 4.00000 2408.00 | 3.50000 2107.00] 2.00000 1204.00
Filter Blanket, Geotextile | \ |
0290 630C003 8.000 EACH] 1150.00000 9200.00 | 1250.00000 10000.00| 1300.00000 10400.00
Guardrail End Anchor, Type 13 | \ |
0300 630C050 4.000 EACH] 1350.00000 5400.00] 1500.00000 6000.00| 1300.00000 5200.00
Guardrail End Anchor, Type 20 Series | \ |
0310 630C070 4.000 EACH] 1250.00000 5000.00] 1500.00000 6000.00| 1300.00000 5200.00
\ |

Guardrail End Anchor, Type 10 Series |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 032 -4
TABULATION OF BIDS
CALL ORDER 032 CONTRACT ID 20030926032 COUNTIES ETOWAH
LETTING DATE 09/26/03 10:00 AM DIVISION 01
| ( 1 ) 23025 | ( 2 ) 19121 | ( 3 ) 02088
|WRIGHT BROTHERS CONSTRUCTIO |BOB SMITH CONSTRUCTION, INC |B & B ENGINEERING & DESIGN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 665F000 100.000 EACH| 7.00000 700.00] 6.00000 600.00| 5.00000 500.00
Hay Bales | | |
0330 665J000 320.000 LF | 4.00000 1280.00] 3.00000 960.00| 6.00000 1920.00
Silt Fence, Type A | | |
0340 680A000 LUMP | 10000.00000 10000.00] 15000.00000 15000.00] 1000.00000 1000.00
Engineering Controls | | |
0350 740B00O 331.000 SQFT| 8.00000 2648.00 | 10.00000 3310.00| 13.00000 4303.00
Construction Signs | | |
0360 740F002 8.000 EACH]| 160.00000 1280.00] 200.00000 1600.00| 200.00000 1600.00
Barricades, Type III | | |
0370 7401005 16.000 EACH]| 160.00000 2560.00 | 300.00000 4800.00| 200.00000 3200.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 598,344.00] S 615,676.00]| S 623,630.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 598,344.00] S 615,676.00]| S 623,630.00




Precast Concrete Type 1 Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 032 -5
TABULATION OF BIDS
CALL ORDER 032 CONTRACT ID 20030926032 COUNTIES ETOWAH
LETTING DATE 09/26/03 10:00 AM DIVISION : 01
| ( 4 ) 16032 | ( 5 ) 19037 | ( 6 ) 01007
| PRICHARD CONSTRUCTION COMPA |SIMPSON BRIDGE COMPANY, INC |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 20000.00000 20000.00 | 43000.00000 43000.00| 15000.00000 15000.00
Removal Of 0Old Bridge, Station 6+83.80 | \ |
0020 206A001 LUMP | 20000.00000 20000.00 | 42500.00000 42500.00| 15000.00000 15000.00
Removal Of 0Old Bridge, Station 4+95.00 | | |
0030 210A000 506.000 CUYD]| 8.50000 4301.00] 10.00000 5060.00| 15.00000 7590.00
Unclassified Excavation | \ |
0040 502A000 267.000 LB | 2.25000 600.75] 0.90000 240.30| 2.00000 534.00
Steel Reinforcement | | |
0050 505A032 2.000 EACH| 1000.00000 2000.00 | 2000.00000 4000.00| 2000.00000 4000.00
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0060 505B102 2.000 EACH| 1000.00000 2000.00| 250.00000 500.00| 2000.00000 4000.00
Static Loading Tests (HP 12X53) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |
0070 505M002 4015.000 LF | 18.00000 72270.00] 19.91000 79938.65| 20.00000 80300.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0080 507A000 4.000 EACH] 2200.00000 8800.00] 2050.00000 8200.00| 2500.00000 10000.00
Wire Rope Abutment Anchor Assembly | | |
0090 510A000 33.000 CUYD] 375.00000 12375.00] 591.00000 19503.00] 250.00000 8250.00
Bridge Substructure Concrete, Class A | \ |
0100 511A000 99.000 EACH| 60.00000 5940.00| 55.00000 5445.00| 150.00000 14850.00
Elastomeric Bearings, Type 1 | | |
0110 512A014 4.000 EACH] 4000.00000 16000.00] 4175.00000 16700.00] 4000.00000 16000.00
Precast Concrete Abutment Caps, 2'-0" | \ |
Wide By 1'-8" Deep By 33'-0" Long | | |
0120 512B004 5.000 EACH] 4500.00000 22500.00| 4455.00000 22275.00| 4000.00000 20000.00
Precast Concrete Intermediate Bent Caps | \ |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0130 512C004 18.000 EACH]| 3250.00000 58500.00] 2842.00000 51156.00| 3500.00000 63000.00
Precast Concrete Type 1 Span Section, | | |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | \ |
0140 512C007 6.000 EACH]| 3500.00000 21000.00| 2973.00000 17838.00] 3500.00000 21000.00
Precast Concrete Type 2C Span Section, | | |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long]| \ |
0150 512c017 24.000 EACH] 4000.00000 96000.00| 3335.00000 80040.00] 3800.00000 91200.00
\ |
\ I



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 032 -6
TABULATION OF BIDS
CALL ORDER 032 CONTRACT ID 20030926032 COUNTIES ETOWAH
LETTING DATE 09/26/03 10:00 AM DIVISION 01
| ( 4 ) 16032 | ( 5 ) 19037 | ( 6 ) 01007
| PRICHARD CONSTRUCTION COMPA |SIMPSON BRIDGE COMPANY, INC |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0160 512C025 8.000 EACH] 4800.00000 38400.00 | 3791.00000 30328.00]| 3800.00000 30400.00
Precast Concrete Type 2C Span Section | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | \ |
0170 512D002 4.000 EACH] 4500.00000 18000.00 | 2912.00000 11648.00| 3500.00000 14000.00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | \ |
0180 512D005 2.000 EACH| 4000.00000 8000.00| 2955.00000 5910.00] 3500.00000 7000.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 34'-0" Long | | |
0190 512D025 4.000 EACH] 5000.00000 20000.00| 3430.00000 13720.00| 3500.00000 14000.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 39'-11" Long | \
0200 512D030 4.000 EACH] 5000.00000 20000.00| 3395.00000 13580.00| 3500.00000 14000.00
Precast Concrete Barrier Rail End | \ |
Section,39'-11 3/8" Long | \ |
0210 512E001 20.000 EACH] 600.00000 12000.00| 470.00000 9400.00] 1000.00000 20000.00
Precast Concrete Abutment Panels, Type | \ |
A2 I \ I
0220 512E002 16.000 EACH| 800.00000 12800.00 | 522.00000 8352.00] 1000.00000 16000.00
Precast Concrete Abutment Panels, Type | | |
A3 | \ |
0230 512F001 10.000 EACH| 850.00000 8500.00| 515.00000 5150.00] 1000.00000 10000.00
Precast Concrete Wing Panels, Type W2 | \ |
0240 512F002 8.000 EACH] 800.00000 6400.00 | 645.00000 5160.00] 1000.00000 8000.00
Precast Concrete Wing Panels, Type W3 | \ |
0250 512G000 8.000 EACH] 800.00000 6400.00 | 463.00000 3704.00] 1000.00000 8000.00
Precast Concrete Abutment Wing Cap Pane | | |
0260 600A000 LUMP | 50000.00000 50000.00 | 55000.00000 55000.00] 35000.00000 35000.00
Mobilization | |
0270 610C001 763.000 TON | 28.00000 21364.00] 21.00000 16023.00| 25.00000 19075.00
Loose Riprap, Class 2 | \ |
0280 610D003 602.000 SQYD] 5.50000 3311.00] 5.00000 3010.00] 3.50000 2107.00
Filter Blanket, Geotextile | | |
0290 630C003 8.000 EACH] 1200.00000 9600.00 | 1080.00000 8640.00] 1050.00000 8400.00
Guardrail End Anchor, Type 13 | | |
0300 630C050 4.000 EACH] 1400.00000 5600.00] 1290.00000 5160.00] 1250.00000 5000.00
Guardrail End Anchor, Type 20 Series | \ |
0310 630C070 4.000 EACH] 1275.00000 5100.00] 1185.00000 4740.00] 1150.00000 4600.00
\ |

Guardrail End Anchor, 10 Series |

Type



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 032 -7
TABULATION OF BIDS
CALL ORDER 032 CONTRACT ID 20030926032 COUNTIES ETOWAH
LETTING DATE 09/26/03 10:00 AM DIVISION 01
| ( 4 ) 16032 | ( 5 ) 19037 | ( 6 ) 01007
| PRICHARD CONSTRUCTION COMPA |SIMPSON BRIDGE COMPANY, INC |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 665F000 100.000 EACH| 8.00000 800.00] 6.00000 600.00| 5.00000 500.00
Hay Bales | | |
0330 665J000 320.000 LF | 8.00000 2560.00 | 4.75000 1520.00| 7.50000 2400.00
Silt Fence, Type A | | |
0340 680A000 LUMP | 12000.00000 12000.00] 28840.00000 28840.00| 3500.00000 3500.00
Engineering Controls | | |
0350 740B00O 331.000 SQFT| 12.50000 4137.50] 7.46000 2469.26]| 441.33330 146081.32
Construction Signs | | |
0360 740F002 8.000 EACH]| 300.00000 2400.00| 155.00000 1240.00| 10.66670 85.33
Barricades, Type III | | |
0370 7401005 16.000 EACH]| 312.00000 4992.00| 255.00000 4080.00| 21.33330 341.33
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 634,651.25] S 634,670.21| S 739,213.98
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 634,651.25] S 634,670.21| S 739,213.98




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03

PAGE : 033 -1
VENDOR RANKING

CALL ORDER : 033 CONTRACT ID : 20030926033 COUNTIES : FAYETTE
LETTING DATE : 09/26/03 10:00 AM DIVISION : 05
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-2900(206)

for constructing the Bridge Replacement (Bridge Culvert) on
Dodson Road over Sugar Creek west of Glen Allen. Length -

0.011 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07048 GLASGOW CONSTRUCTION CO., INC. $ 136,494.20 100.0000%
2 20011 TRI-COUNTY CONCRETE CONSTRUCTION, INC. $ 143,076.50 104.8224%
3 16003 PHILLIPS CONTRACTING CO., INC. S 193,159.05 141.5145%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 033 -2
TABULATION OF BIDS
CALL ORDER 033 CONTRACT ID 20030926033 COUNTIES FAYETTE
LETTING DATE 09/26/03 10:00 AM DIVISION 05
| ( 1 ) 07048 | ( 2 ) 20011 | ( 3 ) 16003
| GLASGOW CONSTRUCTION CO., I |TRI-COUNTY CONCRETE CONSTRU |PHILLIPS CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 3000.00000 3000.00| 3000.00000 3000.00| 6000.00000 6000.00
Clearing & Grubbing (Approximately 2 | \ |
ACRES) | \ |
0020 206A000 LUMP | 3000.00000 3000.00| 2000.00000 2000.00]| 2000.00000 2000.00
Removal Of 0ld Bridge, Station 2+89.21 | | |
TO 3+36.30 | \ I
0030 214A000 221.000 CUYD] 10.00000 2210.00| 10.00000 2210.00] 8.00000 1768.00
Structure Excavation | | |
0040 214B0O01 119.000 CUYD| 20.00000 2380.00 | 20.00000 2380.00] 23.45000 2790.55
Foundation Backfill, Commercial | | |
0050 502A000 43196.000 LB | 0.45000 19438.20] 0.50000 21598.00| 0.50000 21598.00
Steel Reinforcement | | |
0060 524A011 221.000 CUYD] 250.00000 55250.00] 200.00000 44200.00| 400.00000 88400.00
Culvert Concrete (Cast In Place) | | |
0070 600A000 LUMP | 2000.00000 2000.00| 5000.00000 5000.00| 12500.00000 12500.00
Mobilization | |
0080 610C001 460.000 TON | 30.00000 13800.00] 15.00000 6900.00] 21.65000 9959.00
Loose Riprap, Class 2 | \ |
0090 610D003 363.000 SQYD| 2.00000 726.00| 2.50000 907.50] 2.00000 726.00
Filter Blanket, Geotextile | | |
0100 629A004 172.000 LF | 100.00000 17200.00] 200.00000 34400.00| 175.00000 30100.00
Concrete Median Or Safety Barrier, Type | | |
47 (Modified) | \ |
0110 630C003 4.000 EACH] 1000.00000 4000.00] 1100.00000 4400.00| 1100.00000 4400.00
Guardrail End Anchor, Type 13 | \ |
0120 630C050 4.000 EACH] 1500.00000 6000.00| 1250.00000 5000.00| 1250.00000 5000.00
Guardrail End Anchor, Type 20 Series | | |
0130 665F000 50.000 EACH] 10.00000 500.00] 10.00000 500.00| 6.00000 300.00
Hay Bales | | |
0140 665J000 600.000 LF | 5.00000 3000.00| 10.00000 6000.00] 5.00000 3000.00
Silt Fence, Type A | | |
0150 680A000 LUMP | 1000.00000 1000.00] 1000.00000 1000.00| 2000.00000 2000.00
Engineering Controls | | |
0160 740B0O0O 109.000 SQFT| 10.00000 1090.00] 9.00000 981.00] 7.50000 817.50
Construction Signs | | |
0170 740F002 8.000 EACH]| 200.00000 1600.00] 250.00000 2000.00] 160.00000 1280.00
\ |

Barricades, Type III



ALABAMA DEPARTMENT OF TRANSPORTATION

DATE 09/29/03
PAGE 033 -3
TABULATION OF BIDS
CALL ORDER 033 CONTRACT ID 20030926033 COUNTIES FAYETTE
LETTING DATE 09/26/03 10:00 AM DIVISION 05
| ( 1 ) 07048 | ( 2 ) 20011 | ( 3 ) 16003
| GLASGOW CONSTRUCTION CO., I |TRI-COUNTY CONCRETE CONSTRU |PHILLIPS CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 740I005 4.000 EACH]| 75.00000 300.00] 150.00000 600.00| 130.00000 520.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 136,494.20| $ 143,076.50] $ 193,159.05
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 136,494.20] S 143,076.50] $ 193,159.05




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 034 -1

VENDOR RANKING

CALL ORDER : 034 CONTRACT ID : 20030926034 COUNTIES : FAYETTE
LETTING DATE : 09/26/03 10:00 AM DIVISION : 05
CONTRACT TIME : 75 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-2900(207)

for constructing the Bridge Replacements (2) (Bridge
Culverts) on C.R.#115 over Studhorse Creek west of
Hubbertville and on Victor Road over Little Creek east of
Hubbertville. Length - 0.016 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07048 GLASGOW CONSTRUCTION CO., INC. $ 241,385.10 100.0000%
2 20011 TRI-COUNTY CONCRETE CONSTRUCTION, INC. S 251,969.00 104.3847%
3 16003 PHILLIPS CONTRACTING CO., INC. $ 338,556.75 140.2559%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 034 -2
TABULATION OF BIDS

CALL ORDER : 034 CONTRACT ID : 20030926034 COUNTIES : FAYETTE
LETTING DATE : 09/26/03 10:00 AM DIVISION : 05

1 ) 07048

( ( 2 ) 20011
GLASGOW CONSTRUCTION CO., I |TRI-COUNTY CONCRETE CONSTRU

3 ) 16003
HILLIPS CONTRACTING CO., INC.

g~

LINE NO / ITEM CODE / ALT

| I |

I I I

I I I

| I |
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 TOTAL
| I |
0010 201A000 LUMP | 3000.00000 3000.00| 10000.00000 10000.00] 12000.00000 12000.00
Clearing & Grubbing (Approximately 3 | I |
ACRES) | I |
0020 206A000 LUMP | 2000.00000 2000.00| 2500.00000 2500.00] 1500.00000 1500.00
Removal Of 0ld Bridge, Station 3+01.14 | | |
TO 3+44.01 | I |
0030 206A001 LUMP | 2000.00000 2000.00| 2500.00000 2500.00] 1000.00000 1000.00
Removal Of 0Old Bridge, Station 3+78.11 | | |
TO 4+04.006) | I |
0040 214A000 359.000 CUYD]| 12.00000 4308.00] 10.00000 3590.00| 8.00000 2872.00
Structure Excavation | | |
0050 214B001 180.000 CUYD| 20.00000 3600.00| 25.00000 4500.00| 23.45000 4221.00
Foundation Backfill, Commercial | | |
0060 502A000 54298.000 1B | 0.45000 24434.10| 0.50000 27149.00| 0.50000 27149.00
Steel Reinforcement | | |
0070 524A011 433.000 CUYD]| 250.00000 108250.00] 200.00000 86600.00] 400.00000 173200.00
Culvert Concrete (Cast In Place) | | |
0080 600A000 LUMP | 5000.00000 5000.00| 10000.00000 10000.00] 20000.00000 20000.00
Mobilization | |
0090 610C001 695.000 TON | 30.00000 20850.00 | 18.00000 12510.00] 21.65000 15046.75
Loose Riprap, Class 2 | I |
0100 610D003 549.000 SQYD| 2.00000 1098.00] 2.00000 1098.00| 2.00000 1098.00
Filter Blanket, Geotextile | | |
0110 629A004 277.000 LF | 125.00000 34625.00| 200.00000 55400.00| 175.00000 48475.00
Concrete Median Or Safety Barrier, Type | | |
47 (Modified) | I
0120 630C003 8.000 EACH]| 1000.00000 8000.00] 1100.00000 8800.00| 1100.00000 8800.00
Guardrail End Anchor, Type 13 | | |
0130 630C070 8.000 EACH]| 1400.00000 11200.00] 1220.00000 9760.00] 1200.00000 9600.00
Guardrail End Anchor, Type 10 Series | | |
0140 665F000 100.000 EACH| 10.00000 1000.00] 10.00000 1000.00| 6.00000 600.00
Hay Bales | I |
0150 665J000 800.000 LF | 5.00000 4000.00] 10.00000 8000.00| 5.00000 4000.00
Silt Fence, Type A | | |
0160 680A000 LUMP | 2000.00000 2000.00| 1000.00000 1000.00| 3000.00000 3000.00
Engineering Controls | | |
0170 740B0O0O 218.000 SQFT| 10.00000 2180.00 | 9.00000 1962.00| 7.50000 1635.00
I |

Construction Signs |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

09/29/03
034 -3

CALL ORDER : 034 CONTRACT ID : 20030926034 COUNTIES FAYETTE
LETTING DATE : 09/26/03 10:00 AM DIVISION : 05
1 ) 07048 2 ) 20011 3 ) 16003

(
GLASGOW CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT

| \

I \

I \

| \
—————————————————————————————————————————— et e ittt

\

\

( I (
TRI-COUNTY CONCRETE CONSTRU [P
|

UNIT PRICE

160.00000

225.00000

HILLIPS CONTRACTING CO., INC.

AMOUNT

1800.00

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT |
0180 740F002 16.000 EACH] 200.00000 3200.00 250.00000 4000.00]
Barricades, Type III | |
0190 7401005 8.000 EACH]| 80.00000 640.00] 200.00000 1600.00]|
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 241,385.10] S 251,969.00]
—————————————————————————————————————————— e
CONTRACT TOTALS | S 241,385.10] S 251,969.00]




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03

PAGE : 035 -1
VENDOR RANKING

CALL ORDER : 035 CONTRACT ID : 20030926035 COUNTIES : LAMAR
LETTING DATE : 09/26/03 10:00 AM DIVISION : 05
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBR-3818(201)
for constructing the Bridge Replacement on C.R.#26 (Aberdeen
Raod) over Wilson Creek northwest of Vernon. Length - 0.025
mi
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07048 GLASGOW CONSTRUCTION CO., INC. $ 228,380.00 100.0000%
2 20011 TRI-COUNTY CONCRETE CONSTRUCTION, INC. S 261,243.56 114.3899%
3 16003 PHILLIPS CONTRACTING CO., INC. S 265,757.75 116.3665%
4 02088 B & B ENGINEERING & DESIGN S 316,328.00 138.5095%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 035 -2
TABULATION OF BIDS

CALL ORDER : 035 CONTRACT ID : 20030926035 COUNTIES : LAMAR
LETTING DATE : 09/26/03 10:00 AM DIVISION : 05

1 ) 07048

( 2 ) 20011
GLASGOW CONSTRUCTION CO., I

( 3 ) 16003
TRI-COUNTY CONCRETE CONSTRU

HILLIPS CONTRACTING CO., INC.

g~

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 TOTAL
| \ |
0010 206A000 LUMP | 8000.00000 8000.00| 35000.00000 35000.00] 5000.00000 5000.00
Removal Of 0ld Bridge, Station 13+33.00 | | |
0020 502A000 110.000 1B | 2.00000 220.00| 5.00000 550.00| 3.00000 330.00
Steel Reinforcement | \ |
0030 505M000 1950.000 LF | 23.00000 44850.00 | 20.00000 39000.00]| 21.00000 40950.00
Steel Piling Furnished And | | |
Driven (HP10x42) | | |
0040 507A000 2.000 EACH| 1500.00000 3000.00] 1406.26000 2812.52| 2341.00000 4682.00
Wire Rope Abutment Anchor Assembly | | |
0050 510A000 17.000 CUYD| 500.00000 8500.00| 500.00000 8500.00] 800.00000 13600.00
Bridge Substructure Concrete, Class A | | |
0060 511A000 55.000 EACH] 50.00000 2750.00] 51.40000 2827.00 | 67.35000 3704.25
Elastomeric Bearings, Type 1 | | |
0070 512A014 2.000 EACH| 2500.00000 5000.00| 2738.10000 5476.20] 3658.00000 7316.00
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8" Deep By 33'-0" Long | \ |
0080 512B004 3.000 EACH] 2800.00000 8400.00| 3045.48000 9136.44| 3963.00000 11889.00
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| | |
0090 512c004 24.000 EACH] 2500.00000 60000.00 | 2701.22000 64829.28| 3272.00000 78528.00
Precast Concrete Type 1 Span Section, | | |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | \ |
0100 512C007 8.000 EACH] 2700.00000 21600.00| 2962.53000 23700.24 | 3415.00000 27320.00
Precast Concrete Type 2C Span Section, | \ |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long| \ |
0110 512D002 4.000 EACH] 2600.00000 10400.00] 2789.69000 11158.76] 3343.00000 13372.00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | \ |
0120 512D005 4.000 EACH] 2600.00000 10400.00] 2836.03000 11344.12] 3295.00000 13180.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 34'-0" Long | | |
0130 512E001 16.000 EACH| 300.00000 4800.00] 308.34000 4933.44| 483.00000 7728.00
Precast Concrete Abutment Panels, Type | | |
A2 | \ |
0140 512F001 8.000 EACH] 400.00000 3200.00] 428.12000 3424 .96 602.00000 4816.00
Precast Concrete Wing Panels, Type W2 | \ |
0150 512G000 4.000 EACH] 400.00000 1600.00] 370.40000 1481.60| 545.00000 2180.00
\ |

Precast Concrete Abutment Wing Cap Pane |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 035 -3
TABULATION OF BIDS
CALL ORDER 035 CONTRACT ID 20030926035 COUNTIES LAMAR
LETTING DATE 09/26/03 10:00 AM DIVISION 05
| ( 1 ) 07048 | ( 2 ) 20011 | ( 3 ) 16003
| GLASGOW CONSTRUCTION CO., I |TRI-COUNTY CONCRETE CONSTRU |PHILLIPS CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 600A000 LUMP | 8000.00000 8000.00] 10000.00000 10000.00] 9500.00000 9500.00
Mobilization | |
0170 610C001 205.000 TON | 30.00000 6150.00| 20.00000 4100.00| 25.00000 5125.00
Loose Riprap, Class 2 | | |
0180 610D000 300.000 SQYD| 2.00000 600.00| 5.00000 1500.00] 2.00000 600.00
Filter Blanket | | |
0190 630C003 4.000 EACH] 1100.00000 4400.00] 1100.00000 4400.00| 1100.00000 4400.00
Guardrail End Anchor, Type 13 | \ |
0200 630C050 4.000 EACH] 1500.00000 6000.00| 1250.00000 5000.00| 1250.00000 5000.00
Guardrail End Anchor, Type 20 Series | | |
0210 665F000 50.000 EACH]| 10.00000 500.00] 10.00000 500.00| 6.00000 300.00
Hay Bales | | |
0220 665J000 300.000 LF | 6.00000 1800.00] 10.00000 3000.00| 5.00000 1500.00
Silt Fence, Type A | | |
0230 680A000 LUMP | 5000.00000 5000.00| 5000.00000 5000.00| 2000.00000 2000.00
Engineering Controls | | |
0240 740B00O 141.000 SQFT| 10.00000 1410.00] 9.00000 1269.00| 7.50000 1057.50
Construction Signs | | |
0250 740F002 8.000 EACH]| 200.00000 1600.00] 250.00000 2000.00]| 160.00000 1280.00
Barricades, Type III | \ |
0260 7401005 2.000 EACH| 100.00000 200.00| 150.00000 300.00| 200.00000 400.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 228,380.00] S 261,243.56] S 265,757.75
—————————————————————————————————————————— e
CONTRACT TOTALS | S 228,380.00] S 261,243.56] S 265,757.75




CALL ORDER : 035
LETTING DATE : 09/26/03 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

CONTRACT
DIVISION

TABULATION OF BIDS

ID

20030926035

05

DATE : 09/29/03
PAGE : 035 -4

COUNTIES : LAMAR

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
SECTION 0001 TOTAL
|
0010 206A000 LUMP |
Removal Of 0ld Bridge, Station 13+33.00 |
0020 502A000 110.000 LB |
Steel Reinforcement |
0030 505M000 1950.000 LF |
Steel Piling Furnished And |
Driven (HP10x42) |
0040 507A000 2.000 EACH|
Wire Rope Abutment Anchor Assembly |
0050 510A000 17.000 CUYD]|
Bridge Substructure Concrete, Class A |
0060 511A000 55.000 EACH|
Elastomeric Bearings, Type 1 |
0070 512A014 2.000 EACH|

Precast Concrete Abutment Caps, 2'-0" |
Wide By 1'-8" Deep By 33'-0" Long |
0080 512B004 3.000 EACH]
Precast Concrete Intermediate Bent Caps |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]|
0090 512c004 24.000 EACH]
Precast Concrete Type 1 Span Section, |
3'-6" Wide By 1'-9" Deep By 34'-0" Long |
0100 512C007 8.000 EACH]
Precast Concrete Type 2C Span Section, |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long]|
0110 512D002 4.000 EACH]
Precast Concrete Barrier Rail End |
Section, 34'-0" Long |
0120 512D005 4.000 EACH]
Precast Concrete Barrier Rail |
Intermediate Section, 34'-0" Long |
0130 512E001 16.000 EACH|
Precast Concrete Abutment Panels, Type |
A2 |

0140 512F001 8.000 EACH]
Precast Concrete Wing Panels, Type W2 |
0150 512G000 4.000 EACH]|

Precast Concrete Abutment Wing Cap Pane |

)

( 4
B & B ENGINEERING & DESIGN

02088

UNIT PRICE

22.

2500.

400.

57.

3100.

3300.

3400.

3300.

3300.

3300.

450.

560.

520.

.00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

40000.

220.

42900.

5000.

6800.

3135.

6200.

9900.

81600.

26400.

13200.

13200.

7200.

4480.

2080.

UNIT PRICE AMOUNT



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 035 -5
TABULATION OF BIDS
CALL ORDER 035 CONTRACT 1ID 20030926035 COUNTIES LAMAR
LETTING DATE 09/26/03 10:00 AM DIVISION 05
I ( 4 ) 02088 ¢ ) I ( )
|[B & B ENGINEERING & DESIGN | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 600A000 LUMP | 30000.00000 30000.00| |
Mobilization | \
0170 610C001 205.000 TON | 26.00000 5330.00] |
Loose Riprap, Class 2 | \ |
0180 610D00O 300.000 SQYD] 3.00000 900.00] |
Filter Blanket | \ |
0190 630C003 4.000 EACH] 1300.00000 5200.00] |
Guardrail End Anchor, Type 13 | | |
0200 630C050 4.000 EACH]| 1300.00000 5200.00] |
Guardrail End Anchor, Type 20 Series | \ |
0210 665F000 50.000 EACH| 5.00000 250.00] |
Hay Bales | \ |
0220 665J000 300.000 LF | 6.00000 1800.00| |
Silt Fence, Type A | \ |
0230 680A000 LUMP | 1000.00000 1000.00]| |
Engineering Controls | \ |
0240 740B00O 141.000 SQFT| 13.00000 1833.00] |
Construction Signs | \ |
0250 740F002 8.000 EACH] 250.00000 2000.00| |
Barricades, Type III | \ |
0260 7401005 2.000 EACH| 250.00000 500.00] |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 316,328.00] $ 0.00] $ 0.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 316,328.00] S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 036 -1
VENDOR RANKING

CALL ORDER : 036 CONTRACT ID : 20030926036 COUNTIES : MADISON
LETTING DATE : 09/26/03 10:00 AM DIVISION : 01
CONTRACT TIME : 75 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBR-4525(200)

for constructing the Bridge Replacement (Bridge Culvert) on
Cherry Tree Road at Tremble Creek west of Cedar Creek.
Length 0.006 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13004 MILLER & MILLER, INC. $ 104,417.38 100.0000%
2 07048 GLASGOW CONSTRUCTION CO., INC. $ 117,964.00 112.9735%
3 03071 CHRISTOPHER PLUMBING & ELECTRIC, INC. S 131,915.95 126.3352%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 036 -2
TABULATION OF BIDS
CALL ORDER 036 CONTRACT ID 20030926036 COUNTIES MADISON
LETTING DATE 09/26/03 10:00 AM DIVISION 01
| ( 1 ) 13004 | ( 2 ) 07048 | ( 3 ) 03071
|IMILLER & MILLER, INC. | GLASGOW CONSTRUCTION CO., I |CHRISTOPHER PLUMBING & ELECTRIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 4225.00000 4225.00| 4000.00000 4000.00| 13000.00000 13000.00
Removal Of 0ld Bridge, Station 12+18.62 | | |
0020 214A000 248.000 CUYD] 7.50000 1860.00] 20.00000 4960.00| 12.50000 3100.00
Structure Excavation | | |
0030 214B0O01 124.000 CUYD| 14.50000 1798.00] 20.00000 2480.00]| 15.00000 1860.00
Foundation Backfill, Commercial | | |
0040 502A000 34274.000 LB | 0.37000 12681.38| 0.50000 17137.00] 0.50000 17137.00
Steel Reinforcement | | |
0050 524A011 175.000 CUYD| 275.00000 48125.00] 300.00000 52500.00| 288.00000 50400.00
Culvert Concrete (Cast In Place) | | |
0060 600A000 LUMP | 13000.00000 13000.00] 5000.00000 5000.00| 17500.00000 17500.00
Mobilization | |
0070 610C001 90.000 TON | 28.00000 2520.00| 30.00000 2700.00] 22.50000 2025.00
Loose Riprap, Class 2 | | |
0080 610D000 126.000 SQYD| 4.00000 504.00] 3.00000 378.00| 3.00000 378.00
Filter Blanket | | |
0090 630A001 257.000 LF | 12.00000 3084.00| 25.00000 6425.00] 24.00000 6168.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0100 630C050 4.000 EACH] 1860.00000 7440.00| 2000.00000 8000.00| 1600.00000 6400.00
Guardrail End Anchor, Type 20 Series | | |
0110 665F000 115.000 EACH| 6.00000 690.00| 10.00000 1150.00] 4.25000 488.75
Hay Bales | | |
0120 6651000 2.000 TON | 50.00000 100.00] 40.00000 80.00| 30.00000 60.00
Temporary Riprap, Class 2 | \ |
0130 665J000 1154.000 LF | 3.00000 3462.00| 6.00000 6924.00] 4.80000 5539.20
Silt Fence, Type A | | |
0140 665K000 9.000 CUYD]| 12.00000 108.00] 20.00000 180.00] 20.00000 180.00
Drainage Sump Excavation | | |
0150 680A000 LUMP | 900.00000 900.00| 2000.00000 2000.00] 2500.00000 2500.00
Engineering Controls | | |
0160 740B00O 205.000 SQFT| 8.00000 1640.00] 10.00000 2050.00] 12.00000 2460.00
Construction Signs | | |
0170 740F002 8.000 EACH] 160.00000 1280.00] 200.00000 1600.00| 225.00000 1800.00
Barricades, Type III | | |
0180 7401005 4.000 EACH] 250.00000 1000.00] 100.00000 400.00| 230.00000 920.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 104,417.38] S 117,964.00] S 131,915.95
—————————————————————————————————————————— e
CONTRACT TOTALS | S 104,417.38] S 117,964.00] S 131,915.95




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03

PAGE : 037 -1
VENDOR RANKING

CALL ORDER : 037 CONTRACT ID : 20030926037 COUNTIES : MARSHALL
LETTING DATE : 09/26/03 10:00 AM DIVISION : 01
CONTRACT TIME : 120 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-4800(205)

for constructing the Bridge Replacement on C.R.#176 (Brown's
Valley Road) over Browns Creek west of Albertville. Length -

0.037 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19121 BOB SMITH CONSTRUCTION, INC. $ 515,905.10 100.0000%
2 13004 MILLER & MILLER, INC. $ 525,338.58 101.8285%
3 02088 B & B ENGINEERING & DESIGN $ 582,090.00 112.8289%
4 23025 WRIGHT BROTHERS CONSTRUCTION COMPANY, INC. $ 596,438.00 115.6100%
5 19037 SIMPSON BRIDGE COMPANY, INC. $ 608,898.56 118.0253%
6 01007 ALABAMA BRIDGE BUILDERS, INC. $ 613,096.00 118.8389%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 037 -2
TABULATION OF BIDS

CALL ORDER : 037 CONTRACT ID : 20030926037 COUNTIES : MARSHALL
LETTING DATE : 09/26/03 10:00 AM DIVISION : 01
| ( 1 ) 19121 | ( 2 ) 13004 | ( 3 ) 02088
|BOB SMITH CONSTRUCTION, INC |MILLER & MILLER, INC. |B & B ENGINEERING & DESIGN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 2500.00000 2500.00| 12040.00000 12040.00] 5000.00000 5000.00
Clearing & Grubbing (Approximately .2 | \ |
ACRES) | \ |
0020 206A000 LUMP | 25000.00000 25000.00| 12500.00000 12500.00| 105000.00000 105000.00
Removal Of 0ld Bridge, Station 4+34.00 | | |
0030 210A000 795.000 CUYD]| 5.50000 4372.50] 9.50000 7552.50| 5.00000 3975.00
Unclassified Excavation | | |
0040 502A001 33598.000 LB | 0.70000 23518.60| 0.56000 18814.88]| 0.50000 16799.00
Steel Reinforcement (Grade 60) | \ |
0050 502B00O LUMP | 32500.00000 32500.00] 28750.00000 28750.00| 24000.00000 24000.00
Steel Reinforcement For Bridge | | |
Superstructure, STATION 4+25, APPROX | | |
46338 LBS | \ |
0060 506A000 58.000 LF | 400.00000 23200.00| 425.00000 24650.00| 180.00000 10440.00
Drilled Shaft Excavation, 4'-6" Diamete | | |
0070 506A005 40.000 LF | 250.00000 10000.00] 226.00000 9040.00] 125.00000 5000.00
Drilled Shaft Excavation, 3'-6" Diamete | \ |
0080 506B0O01 40.000 LF | 650.00000 26000.00 | 660.00000 26400.00| 625.00000 25000.00
Special Drilled Shaft Excavation, 3'-0" | | |
Diameter | | |
0090 506B003 80.000 LF | 750.00000 60000.00| 735.00000 58800.00| 1005.00000 80400.00
Special Drilled Shaft Excavation, 4'-0" | | |
Diameter | | |
0100 506C040 40.000 LF | 60.00000 2400.00 | 55.00000 2200.00]| 100.00000 4000.00
Drilled Shaft Construction, 3'-0" | | |
Diameter, Class DS1 Concrete | \ |
0110 506C041 40.000 LF | 60.00000 2400.00| 55.00000 2200.00] 120.00000 4800.00
Drilled Shaft Construction, 3'-6" | | |
Diameter, Class DS1 Concrete | \ |
0120 506C042 80.000 LF | 60.00000 4800.00] 55.00000 4400.00| 150.00000 12000.00
Drilled Shaft Construction, 4'-0" | | |
Diameter, Class DS1 Concrete | | |
0130 506C043 58.000 LF | 60.00000 3480.00 | 55.00000 3190.00| 190.00000 11020.00
Drilled Shaft Construction, 4'-6" | | |
Diameter, Class DS1 Concrete | | |
0140 506G000 4.000 EACH] 250.00000 1000.00] 50.00000 200.00| 50.00000 200.00
| \ |

Crosshole Sonic Logging, 3'-0" Diameter



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 037 -3
TABULATION OF BIDS
CALL ORDER 037 CONTRACT ID 20030926037 COUNTIES MARSHALL
LETTING DATE 09/26/03 10:00 AM DIVISION : 01
| ( 1 ) 19121 | ( 2 ) 13004 | ( 3 ) 02088
|BOB SMITH CONSTRUCTION, INC |MILLER & MILLER, INC. |B & B ENGINEERING & DESIGN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 506G002 8.000 EACH]| 250.00000 2000.00| 50.00000 400.00| 50.00000 400.00
Crosshole Sonic Logging, 4'-0" Diameter | | |
0160 508A000 4258.000 LB | 3.00000 12774.00| 3.50000 14903.00] 4.00000 17032.00
Structural Steel | | |
0170 510A000 125.000 CUYD| 300.00000 37500.00] 408.00000 51000.00| 450.00000 56250.00
Bridge Substructure Concrete, Class A | | |
0180 510C051 LUMP | 62300.00000 62300.00|] 107350.00000 107350.00] 90000.00000 90000.00
Bridge Concrete Superstructure, STATION | | |
4+25, APPROX 178 CU YDS | | |
0190 510E000 528.000 SQYD| 10.00000 5280.00| 3.90000 2059.20] 5.00000 2640.00
Grooving Concrete Bridge Decks | | |
0200 511A004 40.000 EACH]| 500.00000 20000.00 | 229.00000 9160.00] 250.00000 10000.00
Elastomeric Bearings, Type 4 | | |
0210 513B003 779.000 LF | 80.00000 62320.00] 60.00000 46740.00| 60.00000 46740.00
Pretensioned-Prestressed Concrete | | |
Girders, Type I (Specialty Item) | \ |
0220 600A000 LUMP | 50000.00000 50000.00] 53014.00000 53014.00| 20000.00000 20000.00
Mobilization | |
0230 610C001 400.000 TON | 20.00000 8000.00] 16.00000 6400.00] 18.00000 7200.00
Loose Riprap, Class 2 | \ |
0240 610D000 400.000 SQYD| 3.50000 1400.00] 2.00000 800.00] 3.00000 1200.00
Filter Blanket | | |
0250 630A001 100.000 LF | 15.00000 1500.00] 13.10000 1310.00| 12.00000 1200.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0260 630C003 4.000 EACH] 1500.00000 6000.00| 1002.00000 4008.00| 1250.00000 5000.00
Guardrail End Anchor, Type 13 | | |
0270 630C070 4.000 EACH] 1500.00000 6000.00| 1400.00000 5600.00| 1250.00000 5000.00
Guardrail End Anchor, Type 10 Series | | |
0280 652A053 1.000 ACRE] 800.00000 800.00] 1100.00000 1100.00| 800.00000 800.00
Seeding (Mix 1E) | \ |
0290 656A001 1.000 ACRE] 800.00000 800.00] 1100.00000 1100.00| 1000.00000 1000.00
Mulching, Class A, Type 2 | | |
0300 665J000 60.000 LF | 3.00000 180.00] 7.00000 420.00| 15.00000 900.00
Silt Fence, Type A | | |
0310 680A000 LUMP | 12500.00000 12500.00] 4700.00000 4700.00| 3000.00000 3000.00
Engineering Controls | | |
0320 740B00O 238.000 SQFT| 10.00000 2380.00| 11.50000 2737.00] 13.00000 3094.00
Construction Signs | | |
0330 740F002 8.000 EACH] 250.00000 2000.00 | 165.00000 1320.00| 300.00000 2400.00
\ |

Barricades, Type III



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03

PAGE : 037 -4
TABULATION OF BIDS

CALL ORDER : 037 CONTRACT ID : 20030926037 COUNTIES : MARSHALL
LETTING DATE : 09/26/03 10:00 AM DIVISION : 01
| ( 1 ) 19121 | ( 2 ) 13004 | ( 3 ) 02088
|BOB SMITH CONSTRUCTION, INC |MILLER & MILLER, INC. |B & B ENGINEERING & DESIGN
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 740I005 2.000 EACH]| 500.00000 1000.00 | 240.00000 480.00| 300.00000 600.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 515,905.10| $ 525,338.58]| $ 582,090.00
—————————————————————————————————————————— e
|

$ 515,905.10] S 525,338.58]| $ 582,090.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 037 =5
TABULATION OF BIDS
CALL ORDER 037 CONTRACT ID 20030926037 COUNTIES MARSHALL
LETTING DATE 09/26/03 10:00 AM DIVISION : 01
| ( 4 ) 23025 | ( 5 ) 19037 | ( 6 ) 01007
|WRIGHT BROTHERS CONSTRUCTIO |SIMPSON BRIDGE COMPANY, INC |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 9000.00000 9000.00| 29600.00000 29600.00| 10000.00000 10000.00
Clearing & Grubbing (Approximately .2 | \ |
ACRES) | \ |
0020 206A000 LUMP | 50000.00000 50000.00] 67300.00000 67300.00| 60000.00000 60000.00
Removal Of 0ld Bridge, Station 4+34.00 | | |
0030 210A000 795.000 CUYD]| 10.00000 7950.00] 7.00000 5565.00| 10.00000 7950.00
Unclassified Excavation | | |
0040 502A001 33598.000 LB | 0.50000 16799.00] 0.52000 17470.96| 0.50000 16799.00
Steel Reinforcement (Grade 60) | \ |
0050 502B00O LUMP | 28000.00000 28000.00 | 26000.00000 26000.00| 25000.00000 25000.00
Steel Reinforcement For Bridge | | |
Superstructure, STATION 4+25, APPROX | | |
46338 LBS | \ |
0060 506A000 58.000 LF | 130.00000 7540.00] 360.00000 20880.00| 375.00000 21750.00
Drilled Shaft Excavation, 4'-6" Diamete | | |
0070 506A005 40.000 LF | 80.00000 3200.00| 206.00000 8240.00| 215.00000 8600.00
Drilled Shaft Excavation, 3'-6" Diamete | \ |
0080 506B0O01 40.000 LF | 520.00000 20800.00 | 618.00000 24720.00| 650.00000 26000.00
Special Drilled Shaft Excavation, 3'-0" | | |
Diameter | | |
0090 506B003 80.000 LF | 750.00000 60000.00| 721.00000 57680.00| 750.00000 60000.00
Special Drilled Shaft Excavation, 4'-0" | | |
Diameter | | |
0100 506C040 40.000 LF | 80.00000 3200.00| 124.00000 4960.00| 50.00000 2000.00
Drilled Shaft Construction, 3'-0" | | |
Diameter, Class DS1 Concrete | \ |
0110 506C041 40.000 LF | 100.00000 4000.00] 70.00000 2800.00]| 50.00000 2000.00
Drilled Shaft Construction, 3'-6" | | |
Diameter, Class DS1 Concrete | \ |
0120 506C042 80.000 LF | 135.00000 10800.00] 125.00000 10000.00] 50.00000 4000.00
Drilled Shaft Construction, 4'-0" | | |
Diameter, Class DS1 Concrete | | |
0130 506C043 58.000 LF | 170.00000 9860.00| 60.00000 3480.00| 50.00000 2900.00
Drilled Shaft Construction, 4'-6" | | |
Diameter, Class DS1 Concrete | | |
0140 506G000 4.000 EACH] 500.00000 2000.00| 100.00000 400.00| 105.00000 420.00
| \ |

Crosshole Sonic Logging, 3'-0" Diameter



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 037 -6
TABULATION OF BIDS
CALL ORDER 037 CONTRACT ID 20030926037 COUNTIES MARSHALL
LETTING DATE 09/26/03 10:00 AM DIVISION : 01
| ( 4 ) 23025 | ( 5 ) 19037 | ( 6 ) 01007
|WRIGHT BROTHERS CONSTRUCTIO |SIMPSON BRIDGE COMPANY, INC |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 506G002 8.000 EACH]| 500.00000 4000.00] 100.00000 800.00] 105.00000 840.00
Crosshole Sonic Logging, 4'-0" Diameter | | |
0160 508A000 4258.000 LB | 3.00000 12774.00| 3.70000 15754.60] 4.00000 17032.00
Structural Steel | | |
0170 510A000 125.000 CUYD| 525.00000 65625.00| 470.00000 58750.00| 300.00000 37500.00
Bridge Substructure Concrete, Class A | | |
0180 510C051 LUMP| 115000.00000 115000.00] 98600.00000 98600.00| 90000.00000 90000.00
Bridge Concrete Superstructure, STATION | | |
4+25, APPROX 178 CU YDS | | |
0190 510E000 528.000 SQYD| 4.50000 2376.00 | 4.00000 2112.00] 5.00000 2640.00
Grooving Concrete Bridge Decks | | |
0200 511A004 40.000 EACH]| 250.00000 10000.00] 223.00000 8920.00| 500.00000 20000.00
Elastomeric Bearings, Type 4 | | |
0210 513B003 779.000 LF | 66.00000 51414.00] 58.00000 45182.00| 85.00000 66215.00
Pretensioned-Prestressed Concrete | | |
Girders, Type I (Specialty Item) | \ |
0220 600A000 LUMP | 50000.00000 50000.00] 50800.00000 50800.00| 60000.00000 60000.00
Mobilization | |
0230 610C001 400.000 TON | 25.00000 10000.00] 17.00000 6800.00] 25.00000 10000.00
Loose Riprap, Class 2 | \ |
0240 610D000 400.000 SQYD| 2.00000 800.00] 4.00000 1600.00| 3.50000 1400.00
Filter Blanket | | |
0250 630A001 100.000 LF | 13.00000 1300.00] 12.90000 1290.00| 12.50000 1250.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0260 630C003 4.000 EACH] 1200.00000 4800.00] 1133.00000 4532.00| 1100.00000 4400.00
Guardrail End Anchor, Type 13 | | |
0270 630C070 4.000 EACH] 1315.00000 5260.00| 1260.00000 5040.00]| 1170.00000 4680.00
Guardrail End Anchor, Type 10 Series | | |
0280 652A053 1.000 ACRE] 800.00000 800.00] 875.00000 875.00] 750.00000 750.00
Seeding (Mix 1E) | \ |
0290 656A001 1.000 ACRE] 800.00000 800.00] 875.00000 875.00] 750.00000 750.00
Mulching, Class A, Type 2 | | |
0300 665J000 60.000 LF | 6.00000 360.00] 5.30000 318.00| 7.50000 450.00
Silt Fence, Type A | | |
0310 680A000 LUMP | 23500.00000 23500.00| 22600.00000 22600.00| 41000.00000 41000.00
Engineering Controls | | |
0320 740B00O 238.000 SQFT| 10.00000 2380.00| 13.00000 3094.00| 15.00000 3570.00
Construction Signs | | |
0330 740F002 8.000 EACH] 200.00000 1600.00] 165.00000 1320.00| 275.00000 2200.00
\ |

Barricades, Type III |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03

PAGE : 037 -7
TABULATION OF BIDS

CALL ORDER : 037 CONTRACT ID : 20030926037 COUNTIES : MARSHALL
LETTING DATE : 09/26/03 10:00 AM DIVISION : 01

| ( 4 ) 23025 5 ) 19037 | ( 6 ) 01007

I (
|[WRIGHT BROTHERS CONSTRUCTIO |SIMPSON BRIDGE COMPANY, INC |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | \

|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 7401005 2.000 EACH| 250.00000 500.00] 270.00000 540.00| 500.00000 1000.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 596,438.00] S 608,898.56]| S 613,096.00
—————————————————————————————————————————— e
|

$ 596,438.00| S 608,898.56] $ 613,096.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03

PAGE : 038 -1
VENDOR RANKING

CALL ORDER : 038 CONTRACT ID : 20030926038 COUNTIES : MOBILE
LETTING DATE : 09/26/03 10:00 AM DIVISION : 09
CONTRACT TIME : 100 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-4900 (206)

for constructing the Bridge Replacement (Precast) and
Approaches on Hall Road over Franklin Creek west of Grand
Bay. Length - 0.189 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 16001 P & H CONSTRUCTION CORPORATION $ 955,262.80 100.0000%
2 19058 S. J. & L., INC. $ 956,548.00 100.1345%
3 07050 GULF EQUIPMENT CORPORATION $ 1,010,675.20 105.8007%



Improved Bituminous Concrete Binder
Layer, 1" Maximum Aggregate Size Mixk,
ESAL Range B

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 038 -2
TABULATION OF BIDS
CALL ORDER 038 CONTRACT ID 20030926038 COUNTIES MOBILE
LETTING DATE 09/26/03 10:00 AM DIVISION : 09
| ( 1 ) 16001 | ( 2 ) 19058 | ( 3 ) 07050
|P & H CONSTRUCTION CORPORAT |S. J. & L., INC. | GULF EQUIPMENT CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 21100.00000 21100.00| 20335.00000 20335.00| 67000.00000 67000.00
Clearing & Grubbing (Approximately 3.10 | \ |
Acres) I \ |
0020 206A000 LUMP | 5200.00000 5200.00| 6130.00000 6130.00] 14000.00000 14000.00
Removal Of 0ld Bridge, Station 6+98.10 | | |
(HALL ROAD) | | |
0030 206A001 LUMP | 12865.00000 12865.00] 15220.00000 15220.00] 14000.00000 14000.00
Removal Of 0ld Bridge, Station 16+00.00 | \ |
(OLD HWY 90) | \ |
0040 210A000 14058.000 CUYD| 5.84000 82098.72| 4.85000 68181.30] 5.00000 70290.00
Unclassified Excavation | | |
0050 210C000 7245.000 CUYD]| 5.84000 42310.80] 5.00000 36225.00| 6.00000 43470.00
Muck Excavation | | |
0060 210D020 3346.000 CUYD]| 6.33000 21180.18| 6.95000 23254.70| 6.50000 21749.00
Borrow Excavation (Loose Truckbed | | |
Measurement) (A2 or Better) | \ |
0070 210D023 2391.000 CUYD]| 6.50000 15541.50] 7.00000 16737.00] 6.50000 15541.50
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 (0) Or Better) | | |
0080 210E000 10432.000 CUYD| 6.35000 66243.20| 7.00000 73024.00| 8.00000 83456.00
Borrow Excavation (Underwater Backfill) | | |
0090 230A000 11.000 RBST| 260.00000 2860.00 | 260.00000 2860.00] 300.00000 3300.00
Roadbed Processing | | |
0100 301A008 3161.000 SQYD| 7.45000 23549.45| 7.70000 24339.70| 9.00000 28449.00
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 5" Compacted Thickness | | |
0110 401A000 3161.000 SQYD| 0.50000 1580.50] 0.80000 2528.80]| 0.70000 2212.70
Bituminous Treatment A | \ |
0120 405A000 158.000 GAL | 1.30000 205.40| 3.25000 513.50] 3.00000 474.00
Tack Coat | \ |
0130 429A221 210.000 TON | 91.10000 19131.00] 53.25000 11182.50] 60.00000 12600.00
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range B | | |
0140 429B221 294.000 TON | 72.35000 21270.90| 52.20000 15346.80] 60.00000 17640.00
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 038 -3
TABULATION OF BIDS
CALL ORDER : 038 CONTRACT 1ID 20030926038 COUNTIES MOBILE
LETTING DATE : 09/26/03 10:00 AM DIVISION 09
| ( 1 ) 16001 | ( 2 ) 19058 | ( 3 ) 07050
|P & H CONSTRUCTION CORPORAT |S. J. & L., INC. | GULF EQUIPMENT CORPORATION
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 505A015 2.000 EACH| 4500.00000 9000.00| 5380.00000 10760.00] 6000.00000 12000.00
Concrete Test Piles (14 Inches Square) | \ |
0160 505B045 2.000 EACH| 3000.00000 6000.00| 3775.00000 7550.00] 4000.00000 8000.00
Static Loading Tests (14 Inches Square) | \ |
0170 505N000 2015.000 LF | 25.50000 51382.50| 29.00000 58435.00 | 30.00000 60450.00
Concrete Piling Furnished (14 Inches | \ |
Square) | \ |
0180 5050000 2015.000 LF | 1.00000 2015.00] 2.15000 4332.25] 3.00000 6045.00
Concrete Piling Driven (14 Inches | \ |
Square) | \ |
0190 507A000 2.000 EACH| 3300.00000 6600.00 | 3900.00000 7800.00] 4612.00000 9224.00
Wire Rope Abutment Anchor Assembly | | |
0200 511A000 55.000 EACH] 74.50000 4097.50] 88.20000 4851.00] 90.00000 4950.00
Elastomeric Bearings, Type 1 | \ |
0210 512A019 2.000 EACH| 4535.00000 9070.00 | 5380.00000 10760.00] 3356.00000 6712.00
Precast Concrete Abutment Caps, 2'-3" | \ |
Wide By 1'8" Deep By 33'-0" Long | | |
0220 512B021 3.000 EACH]| 4600.00000 13800.00| 5430.00000 16290.00] 3423.00000 10269.00
Precast Concrete Intermediate Caps, | |
2'-3" Wide By 1'8" Deep By 31'-6" Long | \ |
0230 512C017 24.000 EACH] 3785.00000 90840.00| 4475.00000 107400.00] 3556.00000 85344.00
Precast Concrete Type 1 Span Section | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | |
0240 512C025 8.000 EACH] 4175.00000 33400.00| 4935.00000 39480.00] 4023.00000 32184.00
Precast Concrete Type 2C Span Section | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | \ |
0250 512D025 4.000 EACH] 3930.00000 15720.00 | 4650.00000 18600.00 | 3734.00000 14936.00
Precast Concrete Barrier Rail | \ |
Intermediate Section, 39'-11" Long | |
0260 512D030 4.000 EACH| 3855.00000 15420.00| 4560.00000 18240.00] 3734.00000 14936.00
Precast Concrete Barrier Rail End | | |
Section,39'-11 3/8" Long | | |
0270 512E002 16.000 EACH| 630.00000 10080.00| 740.00000 11840.00] 523.00000 8368.00
Precast Concrete Abutment Panels, Type | \ |
A3 | \ |
0280 512F002 8.000 EACH] 900.00000 7200.00| 1055.00000 8440.00] 878.00000 7024.00
Precast Concrete Wing Panels, Type W3 | \ |
0290 512G000 4.000 EACH| 760.00000 3040.00] 895.00000 3580.00] 745.00000 2980.00
\ |

Precast Concrete Abutment Wing Cap Pane |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 038 -4
TABULATION OF BIDS
CALL ORDER 038 CONTRACT ID 20030926038 COUNTIES MOBILE
LETTING DATE 09/26/03 10:00 AM DIVISION 09
| ( 1 ) 16001 | ( 2 19058 | ( 3 ) 07050
|P & H CONSTRUCTION CORPORAT |S. J. & ., INC. | GULF EQUIPMENT CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 600A000 LUMP | 52000.00000 52000.00] 47750.00000 47750.00| 60000.00000 60000.00
Mobilization | |
0310 602A000 5.000 EACH] 70.00000 350.00] 169.00000 845.00] 70.00000 350.00
Right Of Way Markers | | |
0320 610C001 267.000 TON | 34.00000 9078.00| 47.95000 12802.65] 40.00000 10680.00
Loose Riprap, Class 2 | | |
0330 610D003 313.000 SQYD| 2.50000 782.50] 3.00000 939.00] 4.00000 1252.00
Filter Blanket, Geotextile | | |
0340 623B000 70.000 LF | 15.00000 1050.00] 13.00000 910.00] 15.00000 1050.00
Concrete Curb, Type N | | |
0350 623B001 57.000 LF | 53.00000 3021.00| 48.00000 2736.00]| 17.00000 969.00
Concrete Curb, Type N Special | | |
0360 630A001 300.000 LF | 11.25000 3375.00| 10.20000 3060.00| 12.00000 3600.00
Steel Beam Guardrail, Class A, Type 2 | | |
0370 630C003 4.000 EACH] 1125.00000 4500.00] 1015.00000 4060.00| 1200.00000 4800.00
Guardrail End Anchor, Type 13 | \ |
0380 630C050 4.000 EACH] 1685.00000 6740.00| 1525.00000 6100.00] 1700.00000 6800.00
Guardrail End Anchor, Type 20 Series | | |
0390 641A034 3499.000 LF | 32.25000 112842.75] 16.50000 57733.50| 20.00000 69980.00
6 Inch D.I. Water Main Laid (Mechanical | | |
Joint) | \ |
0400 641C000 6.000 EACH]| 553.00000 3318.00| 670.00000 4020.00| 530.00000 3180.00
6 Inch Gate Valves With Box | \ |
0410 6413000 2.000 EACH| 2170.00000 4340.00] 2260.00000 4520.00| 2170.00000 4340.00
Fire Hydrant | | |
0420 641K005 1290.000 LF | 3.40000 4386.00] 5.80000 7482.00 | 6.00000 7740.00
6 Inch Water Main Removal | | |
0430 649A023 80.000 LF | 181.40000 14512.00] 307.50000 24600.00| 44.50000 3560.00
12 Inch Encasement Pipe, Type 2 | | |
Installation | |
0440 650A000 3525.000 CUYD]| 8.20000 28905.00 | 13.00000 45825.00 | 12.40000 43710.00
Topsoil | | |
0450 652A061 5.000 ACRE] 620.00000 3100.00| 1025.00000 5125.00| 1000.00000 5000.00
Seeding (Mix 3E) | \ |
0460 652A065 4.000 ACRE] 1240.00000 4960.00] 1200.00000 4800.00| 1700.00000 6800.00
Seeding (Special Wetland Mix) | \ |
0470 654A000 50.000 SQYD] 4.40000 220.00| 5.00000 250.00| 4.00000 200.00
Solid Sodding | |
0480 656A001 9.000 ACRE] 620.00000 5580.00| 1000.00000 9000.00] 1000.00000 9000.00
\ |

Mulching, Class A, Type 2



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 038 -5
TABULATION OF BIDS
CALL ORDER 038 CONTRACT 1ID 20030926038 COUNTIES MOBILE
LETTING DATE 09/26/03 10:00 AM DIVISION 09
| ( 1 ) 16001 | ( 2 ) 19058 | ( 3 ) 07050
|P & H CONSTRUCTION CORPORAT |S. J. & L., INC. | GULF EQUIPMENT CORPORATION
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0490 659A000 990.000 SQYD| 2.50000 2475.00] 2.20000 2178.00] 4.00000 3960.00
Erosion Control Netting, Class A | \ |
0500 665A000 9.000 ACRE] 497.00000 4473.00] 750.00000 6750.00 | 700.00000 6300.00
Temporary Seeding | \ |
0510 665B000 9.000 ACRE] 497.00000 4473.00| 470.00000 4230.00] 700.00000 6300.00
Temporary Mulching | \ |
0520 665F000 1721.000 EACH] 4.00000 6884.00 | 6.70000 11530.70| 6.00000 10326.00
Hay Bales | \ |
0530 665I000 68.000 TON | 36.00000 2448.00] 52.50000 3570.00] 50.00000 3400.00
Temporary Riprap, Class 2 | \ |
0540 665J000 5190.000 LF | 3.00000 15570.00| 3.50000 18165.00] 3.50000 18165.00
Silt Fence, Type A | | |
0550 665K000 300.000 CUYD]| 15.50000 4650.00| 5.50000 1650.00] 10.00000 3000.00
Drainage Sump Excavation | \ |
0560 680A000 LUMP | 15500.00000 15500.00 | 2000.00000 2000.00| 12000.00000 12000.00
Engineering Controls | \ |
0570 701A028 1.000 MILE] 2585.00000 2585.00] 2540.00000 2540.00] 1500.00000 1500.00
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0580 701A032 1.000 MILE] 3200.00000 3200.00] 2540.00000 2540.00/| 1700.00000 1700.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0590 701A041 1.000 MILE] 1800.00000 1800.00] 1270.00000 1270.00] 1200.00000 1200.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0600 701D008 1.000 MILE] 3220.00000 3220.00] 1775.00000 1775.00] 6000.00000 6000.00
Solid Traffic Stripe Removed (Plastic) | | |
0610 703A002 58.000 SQFT| 3.50000 203.00| 5.10000 295.80| 4.00000 232.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0620 703B002 46.000 SQFT| 5.05000 232.30| 5.10000 234.60| 6.00000 276.00
Traffic Control Legends, Class 2, Type | \ |
0630 705A000 35.000 EACH| 7.40000 259.00| 5.60000 196.00] 6.00000 210.00
Pavement Markers, Class A, Type 1-A | \ |
0640 705A004 21.000 EACH] 7.40000 155.40] 5.60000 117.60] 6.00000 126.00
Pavement Markers, Class A, Type 2-C | \
0650 705A005 25.000 EACH] 7.40000 185.00] 5.60000 140.00] 6.00000 150.00
Pavement Markers, Class A, Type 2-D | \ |
0660 740B00O 501.000 SQFT| 8.20000 4108.20] 8.60000 4308.60] 15.00000 7515.00
\ |

Construction Signs |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 038 -6
TABULATION OF BIDS
CALL ORDER 038 CONTRACT ID 20030926038 COUNTIES MOBILE
LETTING DATE 09/26/03 10:00 AM DIVISION 09
| ( 1 ) 16001 | ( 2 ) 19058 | ( 3 ) 07050
|P & H CONSTRUCTION CORPORAT |S. J. & L., INC. | GULF EQUIPMENT CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0670 740D000 30.000 EACH| 54.00000 1620.00] 48.40000 1452.00| 80.00000 2400.00
Channelizing Drums | | |
0680 740F002 10.000 EACH]| 200.00000 2000.00 | 180.00000 1800.00| 250.00000 2500.00
Barricades, Type III | \ |
0690 7401005 14.000 EACH]| 240.00000 3360.00| 215.00000 3010.00| 200.00000 2800.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 955,262.80] S 956,548.00]| $ 1,010,675.20
—————————————————————————————————————————— e
CONTRACT TOTALS | S 955,262.80] S 956,548.00]| $ 1,010,675.20




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03

PAGE : 039 -1
VENDOR RANKING

CALL ORDER : 039 CONTRACT ID : 20030926039 COUNTIES : MORGAN
LETTING DATE : 09/26/03 10:00 AM DIVISION : 01
CONTRACT TIME : 70 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-5200(215)

for constructing the Bridge Replacement (Bridge Culvert) and
Approaches on C.R.#1045 (Holmes Drake Road) at Mill Creek
southeast of Falkville. Length 0.108 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07048 GLASGOW CONSTRUCTION CO., INC. $ 453,489.50 100.0000%
2 08077 HASTINGS GENERAL CONTRACTING, INC. $ 456,261.10 100.6112%
3 03071 CHRISTOPHER PLUMBING & ELECTRIC, INC. S 461,816.80 101.8363%
4 13004 MILLER & MILLER, INC. $ 573,855.13 126.5421%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 039 -2
TABULATION OF BIDS

CALL ORDER : 039 CONTRACT ID : 20030926039 COUNTIES : MORGAN
LETTING DATE : 09/26/03 10:00 AM DIVISION : 01

1 ) 07048

( 2 ) 08077 [ ( 3 ) 03071
GLASGOW CONSTRUCTION CO., I

ASTINGS GENERAL CONTRACTIN |CHRISTOPHER PLUMBING & ELECTRIC
|

oo~

LINE NO / ITEM CODE / ALT

| I
I I
I I
| I
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 Total
| I |

0010 201A000 LUMP | 3000.00000 3000.00] 5000.00000 5000.00] 20000.00000 20000.00
Clearing & Grubbing (Approximately 1 | I |
ACRE) | I |

0020 206A000 LUMP | 5000.00000 5000.00] 10000.00000 10000.00| 13000.00000 13000.00
Removal Of 0Old Bridge, Station 3+69.6 | | |
OF PROPOSED ROAD 11.9' LT) | I I

0030 210A000 868.000 CUYD| 20.00000 17360.00 | 4.00000 3472.00] 8.50000 7378.00
Unclassified Excavation | I |

0040 210D001 2904.000 CUYD]| 10.00000 29040.00]| 8.00000 23232.00] 9.75000 28314.00
Borrow Excavation (Loose Truckbed | I |
Measurement) | |

0050 214A000 2654.000 CUYD| 20.00000 53080.00 | 12.00000 31848.00]| 12.00000 31848.00
Structure Excavation | | |

0060 214B0O01 453.000 CUYD]| 20.00000 9060.00 | 17.00000 7701.00] 15.00000 6795.00
Foundation Backfill, Commercial | | |

0070 230A000 6.000 RBST| 800.00000 4800.00] 400.00000 2400.00| 520.00000 3120.00
Roadbed Processing | I |

0080 301A004 511.000 SQYD| 3.50000 1788.50] 6.00000 3066.00] 6.00000 3066.00
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 4" Compacted Thickness | I |

0090 301A012 1885.000 SQYD| 4.50000 8482.50] 7.50000 14137.50]| 8.10000 15268.50
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |

0100 401A000 1342.000 SQYD] 2.50000 3355.00] 0.90000 1207.80] 1.50000 2013.00
Bituminous Treatment A | I |

0110 405A000 39.000 GAL | 4.00000 156.00] 3.40000 132.60] 1.50000 58.50
Tack Coat | | |

0120 429A200 71.000 TON | 50.50000 3585.50] 80.00000 5680.00] 65.00000 4615.00
Improved Bituminous Concrete Wearing | | |
Surface Layer, 1/2" Maximum Aggregate | I |
Size Mix, ESAL Range A | | |

0130 429B201 192.000 TON | 50.00000 9600.00 | 70.00000 13440.00| 50.00000 9600.00
Improved Bituminous Concrete Binder | | |
Layer, 1" Maximum Aggregate Size Mix, | I |
ESAL Range A | | |

0140 502A000 171190.000 LB | 0.40000 68476.00 | 0.48000 82171.20| 0.47000 80459.30

| I |

Steel Reinforcement



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 039 -3
TABULATION OF BIDS
CALL ORDER 039 CONTRACT ID 20030926039 COUNTIES MORGAN
LETTING DATE 09/26/03 10:00 AM DIVISION 01
| ( 1 ) 07048 | ( 2 ) 08077 | ( 3 ) 03071
| GLASGOW CONSTRUCTION CO., I |HASTINGS GENERAL CONTRACTIN |CHRISTOPHER PLUMBING & ELECTRIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 524A011 621.000 CUYD| 300.00000 186300.00] 300.00000 186300.00] 288.00000 178848.00
Culvert Concrete (Cast In Place) | | |
0160 600A000 LUMP | 10000.00000 10000.00] 25000.00000 25000.00| 25000.00000 25000.00
Mobilization | |
0170 610C001 154.000 TON | 30.00000 4620.00] 18.00000 2772.00]| 18.50000 2849.00
Loose Riprap, Class 2 | | |
0180 610D000 201.000 SQYD] 2.00000 402.00] 3.00000 603.00] 2.50000 502.50
Filter Blanket | | |
0190 630A001 275.000 LF | 20.00000 5500.00| 20.00000 5500.00| 18.00000 4950.00
Steel Beam Guardrail, Class A, Type 2 | | |
0200 630C050 4.000 EACH] 1500.00000 6000.00| 1800.00000 7200.00| 1600.00000 6400.00
Guardrail End Anchor, Type 20 Series | | |
0210 650A000 267.000 CUYD] 10.00000 2670.00 | 4.00000 1068.00| 7.50000 2002.50
Topsoil | \ |
0220 652A053 1.000 ACRE] 600.00000 600.00| 1000.00000 1000.00| 1000.00000 1000.00
Seeding (Mix 1E) | | |
0230 656A001 1.000 ACRE] 600.00000 600.00| 1000.00000 1000.00| 1000.00000 1000.00
Mulching, Class A, Type 2 | | |
0240 665F000 50.000 EACH]| 10.00000 500.00] 6.00000 300.00| 4.35000 217.50
Hay Bales | \ |
0250 665J000 100.000 LF | 10.00000 1000.00] 5.00000 500.00| 6.00000 600.00
Silt Fence, Type A | | |
0260 680A000 LUMP | 12000.00000 12000.00] 10000.00000 10000.00] 3500.00000 3500.00
Engineering Controls | | |
0270 701A031 1.000 MILE] 1000.00000 1000.00] 2000.00000 2000.00]| 1600.00000 1600.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0280 701A035 1.000 MILE] 1000.00000 1000.00] 2000.00000 2000.00] 1600.00000 1600.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | \ |
0290 701C001 1.000 MILE] 450.00000 450.00] 2000.00000 2000.00] 800.00000 800.00
Solid Temporary Traffic Stripe | \ |
0300 705A037 14.000 EACH]| 6.00000 84.00| 5.00000 70.00| 10.00000 140.00
Pavement Markers, Class A-H, Type 2-D | | |
0310 740B0O0O 286.000 SQFT| 10.00000 2860.00 | 10.00000 2860.00] 12.00000 3432.00
Construction Signs | | |
0320 740F002 4.000 EACH] 200.00000 800.00] 450.00000 1800.00| 220.00000 880.00
Barricades, Type III | | |
0330 7401005 4.000 EACH] 80.00000 320.00] 200.00000 800.00] 240.00000 960.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 453,489.50] S 456,261.10] S 461,816.80
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | $ 453,489.50] S 456,261.10] S 461,816.80




CALL ORDER : 039
LETTING DATE

09/26/03 10:00 AM

CONTRACT ID
DIVISION : 01

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

20030926039

DATE : 09/29/03
PAGE : 039 -4

MORGAN

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 Total

0010 201A000

Clearing & Grubbing (Approximately 1

ACRE)
0020 206A000

Removal Of 0Old Bridge, Station 3+69.

OF PROPOSED ROAD 11.9' LT)

0030 210A000 868.000
Unclassified Excavation
0040 210D001 2904.000

Borrow Excavation (Loose Truckbed
Measurement)

0050 214A000 2654.000
Structure Excavation
0060 214B0O01 453.000

Foundation Backfill, Commercial

0070 230A000 6.000
Roadbed Processing

0080 301A004 511.000
Crushed Aggregate Base Course, Type
Plant Mixed, 4" Compacted Thickness

0090 301A012 1885.000
Crushed Aggregate Base Course, Type
Plant Mixed, 6" Compacted Thickness

0100 401A000 1342.000
Bituminous Treatment A

0110 405A000 39.000
Tack Coat

0120 429A200 71.000

Improved Bituminous Concrete Wearing
Surface Layer, 1/2" Maximum Aggregate

Size Mix, ESAL Range A
0130 429B201 192.000
Improved Bituminous Concrete Binder

Layer, 1" Maximum Aggregate Size Mix,

ESAL Range A
0140 502A000
Steel Reinforcement

171190.000

I (

4 ) 13004

|[MILLER & MILLER, INC.

|
____+___

|
LUMP |
|
|
LUMP |
6 |
|
CUYD|
|
CUYD|
|
|
CUYD|
|
CUYD|
|
RBST |
|
SQYD|
B, |
|
SQYD|
B, |
|
SQYD|

GAL

TON
TON

|
|
|
|
|
|
|
|
|
|
|
LB |
|

UNIT PRICE AMOUNT UNIT PRICE
\
8500.00000 8500.00]|
\
\
6500.00000 6500.00|
\
\
22.00000 19096.00|
\
12.25000 35574.00 |
\
\
19.00000 50426.00|
\
22.00000 9966.00]
\
450.00000 2700.00|
\
16.00000 8176.00|
\
\
9.75000 18378.75]|
\
\
0.84000 1127.28]|
\
1.90000 74.10|
\
95.00000 6745.00|
\
\
\
60.00000 11520.00]
\
\
\
0.60000 102714.00]|
\

AMOUNT



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 039 -5
TABULATION OF BIDS
CALL ORDER 039 CONTRACT 1ID 20030926039 COUNTIES MORGAN
LETTING DATE 09/26/03 10:00 AM DIVISION 01
I ( 4 ) 13004 I ( ) | ( )
|[IMILLER & MILLER, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 524A011 621.000 CUYD] 300.00000 186300.00| |
Culvert Concrete (Cast In Place) | \ |
0160 600A000 LUMP | 68000.00000 68000.00 | |
Mobilization | \
0170 610C001 154.000 TON | 24.00000 3696.00] |
Loose Riprap, Class 2 | \ |
0180 610D000 201.000 SQYD| 3.50000 703.50] |
Filter Blanket | | |
0190 630A001 275.000 LF | 14.40000 3960.00] |
Steel Beam Guardrail, Class A, Type 2 | \ |
0200 630C050 4.000 EACH]| 1400.00000 5600.00] |
Guardrail End Anchor, Type 20 Series | \ |
0210 650A000 267.000 CUYD| 25.00000 6675.00| |
Topsoil | \ |
0220 652A053 1.000 ACRE] 1000.00000 1000.00] |
Seeding (Mix 1E) | | |
0230 656A001 1.000 ACRE] 1000.00000 1000.00]| |
Mulching, Class A, Type 2 | \ |
0240 665F000 50.000 EACH| 6.00000 300.00] |
Hay Bales | \ |
0250 665J000 100.000 LF | 4.75000 475.00| |
Silt Fence, Type A | \ |
0260 680A000 LUMP | 7500.00000 7500.00| |
Engineering Controls | \ |
0270 701A031 1.000 MILE] 1300.00000 1300.00] |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | | |
0280 701A035 1.000 MILE] 1300.00000 1300.00] |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0290 701C001 1.000 MILE] 475.00000 475.00| |
Solid Temporary Traffic Stripe | \ |
0300 705A037 14.000 EACH| 11.00000 154.00] |
Pavement Markers, Class A-H, Type 2-D | \ |
0310 740B00O 286.000 SQFT| 8.25000 2359.50] |
Construction Signs | \ |
0320 740F002 4.000 EACH]| 180.00000 720.00] |
Barricades, Type III | \ |
0330 7401005 4.000 EACH]| 210.00000 840.00| |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 573,855.13] S 0.00] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 573,855.13]| $ 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03

PAGE : 040 -1
VENDOR RANKING

CALL ORDER : 040 CONTRACT ID : 20030926040 COUNTIES : PIKE
LETTING DATE : 09/26/03 10:00 AM DIVISION : 07

CONTRACT TIME : 175 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBR-5505(200)
for constructing the Bridge Replacements (3 Precast) and ACGBBR-5504 (200)
Approaches on C.R.#6 at Big Creek southwest of Spring Hill, ACGBBR-5532(200)

on C.R.#57 at Mims Creek southeast of Spring Hill and on
C.R.#5 at Olustee Creek south of Briar Hill. Length 0.360

mi
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13021 MURPHREE BRIDGE CORPORATION S 1,282,348.57 100.0000%

2 13099 MCINNIS, LLC $ 1,598,584.10 124.6607%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 040 -2
TABULATION OF BIDS
CALL ORDER 040 CONTRACT ID 20030926040 COUNTIES PIKE
LETTING DATE 09/26/03 10:00 AM DIVISION 07
| ( 1 ) 13021 | ( 2 ) 13099 | ( )
| MURPHREE BRIDGE CORPORATION |MCINNIS, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 20000.00000 20000.00 | 25000.00000 25000.00|
Removal Of 0Old Bridge, Station 9+24.55 | | |
0020 206A001 LUMP | 20000.00000 20000.00 | 25000.00000 25000.00|
Removal Of 0ld Bridge, Station 9+09.11 | \ |
0030 206A002 LUMP | 20000.00000 20000.00 | 25000.00000 25000.00|
Removal Of 0Old Bridge, Station 8+71.34 | | |
0040 210A000 1206.000 CUYD]| 10.00000 12060.00] 8.00000 9648.00|
Unclassified Excavation | \ |
0050 210D021 2275.000 CUYD]| 10.00000 22750.00 | 7.50000 17062.50]
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 or Better ) | | |
0060 230A000 14.000 RBST| 550.00000 7700.00] 350.00000 4900.00|
Roadbed Processing | \ |
0070 301A042 4018.000 SQYD| 4.00000 16072.00] 6.00000 24108.00|
Granular Soil Base Course, Type A, Road | | |
Mixed, 6" Compacted Thickness | \ |
0080 401A000 3041.000 SQYD| 0.60000 1824.60| 0.60000 1824.60|
Bituminous Treatment A | \ |
0090 429A201 218.000 TON | 78.50000 17113.00] 116.00000 25288.00|
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0100 502A001 1682.000 LB | 2.50000 4205.00] 1.00000 1682.00|
Steel Reinforcement (Grade 60) | \ |
0110 505A030 4.000 EACH] 2000.00000 8000.00] 2000.00000 8000.00|
Steel Test Piles (HP 10x42) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0120 505A032 4.000 EACH] 2000.00000 8000.00] 2000.00000 8000.00|
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0130 505B100 4.000 EACH] 2000.00000 8000.00] 2000.00000 8000.00|
Static Loading Tests (HP 10x42) (Maximum | \ |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |
0140 505B102 4.000 EACH] 2000.00000 8000.00] 2000.00000 8000.00|
Static Loading Tests (HP 12X53) (Maximum | \ |
Bid Limited To $2000 Per Each Loading | \ |
| \ |

Test)



Precast Concrete Barrier Rail |
39'-11" Long |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 040 -3
TABULATION OF BIDS
CALL ORDER 040 CONTRACT 1ID 20030926040 COUNTIES PIKE
LETTING DATE 09/26/03 10:00 AM DIVISION 07
| ( 1 ) 13021 | ( 2 ) 13099 | ( )
| MURPHREE BRIDGE CORPORATION |MCINNIS, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B et e et e et e T e e e
0150 505M000 3250.000 LF | 10.50000 34125.00 | 20.00000 65000.00 |
Steel Piling Furnished And | \ |
Driven (HP10x42) | | |
0160 505M002 2275.000 LF | 12.50000 28437.50] 21.00000 47775.00]
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0170 507A000 5.000 EACH] 2000.00000 10000.00 | 2000.00000 10000.00|
Wire Rope Abutment Anchor Assembly | \ |
0180 508A000 128.000 1B | 5.00000 640.00| 5.00000 640.00|
Structural Steel | \ |
0190 510A000 117.000 CUYD] 300.00000 35100.00 | 500.00000 58500.00|
Bridge Substructure Concrete, Class A | \ |
0200 511A000 220.000 EACH] 60.00000 13200.00| 100.00000 22000.00|
Elastomeric Bearings, Type 1 | \ |
0210 512A014 5.000 EACH] 2877.00000 14385.00 | 3100.00000 15500.00]|
Precast Concrete Abutment Caps, 2'-0" | \ |
Wide By 1'-8" Deep By 33'-0" Long | | |
0220 512B004 14.000 EACH| 3368.00000 47152.00 | 3100.00000 43400.00]
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0230 512cC004 30.000 EACH| 3320.00000 99600.00 | 3300.00000 99000.00 |
Precast Concrete Type 1 Span Section, | \ |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | \ |
0240 512C007 10.000 EACH| 3442.00000 34420.00 | 3300.00000 33000.00]
Precast Concrete Type 2C Span Section, | \ |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long] \ |
0250 512C017 72.000 EACH| 4267.00000 307224.00 | 3450.00000 248400.00]
Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | |
0260 512C025 24.000 EACH] 4548.00000 109152.00] 3450.00000 82800.00 |
Precast Concrete Type 2C Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | \ |
0270 512D002 4.000 EACH] 3652.00000 14608.00 | 3100.00000 12400.00|
Precast Concrete Barrier Rail End | \ |
Section, 34'-0" Long | \ |
0280 512D005 6.000 EACH] 3684.00000 22104.00] 3100.00000 18600.00|
Precast Concrete Barrier Rail | | |
Intermediate Section, 34'-0" Long | \ |
0290 512D025 16.000 EACH| 4334.00000 69344.00 | 3300.00000 52800.00|
\ |
\ I

Intermediate Section,



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 040 -4
TABULATION OF BIDS

CALL ORDER : 040 CONTRACT ID : 20030926040 COUNTIES : PIKE
LETTING DATE : 09/26/03 10:00 AM DIVISION : 07
| ( 1 ) 13021 | ( 2 ) 13099 ( )

|
| MURPHREE BRIDGE CORPORATION |MCINNIS, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 512D030 8.000 EACH]| 4302.00000 34416.00| 3300.00000 26400.00|

Precast Concrete Barrier Rail End | | |

Section,39'-11 3/8" Long |

\ |
0310 512E000 40.000 EACH]| 200.00000 8000.00] 900.00000 36000.00|
Precast Concrete Abutment Panels, Type | | |
Al I \ I
0320 512F000 18.000 EACH]| 350.00000 6300.00| 900.00000 16200.00]
Precast Concrete Wing Panels, Type Wl | | |
0330 512F003 2.000 EACH| 350.00000 700.00] 900.00000 1800.00|
Precast Concrete Wing Panels, Type Wl | | |
(Modified) | \ |
0340 512G000 9.000 EACH] 415.00000 3735.00| 900.00000 8100.00|
Precast Concrete Abutment Wing Cap Pane | | |
0350 512G001 1.000 EACH]| 415.00000 415.00] 900.00000 900.00]|
Precast Concrete Abutment Wing Cap | |
Panel (Special) | | |
0360 600A000 LUMP | 96214.47000 96214.47| 110000.00000 110000.00]
Mobilization | |
0370 610C001 1316.000 TON | 25.00000 32900.00] 28.00000 36848.00|
Loose Riprap, Class 2 | \ |
0380 610D003 1260.000 SQYD| 2.50000 3150.00| 2.00000 2520.00]
Filter Blanket, Geotextile | | |
0390 630A001 100.000 LF | 10.50000 1050.00] 12.00000 1200.00|
Steel Beam Guardrail, Class A, Type 2 | \ |
0400 630C003 12.000 EACH]| 910.00000 10920.00] 1000.00000 12000.00]
Guardrail End Anchor, Type 13 | | |
0410 630C070 12.000 EACH]| 1245.00000 14940.00] 1275.00000 15300.00]
Guardrail End Anchor, Type 10 Series | | |
0420 650A000 339.000 CUYD| 15.00000 5085.00| 15.00000 5085.00|
Topsoil | \ |
0430 652A061 3.000 ACRE] 600.00000 1800.00] 600.00000 1800.00|
Seeding (Mix 3E) | | |
0440 656A000 3.000 ACRE] 600.00000 1800.00] 600.00000 1800.00|
Mulching, Class A, Type 1 | | |
0450 665F000 180.000 EACH| 6.00000 1080.00] 3.50000 630.00]
Hay Bales | | |
0460 665J000 1820.000 LF | 4.00000 7280.00] 3.00000 5460.00|
Silt Fence, Type A | | |
0470 680A000 LUMP | 17000.00000 17000.00] 60000.00000 60000.00]|
\ |

Engineering Controls |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 040 -5
TABULATION OF BIDS

CALL ORDER : 040 CONTRACT ID : 20030926040 COUNTIES : PIKE
LETTING DATE : 09/26/03 10:00 AM DIVISION : 07
| ( 1 ) 13021 | ( 2 ) 13099 ( )

|
| MURPHREE BRIDGE CORPORATION |MCINNIS, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0480 701A031 3.000 MILE] 1500.00000 4500.00] 5000.00000 15000.00]
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) |

\ |
0490 701A035 3.000 MILE] 1500.00000 4500.00]| 1500.00000 4500.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0500 701A045 3.000 MILE] 800.00000 2400.00| 1500.00000 4500.00]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0510 701C000 3.000 MILE]| 500.00000 1500.00] 800.00000 2400.00]
Broken Temporary Traffic Stripe | | |
0520 701C001 3.000 MILE] 500.00000 1500.00] 1500.00000 4500.00]
Solid Temporary Traffic Stripe | \ |
0530 740B00O 423.000 SQFT| 9.00000 3807.00] 525.00000 222075.00]
Construction Signs | \ |
0540 740F002 24.000 EACH] 110.00000 2640.00| 8.25000 198.00]
Barricades, Type III | \ |
0550 7401005 12.000 EACH| 125.00000 1500.00]| 170.00000 2040.00]
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 1,282,348.57| $ 1,598,584.10] $ 0.00
—————————————————————————————————————————— et e et i it e
CONTRACT TOTALS | $ 1,282,348.57| $ 1,598,584.10]| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03

PAGE : 041 -1
VENDOR RANKING

CALL ORDER : 041 CONTRACT ID : 20030926041 COUNTIES : TUSCALOOSA
LETTING DATE : 09/26/03 10:00 AM DIVISION : 05
CONTRACT TIME : 100 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-6300(208)

for constructing the Bridge Replacement on Bill George Road
over Big Creek northwest of Tuscaloosa Municipal Airport.
Length - 0.026 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19121 BOB SMITH CONSTRUCTION, INC. $ 402,432.95 100.0000%
2 14008 NEWELL & BUSH, INC. $ 420,217.40 104.4192%
3 01007 ALABAMA BRIDGE BUILDERS, INC. S 442,481.50 109.9516%
4 13099 MCINNIS, LLC $ 462,905.00 115.0266%
5 23071 WARRIOR CONSTRUCTORS, INC. $ 468,496.89 116.4161%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 041 -2
TABULATION OF BIDS

CALL ORDER . 041 CONTRACT ID : 20030926041 COUNTIES : TUSCALOOSA
LETTING DATE : 09/26/03 10:00 AM DIVISION : 05
| ( 1 ) 19121 | ( 2 ) 14008 | ( 3 ) 01007
|BOB SMITH CONSTRUCTION, INC |NEWELL & BUSH, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
|
0010 201A000 LUMP | 2500.00000 2500.00 17200.00000 17200.00 25000.00000 25000.00
Clearing & Grubbing (Approximately 1 |
ACRE) |
0020 206A000 LUMP | 20000.00000 20000.00 25000.00000 25000.00 25000.00000 25000.00
Removal Of 0ld Bridge, Station 7+99.08 |
0030 210A000 200.000 CUYD] 5.50000 1100.00 10.00000 2000.00 10.00000 2000.00
Unclassified Excavation |
0040 502A001 15943.000 LB | 0.65000 10362.95 0.55000 8768.65 0.50000 7971.50
Steel Reinforcement (Grade 60) |
0050 502B00O LUMP | 22715.00000 22715.00 24000.00000 24000.00 20000.00000 20000.00
Steel Reinforcement For Bridge |
Superstructure, STATION 7+60.00, APPROX. |
34,945 LBS. |
0060 505A032 1.000 EACH] 2000.00000 2000.00 200.00000 200.00 2000.00000 2000.00

Steel Test Piles (HP 12x53) (Maximum Bid |
Limited To $2000 Per Each Test Pile) |

0070 505A037 1.000 EACH] 2000.00000 2000.00 200.00000 200.00 2000.00000 2000.00
Steel Test Piles (HP 14x89)Maximum Bid |
Limited To $2000 Per Each Test Pile) |
0080 505B102 1.000 EACH]| 2000.00000 2000.00 200.00000 200.00 2000.00000 2000.00
Static Loading Tests (HP 12X53) (Maximum |
Bid Limited To $2000 Per Each Loading
Test) |
0090 505B107 1.000 EACH]| 2000.00000 2000.00 200.00000 200.00 2000.00000 2000.00
Static Loading Tests (HP 14x89) (Maximum |
Bid Limited To $2000 Per Each Loading
Test) |
0100 505M002 814.000 LF | 30.00000 24420.00 19.00000 15466.00 22.00000 17908.00
Steel Piling Furnished And Driven (HP |
12 x 53) |
0110 505M005 766.000 LF | 40.00000 30640.00 26.25000 20107.50 28.00000 21448.00
Steel Piling Furnished And Driven (HP |
14x89) |
0120 508A000 5719.000 LB | 3.00000 17157.00 2.25000 12867.75 3.50000 20016.50
Structural Steel |
0130 510A000 124.000 CUYD| 300.00000 37200.00 365.00000 45260.00 300.00000 37200.00
|

Bridge Substructure Concrete, Class A



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 041 -3
TABULATION OF BIDS
CALL ORDER 041 CONTRACT ID 20030926041 COUNTIES TUSCALOOSA
LETTING DATE 09/26/03 10:00 AM DIVISION : 05
| ( 1 ) 19121 | ( 2 ) 14008 | ( 3 ) 01007
|BOB SMITH CONSTRUCTION, INC |NEWELL & BUSH, |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 510C051 LUMP | 49350.00000 49350.00] 96000.00000 96000.00| 75000.00000 75000.00
Bridge Concrete Superstructure, STA. | | |
7+60, APPROX. 141 CY. | \ |
0150 510E000 374.000 SQYD| 10.00000 3740.00 | 5.25000 1963.50| 7.50000 2805.00
Grooving Concrete Bridge Decks | | |
0160 511A050 16.000 EACH]| 75.00000 1200.00] 95.00000 1520.00]| 200.00000 3200.00
Elastomeric Bearing Type 2 (Mark B1) | |
0170 511A051 8.000 EACH] 75.00000 600.00| 100.00000 800.00] 250.00000 2000.00
Elastomeric Bearing Type 2 (Mark B2) | |
0180 513B003 306.000 LF | 100.00000 30600.00] 77.00000 23562.00| 60.00000 18360.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | \ |
0190 513B004 237.000 LF | 100.00000 23700.00| 98.00000 23226.00| 90.00000 21330.00
Pretensioned-Prestressed Concrete | | |
Girders, Type II (Specialty Item) | | |
0200 600A000 LUMP | 50000.00000 50000.00] 52000.00000 52000.00| 40500.00000 40500.00
Mobilization | |
0210 610C001 1230.000 TON | 25.00000 30750.00] 20.50000 25215.00| 25.00000 30750.00
Loose Riprap, Class 2 | \ |
0220 610D000 910.000 SQYD| 3.50000 3185.00| 2.00000 1820.00| 3.25000 2957.50
Filter Blanket | | |
0230 630A001 350.000 LF | 17.50000 6125.00] 11.50000 4025.00| 12.10000 4235.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0240 630C003 4.000 EACH] 1500.00000 6000.00| 950.00000 3800.00| 1100.00000 4400.00
Guardrail End Anchor, Type 13 | | |
0250 630C070 4.000 EACH] 1500.00000 6000.00| 1300.00000 5200.00| 1215.00000 4860.00
Guardrail End Anchor, Type 10 Series | | |
0260 665A000 1.000 ACRE] 800.00000 800.00] 50.00000 50.00| 500.00000 500.00
Temporary Seeding | | |
0270 665B000 1.000 ACRE] 800.00000 800.00] 50.00000 50.00| 500.00000 500.00
Temporary Mulching | \ |
0280 665F000 48.000 EACH]| 6.00000 288.00| 22.00000 1056.00]| 5.00000 240.00
Hay Bales | | |
0290 6651000 80.000 TON | 25.00000 2000.00 | 16.00000 1280.00| 30.00000 2400.00
Temporary Riprap, Class 2 | | |
0300 665J000 600.000 LF | 3.00000 1800.00] 4.50000 2700.00] 6.50000 3900.00
Silt Fence, Type A | | |
0310 665K000 40.000 CUYD]| 5.00000 200.00| 2.00000 80.00| 20.00000 800.00
| \ |

Drainage Sump Excavation



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 041 -4
TABULATION OF BIDS
CALL ORDER 041 CONTRACT ID 20030926041 COUNTIES TUSCALOOSA
LETTING DATE 09/26/03 10:00 AM DIVISION 05
| ( 1 ) 19121 | ( 2 ) 14008 | ( 3 ) 01007
|BOB SMITH CONSTRUCTION, INC |NEWELL & BUSH, |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 680A000 LUMP | 10000.00000 10000.00] 1000.00000 1000.00| 36500.00000 36500.00
Engineering Controls | | |
0330 740B00O 20.000 SQFT| 10.00000 200.00| 75.00000 1500.00| 15.00000 300.00
Construction Signs | | |
0340 740F002 4.000 EACH] 200.00000 800.00] 300.00000 1200.00| 350.00000 1400.00
Barricades, Type III | | |
0350 7401005 2.000 EACH| 100.00000 200.00| 350.00000 700.00 | 500.00000 1000.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 402,432.95] S 420,217.40] S 442,481.50
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 402,432.95] S 420,217.40| S 442,481.50




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 041 -5
TABULATION OF BIDS
CALL ORDER 041 CONTRACT ID 20030926041 COUNTIES TUSCALOOSA
LETTING DATE 09/26/03 10:00 AM DIVISION : 05
| ( 4 ) 13099 | ( 5 ) 23071 | ( )
|[MCINNIS, LLC |[WARRIOR CONSTRUCTORS, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 40000.00000 40000.00] 16568.00000 16568.00]
Clearing & Grubbing (Approximately 1 | \ |
ACRE) | | |
0020 206A000 LUMP | 45000.00000 45000.00] 71234.45000 71234.45|
Removal Of 0Old Bridge, Station 7+99.08 | \ |
0030 210A000 200.000 CUYD] 10.00000 2000.00| 1.75000 350.00]|
Unclassified Excavation | | |
0040 502A001 15943.000 LB | 0.50000 7971.50] 0.60000 9565.80]
Steel Reinforcement (Grade 60) | \ |
0050 502B00O LUMP | 18000.00000 18000.00] 22345.00000 22345.00|
Steel Reinforcement For Bridge | | |
Superstructure, STATION 7+60.00, APPROX. | | |
34,945 LBS. | \ |
0060 505A032 1.000 EACH] 2000.00000 2000.00| 2000.00000 2000.00]
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0070 505A037 1.000 EACH] 2000.00000 2000.00 | 2000.00000 2000.00]|
Steel Test Piles (HP 14x89)Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0080 505B102 1.000 EACH]| 2000.00000 2000.00 | 1000.00000 1000.00|
Static Loading Tests (HP 12X53) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | | |
0090 505B107 1.000 EACH]| 2000.00000 2000.00 | 1000.00000 1000.00|
Static Loading Tests (HP 14x89) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |
0100 505M002 814.000 LF | 24.00000 19536.00] 22.00000 17908.00]
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0110 505M005 766.000 LF | 28.00000 21448.00 | 28.00000 21448.00|
Steel Piling Furnished And Driven (HP | |
14x89) | \ |
0120 508A000 5719.000 LB | 2.50000 14297.50 | 4.00000 22876.00|
Structural Steel | | |
0130 510A000 124.000 CUYD| 500.00000 62000.00| 474.98000 58897.52|
Bridge Substructure Concrete, Class A | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 041 -6
TABULATION OF BIDS

CALL ORDER : 041 CONTRACT ID : 20030926041 COUNTIES : TUSCALOOSA
LETTING DATE : 09/26/03 10:00 AM DIVISION : 05
| ( 4 ) 13099 | ( 5 ) 23071 | ( )
|[MCINNIS, LLC | WARRIOR CONSTRUCTORS, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e ittt
0140 510C051 LUMP | 80000.00000 80000.00] 67001.12000 67001.12]

Bridge Concrete Superstructure, STA. | \ |
7+60, APPROX. 141 CY. | \ |

0150 510E000 374.000 SQYD| 6.00000 2244.00| 5.00000 1870.00]
Grooving Concrete Bridge Decks | \ |

0160 511A050 16.000 EACH| 75.00000 1200.00]| 100.00000 1600.00]
Elastomeric Bearing Type 2 (Mark B1) | |

0170 511A051 8.000 EACH] 75.00000 600.00| 100.00000 800.00]
Elastomeric Bearing Type 2 (Mark B2) | \

0180 513B003 306.000 LF | 60.00000 18360.00| 60.00000 18360.00]
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | \ |

0190 513B004 237.000 LF | 80.00000 18960.00| 70.00000 16590.00]
Pretensioned-Prestressed Concrete | \ |
Girders, Type II (Specialty Item) | \ |

0200 600A000 LUMP | 40000.00000 40000.00 | 50213.00000 50213.00]
Mobilization | |

0210 610C001 1230.000 TON | 24.00000 29520.00] 25.00000 30750.00 |
Loose Riprap, Class 2 | \ |

0220 610D00O 910.000 SQYD] 3.50000 3185.00] 3.00000 2730.00|
Filter Blanket | | |

0230 630A001 350.000 LF | 12.10000 4235.00]| 15.00000 5250.00]
Steel Beam Guardrail, Class A, Type 2 | \ |

0240 630C003 4.000 EACH] 1100.00000 4400.00] 1000.00000 4000.00]
Guardrail End Anchor, Type 13 | \ |

0250 630C070 4.000 EACH] 1215.00000 4860.00| 1500.00000 6000.00 |
Guardrail End Anchor, Type 10 Series | | |

0260 665A000 1.000 ACRE] 600.00000 600.00| 1000.00000 1000.00]
Temporary Seeding | \ |

0270 665B000 1.000 ACRE] 600.00000 600.00| 1000.00000 1000.00]
Temporary Mulching | \ |

0280 665F000 48.000 EACH| 6.00000 288.00| 10.00000 480.00 |
Hay Bales | | |

0290 6651000 80.000 TON | 50.00000 4000.00]| 25.00000 2000.00]
Temporary Riprap, Class 2 | \ |

0300 665J000 600.000 LF | 5.00000 3000.00] 5.00000 3000.00]
Silt Fence, Type A | \ |

0310 665K000 40.000 CUYD| 20.00000 800.00| 10.00000 400.00]

| \ |

Drainage Sump Excavation



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 041 -7
TABULATION OF BIDS
CALL ORDER 041 CONTRACT ID 20030926041 COUNTIES TUSCALOOSA
LETTING DATE 09/26/03 10:00 AM DIVISION 05
| ( 4 ) 13099 | ( 5 ) 23071 | ( )
|[MCINNIS, LLC |[WARRIOR CONSTRUCTORS, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 680A000 LUMP | 5000.00000 5000.00| 7500.00000 7500.00|
Engineering Controls | | |
0330 740B00O 20.000 SQFT| 10.00000 200.00| 8.00000 160.00]
Construction Signs | | |
0340 740F002 4.000 EACH] 400.00000 1600.00] 100.00000 400.00|
Barricades, Type III | | |
0350 7401005 2.000 EACH| 500.00000 1000.00] 100.00000 200.00|
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 462,905.00] S 468,496.89] S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 462,905.00] S 468,496.89] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 042 -1

VENDOR RANKING

CALL ORDER : 042 CONTRACT ID : 20030926042 COUNTIES : TUSCALOOSA
LETTING DATE : 09/26/03 10:00 AM DIVISION : 05

CONTRACT TIME : 90 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : BRZ-6300(209)

for constructing the Bridge Replacement on Brownville Pike
Road at the Sipsey River west of Brownville. Length 0.054

mi
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01007 ALABAMA BRIDGE BUILDERS, INC. S 870,598.50 100.0000%
2 23071 WARRIOR CONSTRUCTORS, INC. S 950, 962.85 109.2309%
3 13099 MCINNIS, LLC S 994,212.50 114.1987%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 042 -2
TABULATION OF BIDS
CALL ORDER 042 CONTRACT ID 20030926042 COUNTIES TUSCALOOSA
LETTING DATE 09/26/03 10:00 AM DIVISION 05
| ( 1 ) 01007 | ( 2 ) 23071 | ( 3 ) 13099
|ALABAMA BRIDGE BUILDERS, IN |WARRIOR CONSTRUCTORS, INC. |[MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 5000.00000 5000.00] 3000.00000 3000.00] 80000.00000 80000.00
Clearing & Grubbing (Approximately 1 | \ |
ACRE) | \ |
0020 210A000 2235.000 CUYD| 10.00000 22350.00] 3.00000 6705.00| 8.00000 17880.00
Unclassified Excavation | \ |
0030 502A001 59602.000 1B | 0.50000 29801.00| 0.60000 35761.20| 0.75000 44701.50
Steel Reinforcement (Grade 60) | | |
0040 502B000O LUMP | 40000.00000 40000.00 | 67500.00000 67500.00 | 75000.00000 75000.00
Steel Reinforcement For Bridge | \ |
Superstructure, Station 45+65.00, | |
Approx. 67194 Lbs. | \ |
0050 505A002 1.000 EACH] 2000.00000 2000.00| 2000.00000 2000.00| 2000.00000 2000.00
Steel Test Piles (HP 12x53) | | |
0060 505B057 1.000 EACH] 5000.00000 5000.00] 2000.00000 2000.00| 2000.00000 2000.00
Static Loading Tests (HP 12x53) | \
0070 505M002 539.000 LF | 22.00000 11858.00 | 26.75000 14418.25| 25.00000 13475.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ I
0080 506A000 300.000 LF | 340.00000 102000.00] 425.00000 127500.00| 571.00000 171300.00
Drilled Shaft Excavation, 4'-6" Diamete | | |
0090 506C043 313.000 LF | 70.00000 21910.00| 125.00000 39125.00| 65.00000 20345.00
Drilled Shaft Construction, 4'-6" | \ |
Diameter, Class DS1 Concrete | | |
0100 506F001 93.000 LF | 200.00000 18600.00 | 250.00000 23250.00] 195.00000 18135.00
Permanent Drilled Shaft Casing, 4'-6" | | |
Diameter | \ |
0110 506G003 4.000 EACH] 4250.00000 17000.00 | 5000.00000 20000.00| 4000.00000 16000.00
Crosshole Sonic Logging, 4'-6" Diameter | \ |
0120 508A000 5260.000 LB | 4.00000 21040.00 | 4.00000 21040.00| 2.00000 10520.00
Structural Steel | \ |
0130 510A000 84.000 CUYD| 300.00000 25200.00] 500.00000 42000.00| 450.00000 37800.00
Bridge Substructure Concrete, Class A | \ |
0140 510C051 LUMP| 167000.00000 167000.00| 175000.00000 175000.00| 160000.00000 160000.00
Bridge Concrete Superstructure, Station | \ |
45+65.00, Approx. 281 Cu. Yds. | \ |
0150 510E000 747.000 SQYD| 4.00000 2988.00| 5.00000 3735.00] 3.00000 2241.00
\ |

Grooving Concrete Bridge Decks |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 042 -3
TABULATION OF BIDS
CALL ORDER : 042 CONTRACT ID 20030926042 COUNTIES : TUSCALOOSA
LETTING DATE : 09/26/03 10:00 AM DIVISION 05
| ( 1 ) 01007 | ( 2 ) 23071 | ( 3 ) 13099
| ALABAMA BRIDGE BUILDERS, IN |WARRIOR CONSTRUCTORS, INC. |[MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 511A001 24.000 EACH] 200.00000 4800.00] 376.33000 9031.92] 150.00000 3600.00
Elastomeric Bearings, Type 2 | | |
0170 513B00S5 630.000 LF | 110.00000 69300.00| 111.23000 70074.90| 90.00000 56700.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type III (Specialty Item) | | |
0180 513B017 518.000 LF | 160.00000 82880.00| 146.31000 75788.58| 160.00000 82880.00
Pretensioned-Prestressed Concrete | | |
Girders, Type BT-72 (Specialty Item) | \ |
0190 600A000 LUMP| 103820.00000 103820.00|] 109562.00000 109562.00] 80000.00000 80000.00
Mobilization | |
0200 610C001 1818.000 TON | 25.00000 45450.00| 25.00000 45450.00 | 22.00000 39996.00
Loose Riprap, Class 2 | | |
0210 610D000 962.000 SQYD| 3.25000 3126.50| 3.00000 2886.00| 2.00000 1924.00
Filter Blanket | | |
0220 630A001 50.000 LF | 14.80000 740.00] 15.00000 750.00 | 12.50000 625.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0230 630C003 4.000 EACH] 1100.00000 4400.00] 1000.00000 4000.00| 950.00000 3800.00
Guardrail End Anchor, Type 13 | | |
0240 630C070 4.000 EACH] 1250.00000 5000.00| 1500.00000 6000.00] 1100.00000 4400.00
Guardrail End Anchor, Type 10 Series | | |
0250 665F000 100.000 EACH| 5.00000 500.00] 8.00000 800.00] 6.50000 650.00
Hay Bales | | |
0260 665J000 1830.000 LF | 6.50000 11895.00] 5.00000 9150.00] 4.00000 7320.00
Silt Fence, Type A | | |
0270 665K000 60.000 CUYD| 20.00000 1200.00] 25.00000 1500.00] 20.00000 1200.00
Drainage Sump Excavation | | |
0280 680A000 LUMP | 40000.00000 40000.00] 29200.00000 29200.00| 35000.00000 35000.00
Engineering Controls | | |
0290 740B00O 109.000 SQFT| 10.00000 1090.00] 15.00000 1635.00| 10.00000 1090.00
Construction Signs | | |
0300 740F002 12.000 EACH]| 225.00000 2700.00 | 150.00000 1800.00| 165.00000 1980.00
Barricades, Type III | | |
0310 7401005 6.000 EACH| 325.00000 1950.00] 50.00000 300.00| 275.00000 1650.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 870,598.50] S 950,962.85]| S 994,212.50
—————————————————————————————————————————— e
CONTRACT TOTALS | S 870,598.50] S 950, 962.85]| S 994,212.50




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03

PAGE : 043 -1
VENDOR RANKING

CALL ORDER : 043 CONTRACT ID : 20030926043 COUNTIES : TUSCALOOSA
LETTING DATE : 09/26/03 10:00 AM DIVISION : 05
CONTRACT TIME : 85 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-6300(211)

for constructing the Bridge Replacement on Rue Road at
Carroll Creek northeast of Mt. Olive. Length 0.037 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19121 BOB SMITH CONSTRUCTION, INC. $ 506,633.35 100.0000%
2 01007 ALABAMA BRIDGE BUILDERS, INC. $ 515,282.50 101.7072%
3 23071 WARRIOR CONSTRUCTORS, INC. $ 547,587.10 108.0835%
4 13099 MCINNIS, LLC S 556,792.60 109.9005%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 043 -2
TABULATION OF BIDS

CALL ORDER : 043 CONTRACT ID : 20030926043 COUNTIES : TUSCALOOSA
LETTING DATE : 09/26/03 10:00 AM DIVISION : 05

( 1 ) 19121 | ( 2 ) 01007 [ ( 3 ) 23071
BOB SMITH CONSTRUCTION, INC |ALABAMA BRIDGE BUILDERS, IN |WARRIOR CONSTRUCTORS, INC.

LINE NO / ITEM CODE / ALT \ |

|
I
I
|
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 Total
|
0010 201A000 LUMP | 2500.00000 2500.00 24000.00000 24000.00 25235.43000 25235.43
Clearing & Grubbing (Approximately 1 |
ACRES) |
0020 206A000 LUMP | 20000.00000 20000.00 40000.00000 40000.00 60874.00000 60874.00
Removal Of 0ld Bridge, Station 10+36.55 |
0030 210A000 584.000 CUYD]| 5.50000 3212.00 10.00000 5840.00 1.72000 1004.48
Unclassified Excavation |
0040 502A001 20499.000 LB 0.65000 13324.35 0.50000 10249.50 0.63000 12914.37
Steel Reinforcement (Grade 60)
30000.00000 30000.00 25000.00000 25000.00

Steel Reinforcement For Bridge

|
|
0050 502B00O LUMP | 31850.00000 31850.00
|
Superstructure, STATION 9+58.00, |
|

APPROX 49002 LBS

|
|
|
|
|
|
|
|
|
|
|
|
|
|
0060 505A032 1.000 EACH] 2000.00000 2000.00 2000.00000 2000.00] 2000.00000 2000.00
Steel Test Piles (HP 12x53) (Maximum Bid | |
Limited To $2000 Per Each Test Pile) |
0070 505A036 1.000 EACH] 2000.00000 2000.00 2000.00000 2000.00]| 2000.00000 2000.00
Steel Test Piles (HP 14x73) (Maximum Bid | |
Limited To $2000 Per Each Test Pile) |
0080 505B102 1.000 EACH]| 2000.00000 2000.00 2000.00000 2000.00]| 1000.00000 1000.00
Static Loading Tests (HP 12X53) (Maximum | |
Bid Limited To $2000 Per Each Loading | |
Test) | |
0090 505B106 1.000 EACH]| 2000.00000 2000.00 2000.00000 2000.00]| 1000.00000 1000.00
Static Loading Tests (HP 14x73) (Maximum | |
Bid Limited To $2000 Per Each Loading | |
Test) | |
0100 505M002 903.000 LF | 30.00000 27090.00 20.00000 18060.00] 22.61000 20416.83
Steel Piling Furnished And Driven (HP | |
12 x 53) | |
0110 505M004 1558.000 LF | 40.00000 62320.00 24.00000 37392.00| 28.53000 44449.74
Steel Piling Furnished And Driven (HP |
14x73) | |
0120 508A000 6700.000 LB | 3.00000 20100.00 3.50000 23450.00| 4.00000 26800.00
Structural Steel | |
0130 510A000 140.000 CUYD| 300.00000 42000.00 300.00000 42000.00| 425.67000 59593.80
| |

Bridge Substructure Concrete, Class A



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 043 -3
TABULATION OF BIDS

CALL ORDER : 043 CONTRACT ID : 20030926043 COUNTIES : TUSCALOOSA
LETTING DATE : 09/26/03 10:00 AM DIVISION : 05
| ( 1 ) 19121 | ( 2 ) 01007 [ ( 3 ) 23071

|BOB SMITH CONSTRUCTION, INC |ALABAMA BRIDGE BUILDERS, IN |WARRIOR CONSTRUCTORS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 510C051 LUMP | 69300.00000 69300.00| 90000.00000 90000.00| 92567.45000 92567.45
Bridge Concrete Superstructure, STATION | \ |
9+458.00, APPROX 198 CY | \ |

0150 510E000 534.000 SQYD| 10.00000 5340.00| 5.50000 2937.00]| 5.00000 2670.00
Grooving Concrete Bridge Decks | | |
0160 511A050 16.000 EACH]| 50.00000 800.00] 200.00000 3200.00| 75.00000 1200.00
Elastomeric Bearing Type 2 (Mark B1) | |
0170 511A051 16.000 EACH]| 50.00000 800.00] 250.00000 4000.00]| 75.00000 1200.00
Elastomeric Bearing Type 2 (Mark B2) | |
0180 513B003 306.000 LF | 85.00000 26010.00| 60.00000 18360.00] 60.00000 18360.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | \ |
0190 513B004 474.000 LF | 85.00000 40290.00] 90.00000 42660.00| 70.00000 33180.00
Pretensioned-Prestressed Concrete | | |
Girders, Type II (Specialty Item) | | |
0200 600A000 LUMP | 60000.00000 60000.00| 41000.00000 41000.00| 51000.00000 51000.00
Mobilization | |
0210 610C001 1240.000 TON | 25.00000 31000.00] 25.00000 31000.00| 25.00000 31000.00
Loose Riprap, Class 2 | \ |
0220 610D000 1072.000 SQYD]| 3.50000 3752.00| 3.25000 3484.00| 3.00000 3216.00
Filter Blanket | | |
0230 630A001 350.000 LF | 17.50000 6125.00] 12.90000 4515.00| 11.50000 4025.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0240 630C003 4.000 EACH] 1500.00000 6000.00| 1110.00000 4440.00| 960.00000 3840.00
Guardrail End Anchor, Type 13 | | |
0250 630C070 4.000 EACH] 1500.00000 6000.00| 1250.00000 5000.00| 1295.00000 5180.00
Guardrail End Anchor, Type 10 Series | | |
0260 665A000 2.000 ACRE| 800.00000 1600.00] 500.00000 1000.00| 875.00000 1750.00
Temporary Seeding | | |
0270 665B000 2.000 ACRE| 800.00000 1600.00] 500.00000 1000.00| 875.00000 1750.00
Temporary Mulching | \ |
0280 665F000 30.000 EACH] 6.00000 180.00] 5.00000 150.00] 10.00000 300.00
Hay Bales | | |
0290 6651000 80.000 TON | 25.00000 2000.00 | 30.00000 2400.00] 25.00000 2000.00
Temporary Riprap, Class 2 | | |
0300 665J000 680.000 LF | 3.00000 2040.00 | 6.50000 4420.00| 5.00000 3400.00
Silt Fence, Type A | | |
0310 665K000 40.000 CUYD]| 5.00000 200.00| 20.00000 800.00] 10.00000 400.00
| \ |

Drainage Sump Excavation



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 043 -4
TABULATION OF BIDS
CALL ORDER 043 CONTRACT ID 20030926043 COUNTIES TUSCALOOSA
LETTING DATE 09/26/03 10:00 AM DIVISION : 05
| ( 1 ) 19121 | ( 2 ) 01007 | ( 3 ) 23071
|BOB SMITH CONSTRUCTION, INC |ALABAMA BRIDGE BUILDERS, IN |WARRIOR CONSTRUCTORS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 680A000 LUMP | 12000.00000 12000.00] 13225.00000 13225.00] 7500.00000 7500.00
Engineering Controls | | |
0330 740B00O 20.000 SQFT| 10.00000 200.00| 15.00000 300.00| 8.00000 160.00
Construction Signs | | |
0340 740F002 4.000 EACH] 200.00000 800.00] 350.00000 1400.00| 100.00000 400.00
Barricades, Type III | | |
0350 7401005 2.000 EACH| 100.00000 200.00| 500.00000 1000.00| 100.00000 200.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 506, 633.35] 515,282.50] S 547,587.10
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 506, 633.35] 515,282.50] S 547,587.10




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 043 -5
TABULATION OF BIDS
CALL ORDER : 043 CONTRACT ID 20030926043 COUNTIES TUSCALOOSA
LETTING DATE 09/26/03 10:00 AM DIVISION : 05
I ( 4 ) 13099 | ( ) I ( )
|[MCINNIS, LLC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 50000.00000 50000.00] |
Clearing & Grubbing (Approximately 1 | \ |
ACRES) | \ |
0020 206A000 LUMP | 50000.00000 50000.00] |
Removal Of 0ld Bridge, Station 10+36.55 | | |
0030 210A000 584.000 CUYD]| 10.00000 5840.00 | |
Unclassified Excavation | | |
0040 502A001 20499.000 LB | 0.40000 8199.60| |
Steel Reinforcement (Grade 60) | \ |
0050 502B00O LUMP | 24500.00000 24500.00 | |
Steel Reinforcement For Bridge | \ |
Superstructure, STATION 9+58.00, | |
APPROX 49002 LBS | | |
0060 505A032 1.000 EACH] 2000.00000 2000.00| |
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0070 505A036 1.000 EACH] 2000.00000 2000.00 | |
Steel Test Piles (HP 14x73) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0080 505B102 1.000 EACH]| 2000.00000 2000.00 | |
Static Loading Tests (HP 12X53) (Maximum | | |
Bid Limited To $2000 Per Each Loading | \ |
Test) | \ |
0090 505B106 1.000 EACH]| 2000.00000 2000.00 | |
Static Loading Tests (HP 14x73) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |
0100 505M002 903.000 LF | 24.00000 21672.00| |
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0110 505M004 1558.000 LF | 28.00000 43624.00| |
Steel Piling Furnished And Driven (HP | \
14x73) | \ |
0120 508A000 6700.000 LB | 3.00000 20100.00| |
Structural Steel | | |
0130 510A000 140.000 CUYD| 500.00000 70000.00] |
| \ |

Bridge Substructure Concrete, Class A



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 043 -6
TABULATION OF BIDS
CALL ORDER : 043 CONTRACT 1ID 20030926043 COUNTIES TUSCALOOSA
LETTING DATE 09/26/03 10:00 AM DIVISION : 05
(4 ) 13099 I ( ) I ( )
|[MCINNIS, LLC | |

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -

0140 510C051 LUMP | 89100.00000 89100.00| |
Bridge Concrete Superstructure, STATION | \ |
9+458.00, APPROX 198 CY | \ |

0150 510E000 534.000 SQYD| 5.00000 2670.00] |
Grooving Concrete Bridge Decks | \ |

0160 511A050 16.000 EACH| 75.00000 1200.00]| |
Elastomeric Bearing Type 2 (Mark B1) | |

0170 511A051 16.000 EACH| 50.00000 800.00| |
Elastomeric Bearing Type 2 (Mark B2) | \

0180 513B003 306.000 LF | 60.00000 18360.00| |
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | \ |

0190 513B004 474.000 LF | 80.00000 37920.00| |
Pretensioned-Prestressed Concrete | \ |
Girders, Type II (Specialty Item) | | |

0200 600A000 LUMP | 40000.00000 40000.00 | |
Mobilization | |

0210 610C001 1240.000 TON | 25.00000 31000.00| |
Loose Riprap, Class 2 | \ |

0220 610D00O 1072.000 SQYD| 3.50000 3752.00] |
Filter Blanket | | |

0230 630A001 350.000 LF | 12.90000 4515.00]| |
Steel Beam Guardrail, Class A, Type 2 | \ |

0240 630C003 4.000 EACH] 1110.00000 4440.00] |
Guardrail End Anchor, Type 13 | \ |

0250 630C070 4.000 EACH| 1250.00000 5000.00| |
Guardrail End Anchor, Type 10 Series | | |

0260 665A000 2.000 ACRE| 300.00000 600.00| |
Temporary Seeding | \ |

0270 665B000 2.000 ACRE| 300.00000 600.00| |
Temporary Mulching | \ |

0280 665F000 30.000 EACH] 6.00000 180.00] |
Hay Bales I \ |

0290 6651000 80.000 TON | 50.00000 4000.00]| |
Temporary Riprap, Class 2 | \ |

0300 665J000 680.000 LF | 4.00000 2720.00] |
Silt Fence, Type A | \ |

0310 665K000 40.000 CUYD| 20.00000 800.00| |

| \ |

Drainage Sump Excavation



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 043 -7
TABULATION OF BIDS
CALL ORDER 043 CONTRACT ID 20030926043 COUNTIES TUSCALOOSA
LETTING DATE 09/26/03 10:00 AM DIVISION 05
I ( 4 ) 13099 | ( ) I ( )
|[MCINNIS, LLC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 680A000 LUMP | 5000.00000 5000.00| |
Engineering Controls | | |
0330 740B00O 20.000 SQFT| 10.00000 200.00| |
Construction Signs | | |
0340 740F002 4.000 EACH] 250.00000 1000.00] |
Barricades, Type III | | |
0350 7401005 2.000 EACH| 500.00000 1000.00] |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 556,792.60] S 0.00] S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 556,792.60] S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03

PAGE : 044 -1
VENDOR RANKING

CALL ORDER : 044 CONTRACT ID : 20030926044 COUNTIES : TUSCALOOSA
LETTING DATE : 09/26/03 10:00 AM DIVISION : 05
CONTRACT TIME : 100 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBR-6324(200)

for constructing the Bridge Replacement on 0ld Greenboro
Road over Little Sandy Creek south of Tuscaloosa. Length -

0.030
mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19121 BOB SMITH CONSTRUCTION, INC. S 417,213.05 100.0000%
2 14008 NEWELL & BUSH, INC. S 434,530.75 104.1508%
3 13099 MCINNIS, LLC S 443,438.00 106.2857%
4 01007 ALABAMA BRIDGE BUILDERS, INC. S 484,484 .25 116.1239%
5 23071 WARRIOR CONSTRUCTORS, INC. S 511,506.34 122.6008%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 044 -2
TABULATION OF BIDS

CALL ORDER : 044 CONTRACT ID : 20030926044 COUNTIES : TUSCALOOSA
LETTING DATE : 09/26/03 10:00 AM DIVISION : 05
| ( 1 ) 19121 | ( 2 ) 14008 | ( 3 ) 13099
|BOB SMITH CONSTRUCTION, INC |NEWELL & BUSH, INC. |[MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
|
0010 201A000 LUMP | 2500.00000 2500.00 17200.00000 17200.00 25000.00000 25000.00
Clearing & Grubbing (Approximately 1 |
Acre) |
0020 206A000 LUMP | 20000.00000 20000.00 24500.00000 24500.00 40000.00000 40000.00
Removal Of 0ld Bridge, Station 6+64.50 |
0030 210A000 266.000 CUYD] 5.50000 1463.00 10.00000 2660.00 10.00000 2660.00
Unclassified Excavation |
0040 502A001 15607.000 LB | 0.65000 10144.55 0.55000 8583.85 0.50000 7803.50
Steel Reinforcement (Grade 60) |
0050 502B00O LUMP | 25780.00000 25780.00 26000.00000 26000.00 20000.00000 20000.00
Steel Reinforcement For Bridge |
Superstructure, STA 6+52.00, APPROX |
39661 LBS |
0060 505A032 1.000 EACH] 2000.00000 2000.00 200.00000 200.00 2000.00000 2000.00

Steel Test Piles (HP 12x53) (Maximum Bid |
Limited To $2000 Per Each Test Pile) |

0070 505A036 1.000 EACH] 2000.00000 2000.00 200.00000 200.00 2000.00000 2000.00
Steel Test Piles (HP 14x73) (Maximum Bid |
Limited To $2000 Per Each Test Pile) |
0080 505B102 1.000 EACH]| 2000.00000 2000.00 200.00000 200.00 2000.00000 2000.00
Static Loading Tests (HP 12X53) (Maximum |
Bid Limited To $2000 Per Each Loading
Test) |
0090 505B106 1.000 EACH]| 2000.00000 2000.00 200.00000 200.00 2000.00000 2000.00
Static Loading Tests (HP 14x73) (Maximum |
Bid Limited To $2000 Per Each Loading
Test) |
0100 505M002 760.000 LF | 30.00000 22800.00 19.00000 14440.00 24.00000 18240.00
Steel Piling Furnished And Driven (HP |
12 x 53) |
0110 505M004 937.000 LF | 40.00000 37480.00 22.00000 20614.00 28.00000 26236.00
Steel Piling Furnished And Driven (HP |
14x73) |
0120 508A000 5742.000 LB | 3.00000 17226.00 2.25000 12919.50 3.50000 20097.00
Structural Steel |
0130 510A000 118.000 CUYD| 300.00000 35400.00 385.00000 45430.00 450.00000 53100.00
|

Bridge Substructure Concrete, Class A



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 044 -3
TABULATION OF BIDS

CALL ORDER : 044 CONTRACT ID : 20030926044 COUNTIES : TUSCALOOSA
LETTING DATE : 09/26/03 10:00 AM DIVISION : 05
| ( 1 ) 19121 | ( 2 ) 14008 | ( 3 ) 13099
|BOB SMITH CONSTRUCTION, INC |NEWELL & BUSH, INC. |[MCINNIS, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e ittt
0140 510C051 LUMP | 56350.00000 56350.00] 102000.00000 102000.00] 75000.00000 75000.00

Bridge Concrete Superstructure, STA | \ |
6+52.00, APPROX 161 CU YDS | \ |

0150 510E000 427.000 SQYD| 10.00000 4270.00] 4.70000 2006.90 | 6.00000 2562.00
Grooving Concrete Bridge Decks | \ |
0160 511A050 8.000 EACH] 75.00000 600.00| 160.00000 1280.00] 75.00000 600.00
Elastomeric Bearing Type 2 (Mark B1) | |
0170 511A051 16.000 EACH| 75.00000 1200.00] 79.00000 1264.00] 75.00000 1200.00
Elastomeric Bearing Type 2 (Mark B2) | \
0180 513B003 153.000 LF | 100.00000 15300.00| 91.00000 13923.00]| 60.00000 9180.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | \ |
0190 513B004 470.000 LF | 100.00000 47000.00 | 95.00000 44650.00| 85.00000 39950.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type II (Specialty Item) | \ |
0200 600A000 LUMP | 50000.00000 50000.00 | 52000.00000 52000.00] 35000.00000 35000.00
Mobilization | |
0210 610C001 1155.000 TON | 25.00000 28875.00| 20.00000 23100.00]| 24.00000 27720.00
Loose Riprap, Class 2 | \ |
0220 610D00O 917.000 SQYD] 3.50000 3209.50] 2.50000 2292.50| 3.50000 3209.50
Filter Blanket | | |
0230 630A001 50.000 LF | 17.50000 875.00| 14.50000 725.00 | 10.00000 500.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0240 630C003 4.000 EACH] 1500.00000 6000.00 | 1100.00000 4400.00] 1200.00000 4800.00
Guardrail End Anchor, Type 13 | \ |
0250 630C070 4.000 EACH] 1500.00000 6000.00 | 1200.00000 4800.00] 1200.00000 4800.00
Guardrail End Anchor, Type 10 Series | | |
0260 665A000 1.000 ACRE] 800.00000 800.00| 1.00000 1.00] 500.00000 500.00
Temporary Seeding | \ |
0270 665B000 1.000 ACRE] 800.00000 800.00| 1.00000 1.00] 500.00000 500.00
Temporary Mulching | \ |
0280 665F000 30.000 EACH] 6.00000 180.00] 22.00000 660.00| 6.00000 180.00
Hay Bales | | |
0290 665I000 80.000 TON | 25.00000 2000.00] 17.00000 1360.00] 50.00000 4000.00
Temporary Riprap, Class 2 | \ |
0300 665J000 520.000 LF | 3.00000 1560.00] 4.50000 2340.00| 5.00000 2600.00
Silt Fence, Type A | \ |
0310 665K000 40.000 cCUYD| 5.00000 200.00 | 2.00000 80.00 | 20.00000 800.00
| \ |

Drainage Sump Excavation



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 044 -4
TABULATION OF BIDS
CALL ORDER 044 CONTRACT ID 20030926044 COUNTIES TUSCALOOSA
LETTING DATE 09/26/03 10:00 AM DIVISION 05
| ( 1 ) 19121 | ( 2 ) 14008 | ( 3 ) 13099
|BOB SMITH CONSTRUCTION, INC |NEWELL & BUSH, |[MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 680A000 LUMP | 10000.00000 10000.00] 1000.00000 1000.00| 5000.00000 5000.00
Engineering Controls | | |
0330 740B00O 20.000 SQFT| 10.00000 200.00| 85.00000 1700.00| 10.00000 200.00
Construction Signs | | |
0340 740F002 4.000 EACH] 200.00000 800.00] 275.00000 1100.00| 500.00000 2000.00
Barricades, Type III | | |
0350 7401005 2.000 EACH| 100.00000 200.00| 350.00000 700.00 | 1000.00000 2000.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 417,213.05] S 434,530.75] S 443,438.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 417,213.05] S 434,530.75] S 443,438.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 044 -5
TABULATION OF BIDS
CALL ORDER 044 CONTRACT ID 20030926044 COUNTIES TUSCALOOSA
LETTING DATE 09/26/03 10:00 AM DIVISION : 05
| ( 4 ) 01007 | ( 5 ) 23071 | ( )
| ALABAMA BRIDGE BUILDERS, IN |WARRIOR CONSTRUCTORS, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 28000.00000 28000.00 | 12000.00000 12000.00]
Clearing & Grubbing (Approximately 1 | \ |
Acre) | | |
0020 206A000 LUMP | 37000.00000 37000.00] 78400.00000 78400.00 |
Removal Of 0Old Bridge, Station 6+64.50 | \ |
0030 210A000 266.000 CUYD] 10.00000 2660.00 | 10.00000 2660.00]
Unclassified Excavation | | |
0040 502A001 15607.000 LB | 0.50000 7803.50] 0.65000 10144.55]
Steel Reinforcement (Grade 60) | \ |
0050 502B00O LUMP | 20000.00000 20000.00 | 24500.00000 24500.00|
Steel Reinforcement For Bridge | | |
Superstructure, STA 6+52.00, APPROX | | |
39661 LBS | \ |
0060 505A032 1.000 EACH] 2000.00000 2000.00| 2000.00000 2000.00]
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0070 505A036 1.000 EACH] 2000.00000 2000.00 | 2000.00000 2000.00]|
Steel Test Piles (HP 14x73) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0080 505B102 1.000 EACH]| 2000.00000 2000.00 | 1000.00000 1000.00|
Static Loading Tests (HP 12X53) (Maximum | | |
Bid Limited To $2000 Per Each Loading | \ |
Test) | | |
0090 505B106 1.000 EACH]| 2000.00000 2000.00 | 1000.00000 1000.00|
Static Loading Tests (HP 14x73) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |
0100 505M002 760.000 LF | 22.00000 16720.00] 23.00000 17480.00]
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0110 505M004 937.000 LF | 28.00000 26236.00| 29.00000 27173.00|
Steel Piling Furnished And Driven (HP | |
14x73) | \ |
0120 508A000 5742.000 1B | 3.50000 20097.00 | 4.00000 22968.00|
Structural Steel | | |
0130 510A000 118.000 CUYD| 300.00000 35400.00] 525.00000 61950.00]
Bridge Substructure Concrete, Class A | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 044 -6
TABULATION OF BIDS

CALL ORDER : 044 CONTRACT ID : 20030926044 COUNTIES : TUSCALOOSA
LETTING DATE : 09/26/03 10:00 AM DIVISION : 05
[ ( 4 ) 01007 | ( 5 ) 23071 ( )

|
|ALABAMA BRIDGE BUILDERS, IN |WARRIOR CONSTRUCTORS, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 510C051 LUMP | 80000.00000 80000.00| 75000.00000 75000.00 |

Bridge Concrete Superstructure, STA | \ |

6+52.00, APPROX 161 CU YDS | \ |

0150 510E000 427.000 SQYD| 7.50000 3202.50] 5.00000 2135.00|
Grooving Concrete Bridge Decks | \ |

0160 511A050 8.000 EACH] 200.00000 1600.00| 250.00000 2000.00|
Elastomeric Bearing Type 2 (Mark B1) | |

0170 511A051 16.000 EACH| 250.00000 4000.00] 250.00000 4000.00]
Elastomeric Bearing Type 2 (Mark B2) | \

0180 513B003 153.000 LF | 60.00000 9180.00 | 62.35000 9539.55]
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | \ |

0190 513B004 470.000 LF | 90.00000 42300.00 | 82.79000 38911.30]
Pretensioned-Prestressed Concrete | \ |
Girders, Type II (Specialty Item) | \ |

0200 600A000 LUMP | 50000.00000 50000.00 | 61158.94000 61158.94 |
Mobilization | |

0210 610C001 1155.000 TON | 25.00000 28875.00| 25.00000 28875.00|
Loose Riprap, Class 2 | \ |

0220 610D00O 917.000 SQYD] 3.25000 2980.25| 3.00000 2751.00|
Filter Blanket | | |

0230 630A001 50.000 LF | 14.00000 700.00] 14.00000 700.00 |
Steel Beam Guardrail, Class A, Type 2 | \ |

0240 630C003 4.000 EACH] 1100.00000 4400.00] 1050.00000 4200.00]
Guardrail End Anchor, Type 13 | \ |

0250 630C070 4.000 EACH] 1225.00000 4900.00] 1150.00000 4600.00]
Guardrail End Anchor, Type 10 Series | \ |

0260 665A000 1.000 ACRE] 500.00000 500.00] 400.00000 400.00|
Temporary Seeding | \ |

0270 665B000 1.000 ACRE] 500.00000 500.00] 400.00000 400.00|
Temporary Mulching | \ |

0280 665F000 30.000 EACH] 5.00000 150.00] 10.00000 300.00|
Hay Bales | | |

0290 665I000 80.000 TON | 30.00000 2400.00] 25.00000 2000.00|
Temporary Riprap, Class 2 | \ |

0300 665J000 520.000 LF | 6.50000 3380.00] 5.00000 2600.00|
Silt Fence, Type A | \ |

0310 665K000 40.000 cCUYD| 20.00000 800.00| 10.00000 400.00|

| \ |

Drainage Sump Excavation



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 044 -7
TABULATION OF BIDS
CALL ORDER 044 CONTRACT ID 20030926044 COUNTIES TUSCALOOSA
LETTING DATE 09/26/03 10:00 AM DIVISION 05
| ( 4 ) 01007 | ( 5 ) 23071 | ( )
| ALABAMA BRIDGE BUILDERS, IN |WARRIOR CONSTRUCTORS, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 680A000 LUMP | 40000.00000 40000.00] 7500.00000 7500.00|
Engineering Controls | | |
0330 740B00O 20.000 SQFT| 15.00000 300.00] 8.00000 160.00]
Construction Signs | | |
0340 740F002 4.000 EACH] 350.00000 1400.00] 100.00000 400.00|
Barricades, Type III | | |
0350 7401005 2.000 EACH| 500.00000 1000.00] 100.00000 200.00|
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 484,484.25] S 511,506.34| S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 484,484.25] S 511,506.34] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03

PAGE : 045 -1
VENDOR RANKING

CALL ORDER : 045 CONTRACT ID : 20030926045 COUNTIES : JEFFERSON
LETTING DATE : 09/26/03 10:00 AM DIVISION : 03
CONTRACT TIME : 90 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPBH-7012(601)

for constructing the Fiber Optic and Traffic Signal
Improvements on S.R.#3 (U.S.#31) at various intersections as
indicated the Plans from I-65 to S.R.#38 (U.S.#280) near
Homewood. Length - 5.757 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19083 STONE & SONS ELECTRICAL CONTRACTORS, INC. $ 919,216.50 100.0000%
2 19060 STONE ELECTRIC COMPANY, INC. S 957,315.10 104.1447%
3 20003 TEMPLE ELECTRIC COMPANY, INC. $ 961,744.50 104.6265%
4 13098 MASTEC NORTH AMERICA, INC. $ 997,979.50 108.5685%
5 07004 GEORGIA ELECTRIC COMPANY $ 1,136,178.37 123.6029%



CALL ORDER
LETTING DATE

045
09/26/03

10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

CONTRACT ID
DIVISION

TABULATION OF BIDS

20030926045
03

COUNTIES

JEFFERSON

DATE
PAGE

09/29/
045 -2

03

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION

SECTION 0001 Total

0010 600A000
Mobilization

0020 654A000
Solid Sodding

0030 730A012
Removal Of Existing
Unit (Partial) ( (
Vesthaven Way )

0040 730A013
Removal Of Existing
Unit (Partial)
Plaza )

0050 730A014
Removal Of Existing
Unit (Partial)
Montgomery Hwy. )

0060 730A015
Removal Of Existing
Unit (Partial)
Rd / 0ld

0070 730A016
Removal Of Existing
Unit (Partial)
Rd.)

0080 730A017
Removal Of Existing
Unit (Partial)
Poinciana Dr. )

0090 730A018
Removal Of Existing
Unit (Partial) ( US
/ Hollywood Blvd

0100 730A019
Removal Of Existing
Unit (Partial) ( US
Ventura Dr.)

0110 730C000

Furnishing And Installing Traffic
( US Hwy 31 @ I-65 /

Control Unit
Columbiana Rd. )

U.

(U.s.

(U.s.

(U.s.

(U.s.

(U.s.

|
|
|

QUANTITY |
____________________ +

|
LUMP |
|
SQYD |
|
LUMP |
Traffic Control |
S. Hwy 31 @

1200.000

LUMP
Traffic Control
Hwy 31 @ Vestavia

LUMP
Traffic Control
Hwy 31 @ 0Old

LUMP
Traffic Control
Hwy 31 @ Saulter

LUMP
Traffic Control
Hwy 31 @ Mayfair

LUMP
Traffic Control
Hwy 31 @

LUMP
Traffic Control
Hwy 31 @ Oxmoor Rd

LUMP
Traffic Control
Hwy 31 @ 28th Ave /

|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
LUMP |
|
|
|

1)

(
STONE & SONS ELECTRICAL CON

e e
200.
200.
900.
900.
800.
1000.
2000.
1000.

6500.

.00000

.00000

19083

0 —~

00000

00000

200.

00000

900.

00000

900.

00000

800.

00000

1000.

00000

2000.

00000

1000.

00000 6500.

2 )

114000.

6.

1000.

750.

1000.

900.

900.

750.

1100.

1000.

5665.

19060

TONE ELECTRIC COMPANY,

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

114000.

7200.

1000.

750.

1000.

900.

900.

750.

1100.

1000.

5665.

3)

(
TEMPLE ELECTRIC COMPANY,

204.

204.

535.

498.

443.

516.

1022.

522.

4141.

20003

.00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

INC.

AMOUNT

40000.

6000.

204.

204.

535.

498.

443.

516.

1022.

522.

4141.

00

00

00

00

00

00

00

00

00

00

00



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 045 -3
TABULATION OF BIDS

Furnishing And Installing Traffic
Control Unit (U.S.Hwy 31 @ Kentucky Ave.
)

CALL ORDER : 045 CONTRACT ID : 20030926045 COUNTIES : JEFFERSON
LETTING DATE : 09/26/03 10:00 AM DIVISION : 03
| ( 1 ) 19083 | ( 2 ) 19060 | ( 3 ) 20003
| STONE & SONS ELECTRICAL CON |STONE ELECTRIC COMPANY, INC |TEMPLE ELECTRIC COMPANY, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0120 730C001 LUMP | 4400.00000 4400.00| 2660.00000 2660.00] 4015.00000 4015.00
Furnishing And Installing Traffic | \ |
Control Unit (US Hwy 31 @ Vestavia Pkwy. | | |
) | \ |
0130 730C002 LUMP | 6400.00000 6400.00| 5469.00000 5469.00] 3918.00000 3918.00
Furnishing And Installing Traffic | \ |
Control Unit ( US Hwy 31 @ Massey Rd. ) | \ |
0140 730C003 LUMP | 6400.00000 6400.00| 5020.00000 5020.00] 3849.00000 3849.00
Furnishing And Installing Traffic | \ |
Control Unit (US Hwy 31 @ Pizitz Dr / | \ |
Vestavia Forest | \ |
0150 730C004 LUMP | 6400.00000 6400.00| 5243.00000 5243.00] 3809.00000 3809.00
Furnishing And Installing Traffic | \ |
Control Unit ( US Hwy 31 @ Vestridge Dr. | | |
) | \ |
0160 730C005 LUMP | 6400.00000 6400.00| 5243.00000 5243.00] 3809.00000 3809.00
Furnishing And Installing Traffic | \ |
Control Unit ( US Hwy 31 @ Vestavia | \
Hills Elementary | \ |
0170 730C006 LUMP | 6200.00000 6200.00| 5038.00000 5038.00] 3640.00000 3640.00
Furnishing And Installing Traffic | \ |
Control Unit ( US Hwy 31 @ Merryvale Rd. | | |
) | \ |
0180 730C007 LUMP | 6100.00000 6100.00| 5038.00000 5038.00] 2249.00000 2249.00
Furnishing And Installing Traffic | \ |
Control Unit (U.S. Hwy 31 @ Vesthaven | | |
Way) | \ |
0190 730C008 LUMP | 4800.00000 4800.00]| 3326.00000 3326.00] 2269.00000 2269.00
Furnishing And Installing Traffic | \ |
Control Unit (U.S. 31 @ Vestavia Plaza) | \ |
0200 730C009 LUMP | 6100.00000 6100.00| 5120.00000 5120.00] 3686.00000 3686.00
Furnishing And Installing Traffic | \ |
Control Unit (U.S. Hwy 31 @ 0ld Creek | | |
Trail) | \ |
0210 730C010 LUMP | 6700.00000 6700.00| 5670.00000 5670.00] 4980.00000 4980.00
Furnishing And Installing Traffic | \ |
Control Unit (U.S. Hwy 31 @ Canyon Rd.) | \ |
0220 730C011 LUMP | 6900.00000 6900.00| 5981.00000 5981.00] 5088.00000 5088.00
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 045 -4
TABULATION OF BIDS
CALL ORDER 045 CONTRACT 1ID 20030926045 COUNTIES JEFFERSON
LETTING DATE 09/26/03 10:00 AM DIVISION 03
| ( 1 ) 19083 | ( 2 ) 19060 | ( 3 ) 20003
| STONE & SONS ELECTRICAL CON |STONE ELECTRIC COMPANY, INC |TEMPLE ELECTRIC COMPANY, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0230 730C012 LUMP | 7350.00000 7350.00| 6830.00000 6830.00 | 5936.00000 5936.00
Furnishing And Installing Traffic | \ |
Control Unit (U.S. Hwy 31 @ Laurel Rd / | | |
Tyson Rd) | \ |
0240 730C013 LUMP | 6400.00000 6400.00| 5296.00000 5296.00| 3851.00000 3851.00
Furnishing And Installing Traffic | \ |
Control Unit (U.S. Hwy 31 @ Shades | |
Crest Rd.) | \ |
0250 730C014 LUMP | 7500.00000 7500.00| 3687.00000 3687.00] 5420.00000 5420.00
Furnishing And Installing Traffic | \ |
Control Unit (U.S. Hwy 31 @ 01d | | |
Montgomery Hwy.) | \ |
0260 730C015 LUMP | 6400.00000 6400.00| 3574.00000 3574.00] 6097.00000 6097.00
Furnishing And Installing Traffic | \ |
Control Unit (U.S. Hwy 31 @ Saulter Rd | | |
/ 0ld | \ [
0270 730C100 LUMP | 6500.00000 6500.00| 3200.00000 3200.00] 6145.00000 6145.00
Furnishing And Installing Traffic | \ |
Control Unit (U.S. Hwy 31 @ Mayfair Rd.) | \ |
0280 730C101 LUMP | 6300.00000 6300.00| 2960.00000 2960.00] 6000.00000 6000.00
Furnishing And Installing Traffic | \ |
Control Unit (U.S. Hwy 31 @ Poinciana | | |
Dr.) | \ |
0290 730C102 LUMP | 10100.00000 10100.00| 5206.00000 5206.00] 8614.00000 8614.00
Furnishing And Installing Traffic | \ |
Control Unit (U.S. Hwy 31 @ Oxmoor Rd/ | \ |
HollywoodBlvd. | \ |
0300 730C103 LUMP | 7500.00000 7500.00]| 3279.00000 3279.00] 7800.00000 7800.00
Furnishing And Installing Traffic | \ |
Control Unit (U.S. Hwy 31 @ 28th Ave / | \ |
Ventura Dr) | \ |
0310 730H001 3275.000 LF | 2.50000 8187.50] 2.60000 8515.00] 3.50000 11462.50
Loop Wire | \ |
0320 7301001 370.000 LF | 1.50000 555.00] 1.25000 462.50] 1.00000 370.00
Loop Detector Lead-In-Cable | \ |
0330 730J010 74.000 EACH| 165.00000 12210.00| 120.00000 8880.00 | 150.00000 11100.00
Vehicle Loop Detector | \ |
0340 730L002 220.000 LF | 3.00000 660.00| 2.36000 519.20] 7.00000 1540.00
| \ |

1", Metallic, Conduit



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 045 -5
TABULATION OF BIDS
CALL ORDER 045 CONTRACT ID 20030926045 COUNTIES JEFFERSON
LETTING DATE 09/26/03 10:00 AM DIVISION 03
| ( 1 ) 19083 | ( 2 ) 19060 | ( 3 ) 20003
| STONE & SONS ELECTRICAL CON |STONE ELECTRIC COMPANY, INC |TEMPLE ELECTRIC COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0350 730L007 40.000 LF | 10.00000 400.00] 3.00000 120.00] 6.00000 240.00
3", Non-Metallic, Conduit | | |
0360 730P022 71.000 EACH| 680.00000 48280.00 | 759.00000 53889.00| 680.00000 48280.00
Vehicular Signal Head, 12 Inch, 3 | | |
Section, Type LED | \ |
0370 730P024 7.000 EACH] 1085.00000 7595.00| 1383.00000 9681.00| 1250.00000 8750.00
Vehicular Signal Head, 12 Inch, 5 | | |
Section, Type LED | \ |
0380 730Q011 26.000 EACH] 750.00000 19500.00 | 817.00000 21242.00| 680.00000 17680.00
Pedestrian Signal Head, Type LED | \ |
0390 730R022 7.000 EACH] 7500.00000 52500.00 | 8170.00000 57190.00| 7900.00000 55300.00
Controller Assembly, Type III, 8 Phase | \ |
0400 730R030 2.000 EACH| 11525.00000 23050.00] 12505.00000 25010.00| 10700.00000 21400.00
Controller Assembly, Type III, Master | \ |
0410 730T000 1.000 EACH] 275.00000 275.00 | 435.00000 435.00| 500.00000 500.00
Wood Pole | \ |
0420 730U005 LUMP | 26000.00000 26000.00| 27674.00000 27674.00| 23000.00000 23000.00
Furnishing And Installing Video | \ |
Detection System | \ |
0430 734A014 35030.000 LF | 1.75000 61302.50 | 1.00000 35030.00] 1.85000 64805.50
Cable 0OSP, Loose Tube, 60F SM | | |
0440 734A100 5010.000 LF | 1.00000 5010.00] 1.00000 5010.00] 0.75000 3757.50
Messenger Wire | | |
0450 734B005 1100.000 LF | 1.25000 1375.00] 0.60000 660.00| 1.50000 1650.00
Drop Cable OSP 6F SM Central Core | \ |
0460 734E000 25930.000 LF | 0.25000 6482.50 | 0.20000 5186.00] 0.50000 12965.00
Detectable Tape System | | |
0470 734E036 270.000 LF | 5.00000 1350.00] 2.00000 540.00| 5.00000 1350.00
Conduit PVC Schedule 80 1 1/4 Inch | |
0480 734E037 40.000 LF | 5.00000 200.00 | 3.00000 120.00] 5.00000 200.00
Conduit PVC Schedule 80 2 Inch | | |
0490 734E040 455.000 LF | 5.00000 2275.00] 4.00000 1820.00] 20.00000 9100.00
Conduit Galvanized Rigid Steel 2 Inch | \ |
0500 734E100 26380.000 LF | 7.25000 191255.00] 5.73000 151157.40| 8.00000 211040.00
Buried Duct HDPE 2x2 INCH | | |
0510 734F002 20.000 EACH] 140.00000 2800.00] 177.00000 3540.00] 220.00000 4400.00
Distribution Hardware SFDU 12 Fiber , | | |
Wall Mount | \ |
0520 734G002 180.000 EACH] 39.00000 7020.00] 15.00000 2700.00| 65.00000 11700.00
\ |

Connector FC Termination SM |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 045 -6
TABULATION OF BIDS
CALL ORDER 045 CONTRACT ID 20030926045 COUNTIES JEFFERSON
LETTING DATE 09/26/03 10:00 AM DIVISION 03
| ( 1 ) 19083 | ( 2 ) 19060 | ( 3 ) 20003
| STONE & SONS ELECTRICAL CON |STONE ELECTRIC COMPANY, INC |TEMPLE ELECTRIC COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0530 734G005 5.000 EACH] 520.00000 2600.00| 687.00000 3435.00| 650.00000 3250.00
Splice Closure, Aerial With Trays | | |
0540 734G006 17.000 EACH]| 682.00000 11594.00] 1002.00000 17034.00] 650.00000 11050.00
Splice Closure, Undergrade, 60 Fiber | \ |
0550 734G009 240.000 EACH] 38.00000 9120.00]| 50.00000 12000.00] 45.00000 10800.00
Splicing, Fusion | | |
0560 734H015 178.000 EACH| 35.00000 6230.00| 55.00000 9790.00] 30.00000 5340.00
Patch Cord Simplex SM, FC | \ |
0570 7343000 44.000 EACH| 650.00000 28600.00 | 315.00000 13860.00] 650.00000 28600.00
Commbox F1 | \ |
0580 7343001 21.000 EACH] 900.00000 18900.00] 540.00000 11340.00] 890.00000 18690.00
Commbox F2 | | |
0590 740B00O 1032.000 SQFT| 20.00000 20640.00 | 9.00000 9288.00] 12.00000 12384.00
Construction Signs | | |
0600 740E000 80.000 EACH]| 25.00000 2000.00 | 10.50000 840.00] 10.00000 800.00
Cones (36 Inches High) | | |
0610 740M001 80.000 EACH| 10.00000 800.00] 7.00000 560.00| 1.00000 80.00
Ballast For Cone | | |
0620 741C010 2.000 EACH| 4000.00000 8000.00] 5266.00000 10532.00] 5000.00000 10000.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
0630 745A000 40.000 HOUR| 45.00000 1800.00] 35.00000 1400.00| 35.00000 1400.00
Uniformed Police Officer | \ |
0640 756A023 6450.000 LF | 22.00000 141900.00] 35.00000 225750.00]| 30.00000 193500.00
5" Electrical Conduit, 1 Line, Type 5 | | |
Installation | |
SECTION TOTALS | S 919,216.50] S 957,315.10]| S 961,744.50
—————————————————————————————————————————— e
CONTRACT TOTALS | S 919,216.50] S 957,315.10]| S 961,744.50




CALL ORDER
LETTING DATE

045
09/26/03

10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

CONTRACT ID
DIVISION

TABULATION OF BIDS

20030926045
03

COUNTIES

DATE
PAGE

09/29/03
045 -7

JEFFERSON

|[MASTEC NORTH AMERICA,

LINE NO / ITEM CODE / ALT |

ITEM DESCRIPTION

SECTION 0001 Total

0010 600A000
Mobilization

0020 654A000
Solid Sodding

0030 730A012
Removal Of Existing
Unit (Partial) ( (
Vesthaven Way )

0040 730A013
Removal Of Existing
Unit (Partial)
Plaza )

0050 730A014
Removal Of Existing
Unit (Partial)
Montgomery Hwy. )

0060 730A015
Removal Of Existing
Unit (Partial)
Rd / 0ld

0070 730A016
Removal Of Existing
Unit (Partial)
Rd.)

0080 730A017
Removal Of Existing
Unit (Partial)
Poinciana Dr. )

0090 730A018
Removal Of Existing
Unit (Partial) ( US
/ Hollywood Blvd

0100 730A019
Removal Of Existing
Unit (Partial) ( US
Ventura Dr.)

0110 730C000

Furnishing And Installing Traffic
( US Hwy 31 @ I-65 /

Control Unit
Columbiana Rd. )

U.

(U.s.

(U.s.

(U.s.

(U.s.

(U.s.

QUANTITY |
____________________ +

|
LUMP |
|
SQYD |
|
LUMP |
Traffic Control |
S. Hwy 31 @

1200.000

LUMP
Traffic Control
Hwy 31 @ Vestavia

LUMP
Traffic Control
Hwy 31 @ 0Old

LUMP
Traffic Control
Hwy 31 @ Saulter

LUMP
Traffic Control
Hwy 31 @ Mayfair

LUMP
Traffic Control
Hwy 31 @

LUMP
Traffic Control
Hwy 31 @ Oxmoor Rd

LUMP
Traffic Control
Hwy 31 @ 28th Ave /

|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
LUMP |
|
|
|

4 )

UNIT PRICE

390.

520.

909.

866.

801.

887.

1225.

887.

7152.

.00000

.82000

13098

Q —~

INC.

00000

00000

520.

00000

909.

00000

866.

00000

801.

00000

887.

00000

1225.

00000

887.

00000 7152.

5

168.

241.

1430.

1325.

1167.

1377.

2061.

1377.

4969.

07004
EORGIA ELECTRIC COMPANY

.04000

.00000

29000

92000

43000

26000

49000

85000

51000

85000

57000

17335.

6000.

168.

241.

1430.

1325.

1167.

1377.

2061.

1377.

4969.

AMOUNT



Furnishing And Installing Traffic
Control Unit
)

(U.S.Hwy 31 @ Kentucky Ave.

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 045 -8
TABULATION OF BIDS
CALL ORDER 045 CONTRACT 1ID 20030926045 COUNTIES JEFFERSON
LETTING DATE 09/26/03 10:00 AM DIVISION : 03
| ( 4 ) 13098 | ( 5 ) 07004 | ( )
|[MASTEC NORTH AMERICA, INC. | GEORGIA ELECTRIC COMPANY |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0120 730C001 LUMP | 6606.00000 6606.00| 4825.83000 4825.83
Furnishing And Installing Traffic | \ |
Control Unit (US Hwy 31 @ Vestavia Pkwy. | | |
) | \ |
0130 730C002 LUMP | 6836.00000 6836.00| 5045.52000 5045.52
Furnishing And Installing Traffic | \ |
Control Unit ( US Hwy 31 @ Massey Rd. ) | \ |
0140 730C003 LUMP | 6666.00000 6666.00| 4882.10000 4882.10]
Furnishing And Installing Traffic | \ |
Control Unit (US Hwy 31 @ Pizitz Dr / | \ |
Vestavia Forest | \ |
0150 730C004 LUMP | 6666.00000 6666.00| 4882.10000 4882.10]
Furnishing And Installing Traffic | \ |
Control Unit ( US Hwy 31 @ Vestridge Dr. | | |
) | \ |
0160 730C005 LUMP | 6666.00000 6666.00| 4882.10000 4882.10]
Furnishing And Installing Traffic | \ |
Control Unit ( US Hwy 31 @ Vestavia | \
Hills Elementary | \ |
0170 730C006 LUMP | 6436.00000 6436.00 | 4662.40000 4662.40]
Furnishing And Installing Traffic | \ |
Control Unit ( US Hwy 31 @ Merryvale Rd. | | |
) | \ |
0180 730C007 LUMP | 6436.00000 6436.00 | 4494.12000 4494.12|
Furnishing And Installing Traffic | \ |
Control Unit (U.S. Hwy 31 @ Vesthaven | | |
Way) | \ |
0190 730C008 LUMP | 6101.00000 6101.00 | 4139.90000 4139.90]
Furnishing And Installing Traffic | \ |
Control Unit (U.S. 31 @ Vestavia Plaza) | \ |
0200 730C009 LUMP | 6547.00000 6547.00 | 5458.82000 5458.82
Furnishing And Installing Traffic | \ |
Control Unit (U.S. Hwy 31 @ 0ld Creek | | |
Trail) | \ |
0210 730C010 LUMP | 6996.00000 6996.00 | 5323.27000 5323.27]
Furnishing And Installing Traffic | \ |
Control Unit (U.S. Hwy 31 @ Canyon Rd.) | \ |
0220 730C011 LUMP | 7131.00000 7131.00]| 6012.53000 6012.53]|
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 045 -9
TABULATION OF BIDS
CALL ORDER 045 CONTRACT 1ID 20030926045 COUNTIES JEFFERSON
LETTING DATE 09/26/03 10:00 AM DIVISION 03
| ( 4 ) 13098 | ( 5 ) 07004 | ( )
|[MASTEC NORTH AMERICA, INC. | GEORGIA ELECTRIC COMPANY |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0230 730C012 LUMP | 7937.00000 7937.00| 7473.34000 7473.34]
Furnishing And Installing Traffic | \ |
Control Unit (U.S. Hwy 31 @ Laurel Rd / | | |
Tyson Rd) | \ |
0240 730C013 LUMP | 6739.00000 6739.00| 5037.53000 5037.53]
Furnishing And Installing Traffic | \ |
Control Unit (U.S. Hwy 31 @ Shades | \
Crest Rd.) | \ |
0250 730C014 LUMP | 7740.00000 7740.00| 6737.53000 6737.53]|
Furnishing And Installing Traffic | \ |
Control Unit (U.S. Hwy 31 @ 0Old | \ |
Montgomery Hwy.) | \ |
0260 730C015 LUMP | 6941.00000 6941.00| 5496.68000 5496.68|
Furnishing And Installing Traffic | \ |
Control Unit (U.S. Hwy 31 @ Saulter Rd | | |
/ 0ld | \ [
0270 730C100 LUMP | 6873.00000 6873.00| 6082.23000 6082.23|
Furnishing And Installing Traffic | \ |
Control Unit (U.S. Hwy 31 @ Mayfair Rd.) | | |
0280 730C101 LUMP | 6829.00000 6829.00| 5423.66000 5423.66]
Furnishing And Installing Traffic | \ |
Control Unit (U.S. Hwy 31 @ Poinciana | | |
Dr.) | \ |
0290 730C102 LUMP | 11608.00000 11608.00| 8879.28000 8879.28|
Furnishing And Installing Traffic | \ |
Control Unit (U.S. Hwy 31 @ Oxmoor R4/ | \ |
HollywoodBlvd. | \ |
0300 730C103 LUMP | 7870.00000 7870.00| 5487.98000 5487.98 |
Furnishing And Installing Traffic | \ |
Control Unit (U.S. Hwy 31 @ 28th Ave / | \ |
Ventura Dr) | \ |
0310 730H001 3275.000 LF | 1.71000 5600.25] 6.12000 20043.00|
Loop Wire | \ |
0320 7301001 370.000 LF | 1.20000 444.00| 1.62000 599.40]
Loop Detector Lead-In-Cable | \ |
0330 730J010 74.000 EACH| 272.68000 20178.32| 177.62000 13143.88|
Vehicle Loop Detector | \ |
0340 730L002 220.000 LF | 6.90000 1518.00]| 8.95000 1969.00]
| \ |

1", Metallic, Conduit



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 045 -10
TABULATION OF BIDS
CALL ORDER 045 CONTRACT ID 20030926045 COUNTIES JEFFERSON
LETTING DATE 09/26/03 10:00 AM DIVISION 03
| ( 4 ) 130098 | ( 5 ) 07004 | ( )
|[MASTEC NORTH AMERICA, INC. | GEORGIA ELECTRIC COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0350 730L007 40.000 LF | 7.20000 288.00 | 5.73000 229.20|
3", Non-Metallic, Conduit | | |
0360 730P022 71.000 EACH]| 697.24000 49504.04 | 646.11000 45873.81|
Vehicular Signal Head, 12 Inch, 3 | | |
Section, Type LED | \ |
0370 730P024 7.000 EACH] 1125.00000 7875.00] 1106.25000 7743.75]
Vehicular Signal Head, 12 Inch, 5 | | |
Section, Type LED | \ |
0380 730Q011 26.000 EACH] 667.00000 17342.00 | 849.65000 22090.90|
Pedestrian Signal Head, Type LED | \ |
0390 730R022 7.000 EACH] 7195.00000 50365.00 | 13568.69000 94980.83|
Controller Assembly, Type III, 8 Phase | \ |
0400 730R030 2.000 EACH| 11356.00000 22712.00] 22047.31000 44094.62|
Controller Assembly, Type III, Master | \ |
0410 730T000 1.000 EACH] 1448.00000 1448.00| 638.49000 638.49]
Wood Pole | \ |
0420 730U005 LUMP | 27846.00000 27846.00| 26329.16000 26329.16/|
Furnishing And Installing Video | \ |
Detection System | \ |
0430 734A014 35030.000 LF | 1.15000 40284.50] 2.31000 80919.30|
Cable 0OSP, Loose Tube, 60F SM | | |
0440 734A100 5010.000 LF | 3.46000 17334.60| 1.70000 8517.00]
Messenger Wire | | |
0450 734B005 1100.000 LF | 1.55000 1705.00] 1.43000 1573.00|
Drop Cable OSP 6F SM Central Core | | |
0460 734E000 25930.000 LF | 0.25000 6482.50 | 0.47000 12187.10]|
Detectable Tape System | | |
0470 734E036 270.000 LF | 5.48000 1479.60]| 4.84000 1306.80]
Conduit PVC Schedule 80 1 1/4 Inch | |
0480 734E037 40.000 LF | 6.79000 271.60| 7.15000 286.00 |
Conduit PVC Schedule 80 2 Inch | \ |
0490 734E040 455.000 LF | 11.20000 5096.00 | 14.98000 6815.90]
Conduit Galvanized Rigid Steel 2 Inch | | |
0500 734E100 26380.000 LF | 10.67000 281474 .60 | 10.72000 282793.60]
Buried Duct HDPE 2x2 INCH | | |
0510 734F002 20.000 EACH] 774.00000 15480.00] 845.61000 16912.20]
Distribution Hardware SFDU 12 Fiber , | | |
Wall Mount | \ |
0520 734G002 180.000 EACH| 31.80000 5724.00 | 52.58000 9464.40]
\ |

Connector FC Termination SM |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 045 -11
TABULATION OF BIDS
CALL ORDER 045 CONTRACT ID 20030926045 COUNTIES JEFFERSON
LETTING DATE 09/26/03 10:00 AM DIVISION 03
| ( 4 ) 130098 | ( 5 ) 07004 | ( )
|MASTEC NORTH AMERICA, INC. | GEORGIA ELECTRIC COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0530 734G005 5.000 EACH] 651.55000 3257.75| 1146.25000 5731.25|
Splice Closure, Aerial With Trays | | |
0540 734G006 17.000 EACH]| 810.00000 13770.00] 959.69000 16314.73]
Splice Closure, Undergrade, 60 Fiber | \ |
0550 734G009 240.000 EACH] 63.00000 15120.00] 48.59000 11661.60]
Splicing, Fusion | | |
0560 734H015 178.000 EACH| 48.12000 8565.36| 41.53000 7392.34 |
Patch Cord Simplex SM, FC | \ |
0570 7343000 44.000 EACH| 701.00000 30844.00] 776.73000 34176.12|
Commbox F1 | \ |
0580 7343001 21.000 EACH] 1107.00000 23247.00 | 1080.82000 22697.22 |
Commbox F2 | | |
0590 740B00O 1032.000 SQFT| 11.34000 11702.88| 12.79000 13199.28]
Construction Signs | | |
0600 740E000 80.000 EACH]| 18.90000 1512.00] 12.53000 1002.40|
Cones (36 Inches High) | | |
0610 740M001 80.000 EACH| 10.10000 808.00] 8.31000 664.80|
Ballast For Cone | | |
0620 741C010 2.000 EACH| 2292.00000 4584.00| 3196.93000 6393.86]|
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
0630 745A000 40.000 HOUR| 50.50000 2020.00 | 31.97000 1278.80|
Uniformed Police Officer | \ |
0640 756A023 6450.000 LF | 16.61000 107134.50] 27.05000 174472.50]
5" Electrical Conduit, 1 Line, Type 5 | | |
Installation | |
SECTION TOTALS | S 997,979.50] $ 1,136,178.37] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 997,979.50] $ 1,136,178.37| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03

PAGE : 046 -1
VENDOR RANKING

CALL ORDER : 046 CONTRACT ID : 20030926046 COUNTIES : JEFFERSON
LETTING DATE : 09/26/03 10:00 AM DIVISION : 03
CONTRACT TIME : 120 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) ACGBBR-7233(600)

for constructing the Bridge Replacement on C.R.#124 (Black
Creek Road) over CSX Railroad in Fultondale. Length - 0.032

mi
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01007 ALABAMA BRIDGE BUILDERS, INC. $ 461,259.00 100.0000%
2 13036 THE MORRIS GROUP, INC. $ 585,100.20 126.8485%
3 23071 WARRIOR CONSTRUCTORS, INC. S 766,282.29 166.1284%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 046 -2
TABULATION OF BIDS
CALL ORDER 046 CONTRACT ID 200309260406 COUNTIES JEFFERSON
LETTING DATE 09/26/03 10:00 AM DIVISION 03
| ( 1 ) 01007 | ( 2 ) 13036 | ( 3 ) 23071
|ALABAMA BRIDGE BUILDERS, IN |THE MORRIS GROUP, INC. |WARRIOR CONSTRUCTORS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 60000.00000 60000.00| 70000.00000 70000.00| 210536.91000 210536.91
Removal Of 0ld Bridge, Station 23+73.50 | \ |
0020 450B000 178.000 SQYD| 65.00000 11570.00] 55.00000 9790.00] 102.68000 18277.04
Reinforced Cement Concrete Bridge End | | |
Slab | \ |
0030 502A001 16584.000 LB | 0.50000 8292.00] 0.55000 9121.20] 0.65000 10779.60
Steel Reinforcement (Grade 60) | | |
0040 502B00O LUMP | 20000.00000 20000.00 | 20200.00000 20200.00| 30123.54000 30123.54
Steel Reinforcement For Bridge | \ |
Superstructure, STA 23+67.00 APPROX | \ |
39719 LBS) | | |
0050 505H000 296.000 LF | 75.00000 22200.00| 47.25000 13986.00] 275.66000 81595.36
Pilot Holes | | |
0060 505M007 352.000 LF | 26.00000 9152.00] 35.00000 12320.00] 32.97000 11605.44
Steel Piling Furnished And Driven (HP | | |
13x73) | | |
0070 508A000 4590.000 LB | 4.00000 18360.00] 2.00000 9180.00] 4.09000 18773.10
Structural Steel | | |
0080 510A000 127.000 CUYD| 350.00000 44450.00| 450.00000 57150.00| 197.63000 25099.01
Bridge Substructure Concrete, Class A | | |
0090 510C052 LUMP | 84500.00000 84500.00| 125800.00000 125800.00| 134657.81000 134657.81
Bridge Concrete Superstructure, STA | \ |
234+67.00 APPROX 205 CU YDS | | |
0100 510E000 532.000 SQYD| 5.00000 2660.00 | 4.00000 2128.00]| 6.13000 3261.16
Grooving Concrete Bridge Decks | | |
0110 511A004 12.000 EACH]| 1000.00000 12000.00] 500.00000 6000.00] 575.23000 6902.76
Elastomeric Bearings, Type 4 | | |
0120 513B017 795.000 LF | 150.00000 119250.00] 225.00000 178875.00] 154.63000 122930.85
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-72 (Specialty Item) | \ |
0130 600A000 LUMP | 45000.00000 45000.00] 68000.00000 68000.00| 89123.41000 89123.41
Mobilization | |
0140 665J000 510.000 LF | 7.50000 3825.00| 5.00000 2550.00] 5.13000 2616.30
Silt Fence, Type A | | |
SECTION TOTALS | S 461,259.00] S 585,100.20] S 766,282.29
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 461,259.00] S 585,100.20] S 766,282.29




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 047 -1

VENDOR RANKING

CALL ORDER : 047 CONTRACT ID : 20030926047 COUNTIES : MADISON
LETTING DATE : 09/26/03 10:00 AM DIVISION : 01
CONTRACT TIME : 90 Working Days (available days)
PROJECT (S) : ACGBBRZ-4500(205)

CONTRACT DESCRIPTION

for constructing the Bridge Replacement (Bridge Culvert) and
Approaches on Mount Zion Road over Douglass Branch north of
Madison. Length - 0.116 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 03071 CHRISTOPHER PLUMBING & ELECTRIC, INC. $ 273,595.39 100.0000%
2 13004 MILLER & MILLER, INC. $ 289,812.05 105.9272%
3 07048 GLASGOW CONSTRUCTION CO., INC. S 306,648.50 112.0810%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 047 -2
TABULATION OF BIDS

CALL ORDER : 047 CONTRACT ID : 20030926047 COUNTIES : MADISON
LETTING DATE : 09/26/03 10:00 AM DIVISION : 01
| ( 1 ) 03071 | ( 2 ) 13004 | ( 3 ) 07048
| CHRISTOPHER PLUMBING & ELEC |MILLER & MILLER, INC. | GLASGOW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 TOTAL
| \ |
0010 206A000 LUMP | 13000.00000 13000.00| 20868.00000 20868.00| 4000.00000 4000.00
Removal Of 0ld Bridge, Station 14+85.77 | | |
0020 210A000 199.000 CUYD] 8.50000 1691.50] 14.75000 2935.25| 10.00000 1990.00
Unclassified Excavation | \ |
0030 210D001 5505.000 CUYD| 8.25000 45416.25| 7.80000 42939.00] 10.00000 55050.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) | |
0040 214A000 1284.000 CUYD| 12.50000 16050.00 | 7.50000 9630.00| 25.00000 32100.00
Structure Excavation | | |
0050 214B001 161.000 CUYD] 20.00000 3220.00] 16.00000 2576.00 | 20.00000 3220.00
Foundation Backfill, Commercial | | |
0060 230A000 7.000 RBST| 1000.00000 7000.00| 325.00000 2275.00 | 800.00000 5600.00
Roadbed Processing | \ |
0070 301A012 1991.000 SQYD] 6.00000 11946.00 | 6.65000 13240.15| 4.50000 8959.50
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | \ |
0080 401A000 1792.000 SQYD| 3.00000 5376.00| 0.65000 1164.80] 2.50000 4480.00
Bituminous Treatment A | \ |
0090 405A000 140.000 GAL | 3.00000 420.00] 1.25000 175.00] 2.00000 280.00
Tack Coat | \ |
0100 429A200 91.000 TON | 44.00000 4004.00] 70.00000 6370.00| 50.00000 4550.00
Improved Bituminous Concrete Wearing | | |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A | \ |
0110 429B201 253.000 TON | 46.00000 11638.00| 57.00000 14421.00| 50.00000 12650.00
Improved Bituminous Concrete Binder | | |
Layer, 1" Maximum Aggregate Size Mix, | | |
ESAL Range A | \ |
0120 429C201 293.000 TON | 48.00000 14064.00 | 57.00000 16701.00| 50.00000 14650.00
Improved Bituminous Concrete Base Layer | \ |
1 1/2" Maximum Aggregate Size Mix, ESAL | \ |
Range A | \ |
0130 502A000 36380.000 LB | 0.45000 16371.00| 0.48000 17462.40| 0.50000 18190.00
Steel Reinforcement | \ |
0140 524A011 199.000 CUYD] 288.00000 57312.00 | 355.00000 70645.00 | 300.00000 59700.00
Culvert Concrete (Cast In Place) | \ |
0150 600A000 LUMP | 20000.00000 20000.00| 30600.00000 30600.00| 20000.00000 20000.00
\ |

Mobilization |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 047 -3
TABULATION OF BIDS
CALL ORDER 047 CONTRACT 1ID 20030926047 COUNTIES MADISON
LETTING DATE 09/26/03 10:00 AM DIVISION 01
| ( 1 ) 03071 | ( 2 ) 13004 | ( 3 ) 07048
|CHRISTOPHER PLUMBING & ELEC |MILLER & MILLER, INC. | GLASGOW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 610C001 404.000 TON | 18.50000 7474.00| 21.00000 8484.00| 30.00000 12120.00
Loose Riprap, Class 2 | \ |
0170 610D00O 420.000 SQYD| 3.00000 1260.00] 1.51000 634.20] 2.00000 840.00
Filter Blanket | | |
0180 630A001 475.000 LF | 24.00000 11400.00] 13.75000 6531.25]| 25.00000 11875.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0190 630C050 4.000 EACH] 1600.00000 6400.00 | 1800.00000 7200.00| 1500.00000 6000.00
Guardrail End Anchor, Type 20 Series | \ |
0200 650A000 316.000 CUYD]| 7.50000 2370.00] 10.25000 3239.00] 15.00000 4740.00
Topsoil | \ |
0210 652A061 1.000 ACRE] 1000.00000 1000.00] 1000.00000 1000.00] 500.00000 500.00
Seeding (Mix 3E) | | |
0220 656A001 1.000 ACRE] 1000.00000 1000.00]| 1000.00000 1000.00] 600.00000 600.00
Mulching, Class A, Type 2 | \ |
0230 665F000 40.000 EACH| 4.25000 170.00] 6.00000 240.00| 10.00000 400.00
Hay Bales | \ |
0240 665I000 20.000 TON | 28.50000 570.00| 26.00000 520.00] 30.00000 600.00
Temporary Riprap, Class 2 | \ |
0250 665J000 1284.000 LF | 4.46000 5726.64 | 2.50000 3210.00] 6.00000 7704.00
Silt Fence, Type A | | |
0260 665K000 6.000 CUYD] 40.00000 240.00| 20.00000 120.00] 20.00000 120.00
Drainage Sump Excavation | \ |
0270 680A000 LUMP | 2500.00000 2500.00] 1200.00000 1200.00] 10000.00000 10000.00
Engineering Controls | | |
0280 701A004 1.000 MILE] 750.00000 750.00] 500.00000 500.00] 1000.00000 1000.00
Solid White, Class 1, Type A Traffic | \ |
Stripe | | |
0290 701A012 1.000 MILE] 750.00000 750.00] 500.00000 500.00] 1000.00000 1000.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | \ |
0300 740B00O 173.000 SQFT| 12.00000 2076.00| 7.00000 1211.00] 10.00000 1730.00
Construction Signs | \ |
0310 740F002 8.000 EACH] 200.00000 1600.00| 150.00000 1200.00] 200.00000 1600.00
Barricades, Type III | \ |
0320 7401005 4.000 EACH] 200.00000 800.00| 255.00000 1020.00] 100.00000 400.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 273,595.39] $ 289,812.05]| $ 306,648.50
—————————————————————————————————————————— e
CONTRACT TOTALS | S 273,595.39| $ 289,812.05| $ 306,648.50




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03

PAGE : 062 -1
VENDOR RANKING

CALL ORDER : 062 CONTRACT ID : 20030926062 COUNTIES : MOBILE
LETTING DATE : 09/26/03 10:00 AM DIVISION : 09
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ST-049-217-005

for constructing the Grade, Drainage and Pavement (Turn
Lane) on S.R.#217 at Jarrett Road in Prichard. Length 0.660

mi
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23029 J. S. WALTON & COMPANY, INC. $ 438,986.39 100.0000%
2 13008 MOBILE ASPHALT COMPANY, LLC $ 444,000.00 101.1421%
3 23011 HOSEA O. WEAVER & SONS, INC. S 462,999.05 105.4700%
4 23056 JOHN G. WALTON CONSTRUCTION COMPANY, INC. $ 472,702.83 107.6805%
5 19058 S. J. & L., INC. $ 489,228.30 111.4450%
6 07050 GULF EQUIPMENT CORPORATION $ 572,410.80 130.3937%



Superpave Bituminous Concrete Upper
Binder Layer, 1" Maximum Aggregate Size
ESAL Range C/D

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 062 -2
TABULATION OF BIDS
CALL ORDER 062 CONTRACT 1ID 20030926062 COUNTIES MOBILE
LETTING DATE 09/26/03 10:00 AM DIVISION 09
| 1 ) 23029 | ( 2 ) 13008 | ( 3 ) 23011
| S. WALTON & COMPANY, INC |MOBILE ASPHALT COMPANY, LLC |HOSEA O. WEAVER & SONS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 4940.97000 4940.97| 10000.00000 10000.00| 10979.67000 10979.67
Clearing & Grubbing (Approximately 0.6 | \ |
ACRES) | \ |
0020 206D000O 179.000 LF | 10.26000 1836.54| 15.00000 2685.00 | 7.09000 1269.11
Removing Pipe | | |
0030 206E000 4.000 EACH] 82.13000 328.52| 150.00000 600.00| 196.12000 784.48
Removing Headwalls | \ |
0040 210A000 5957.000 CUYD| 3.24000 19300.68]| 4.70000 27997.90| 4.28000 25495.96
Unclassified Excavation | \ |
0050 210D022 2840.000 CUYD| 6.32000 17948.80 | 7.80000 22152.00] 6.44000 18289.60
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-2-4(0) or A-4(0) | | |
0060 214A000 54.000 CUYD| 18.24000 984.96| 20.00000 1080.00] 16.06000 867.24
Structure Excavation | \ |
0070 214B000O 37.000 CUYD| 17.54000 648.98 | 20.00000 740.00 | 19.50000 721.50
Foundation Backfill, Local | | |
0080 230A000 32.000 RBST| 150.63000 4820.16/| 325.00000 10400.00| 253.00000 8096.00
Roadbed Processing | \ |
0090 301A012 6978.000 SQYD| 7.25000 50590.50 | 8.50000 59313.00]| 8.05000 56172.90
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | \ |
0100 401A000 6203.000 SQYD| 0.54000 3349.62| 0.50000 3101.50] 0.44000 2729.32
Bituminous Treatment A | | |
0110 405A000 808.000 GAL | 1.07000 864.56 | 1.00000 808.00] 1.19000 961.52
Tack Coat | \ |
0120 424A361 1146.000 TON | 40.66000 46596.36| 38.00000 43548.00] 57.11000 65448.06
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0130 424A365 50.000 TON | 80.25000 4012.50] 38.00000 1900.00] 81.60000 4080.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0140 424B651 640.000 TON | 40.66000 26022.40] 38.00000 24320.00] 48.20000 30848.00
| \ |
| \ |
| \ |

Mix,



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 062 -3
TABULATION OF BIDS
CALL ORDER 062 CONTRACT 1ID 20030926062 COUNTIES MOBILE
LETTING DATE 09/26/03 10:00 AM DIVISION 09
| ( 1 ) 23029 | ( 2 ) 13008 | ( 3 ) 23011
|J. S. WALTON & COMPANY, INC |MOBILE ASPHALT COMPANY, LLC |HOSEA O. WEAVER & SONS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0150 424B659 650.000 TON | 40.66000 26429.00| 38.00000 24700.00| 47.97000 31180.50
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0160 424B681 1280.000 TON | 40.66000 52044 .80 | 38.00000 48640.00| 49.11000 62860.80
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0170 430B040 50.000 TON | 21.81000 1090.50] 25.00000 1250.00] 35.46000 1773.00
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) | \ |
0180 530A001 92.000 LF | 17.63000 1621.96| 25.00000 2300.00| 33.88000 3116.96
18" Roadway Pipe (Class 3 R.C.) | |
0190 530A102 31.000 LF | 30.31000 939.61| 60.00000 1860.00] 51.29000 1589.99
24" Roadway Pipe (Class 3 R.C.) | \ |
(Extension) | \ |
0200 5302103 40.000 LF | 42.54000 1701.60] 55.00000 2200.00| 48.69000 1947.60
30" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0210 535A300 144.000 LF | 10.57000 1522.08]| 35.00000 5040.00] 24.85000 3578.40
15" Side Drain Pipe (Extension) | |
0220 535A301 40.000 LF | 22.92000 916.80] 40.00000 1600.00] 37.65000 1506.00
18" Side Drain Pipe (Extension) | |
0230 600A000 LUMP | 90952.41000 90952.41 | 50000.00000 50000.00] 27741.73000 27741.73
Mobilization | |
0240 619A003 2.000 EACH| 416.08000 832.16| 470.00000 940.00| 578.56000 1157.12
24" Roadway Pipe End Treatment, Class 1 | | |
0250 619A004 2.000 EACH| 521.96000 1043.92] 700.00000 1400.00] 752.13000 1504.26
30" Roadway Pipe End Treatment, Class 1 | \ |
0260 619A100 17.000 EACH| 285.73000 4857.41| 410.00000 6970.00| 520.70000 8851.90
15" Side Drain Pipe End Treatment, | |
Class 1 | \ |
0270 6192101 9.000 EACH] 296.09000 2664.81| 440.00000 3960.00] 549.63000 4946.67
18" Side Drain Pipe End Treatment, | \
Class 1 | | |
0280 620A000 6.000 CUYD| 544.33000 3265.98| 600.00000 3600.00] 231.42000 1388.52
Minor Structure Concrete | | |
0290 630A033 88.000 LF | 12.31000 1083.28]| 12.60000 1108.80] 18.51000 1628.88
Steel Beam Guardrail, Class A, Type | \
| \ |

2(7'-0" Post)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 062 -4
TABULATION OF BIDS
CALL ORDER 062 CONTRACT ID 20030926062 COUNTIES MOBILE
LETTING DATE 09/26/03 10:00 AM DIVISION 09
| ( 1 ) 23029 | ( 2 ) 13008 | ( 3 ) 23011
|J. S. WALTON & COMPANY, INC |MOBILE ASPHALT COMPANY, LLC |HOSEA O. WEAVER & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 630C050 2.000 EACH| 1658.50000 3317.00| 1700.00000 3400.00| 2198.53000 4397.06
Guardrail End Anchor, Type 20 Series | | |
0310 650A000 200.000 CUYD] 7.88000 1576.00] 14.50000 2900.00]| 19.49000 3898.00
Topsoil | | |
0320 650B000 1180.000 CUYD]| 3.63000 4283.40| 3.50000 4130.00| 6.69000 7894.20
Topsoil From Stockpiles | | |
0330 652A061 2.000 ACRE| 1019.70000 2039.40| 550.00000 1100.00| 578.56000 1157.12
Seeding (Mix 3E) | | |
0340 654A001 193.000 SQYD| 2.63000 507.59] 4.50000 868.50] 4.05000 781.65
Solid Sodding (Bermuda) | | |
0350 656A000 2.000 ACRE| 971.50000 1943.00] 480.00000 960.00| 578.56000 1157.12
Mulching, Class A, Type 1 | | |
0360 659A001 1000.000 SQYD| 1.15000 1150.00] 2.00000 2000.00| 2.31000 2310.00
Erosion Control Netting, Class B | | |
0370 665A000 2.000 ACRE| 804.10000 1608.20] 500.00000 1000.00| 462.85000 925.70
Temporary Seeding | | |
0380 665F000 432.000 EACH| 4.28000 1848.96| 6.00000 2592.00] 6.03000 2604.96
Hay Bales | | |
0390 665J000 1662.000 LF | 3.39000 5634.18| 4.00000 6648.00| 3.04000 5052.48
Silt Fence, Type A | \ |
0400 666A001 2.000 ACRE| 133.75000 267.50| 40.00000 80.00| 40.50000 81.00
Pest Control Treatment | | |
0410 680A000 LUMP | 2901.87000 2901.87| 5002.20000 5002.20| 3219.30000 3219.30
Engineering Controls | | |
0420 701A028 2.000 MILE| 2140.00000 4280.00] 2191.50000 4383.00| 1666.26000 3332.52
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0430 701A046 1.000 MILE] 1337.50000 1337.50] 1369.70000 1369.70| 1180.26000 1180.26
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0440 701A048 2.000 MILE| 2140.00000 4280.00] 2191.50000 4383.00| 2071.25000 4142.50
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |
0450 701B009 1170.000 LF | 1.07000 1251.90] 1.10000 1287.00| 0.75000 877.50
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | | |
0460 701C000 1.000 MILE] 642.00000 642.00| 657.50000 657.50] 474.42000 474 .42
Broken Temporary Traffic Stripe | | |
0470 701C001 9.000 MILE] 642.00000 5778.00 | 657.50000 5917.50| 607.49000 5467.41
\ |

Solid Temporary Traffic Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 062 -5
TABULATION OF BIDS

CALL ORDER : 062 CONTRACT ID : 20030926062 COUNTIES : MOBILE
LETTING DATE : 09/26/03 10:00 AM DIVISION : 09

( 1 ) 23029 | ( 2 ) 13008 | ( 3 ) 23011
J. S. WALTON & COMPANY, INC |MOBILE ASPHALT COMPANY, LLC |HOSEA O. WEAVER & SONS, INC.

LINE NO / ITEM CODE / ALT \ |

CONTRACT TOTALS

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
0480 701D007 2.000 MILE| 1712.00000 3424.00| 1753.20000 3506.40] 1764.61000 3529.22
Solid Traffic Stripe Removed (Paint) | \ |
0490 701D008 1.000 MILE] 1872.50000 1872.50] 1917.60000 1917.60| 1822.46000 1822.46
Solid Traffic Stripe Removed (Plastic) | | |
0500 701D015 1.000 MILE] 1444.50000 1444 .50 1479.30000 1479.30] 1313.34000 1313.34
Broken Traffic Stripe Removed (Plastic) | \ |
0510 703A002 1310.000 SQFT| 2.68000 3510.80| 2.70000 3537.00| 2.02000 2646.20
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0520 703B002 113.000 SQFT| 3.75000 423.75| 3.80000 429.40| 2.83000 319.79
Traffic Control Legends, Class 2, Type | \ |
0530 703D001 278.000 SQFT| 1.39000 386.42| 1.40000 389.20| 1.56000 433.68
Temporary Traffic Control Markings | \ |
0540 705A023 200.000 EACH] 5.89000 1178.00] 6.00000 1200.00] 5.50000 1100.00
Pavement Markers, Class C, Type 2-D | | |
0550 705A032 440.000 EACH| 5.89000 2591.60| 6.00000 2640.00| 6.07000 2670.80
Pavement Markers, Class A-H, Type 1-B | | |
0560 705A037 85.000 EACH| 5.89000 500.65]| 6.00000 510.00]| 6.07000 515.95
Pavement Markers, Class A-H, Type 2-D | | |
0570 705A038 240.000 EACH] 5.89000 1413.60] 6.00000 1440.00] 6.07000 1456.80
Pavement Markers, Class A-H, Type 2-E | | |
0580 740B00O 520.000 SQFT| 3.40000 1768.00] 9.30000 4836.00] 11.68000 6073.60
Construction Signs | \ |
0590 740D000 50.000 EACH]| 11.47000 573.50] 10.00000 500.00| 45.00000 2250.00
Channelizing Drums | | |
0600 740E000 100.000 EACH] 2.87000 287.00 | 10.00000 1000.00] 11.99000 1199.00
Cones (36 Inches High) | | |
0610 740F002 6.000 EACH] 44.38000 266.28| 110.00000 660.00| 302.66000 1815.96
Barricades, Type III | \ |
0620 7401005 2.000 EACH| 290.01000 580.02| 110.00000 220.00| 151.33000 302.66
Warning Lights, Type B (Detachable Head | \ |
0630 740L005 70.000 EACH] 10.52000 736.40] 87.75000 6142.50] 62.21000 4354.70
Vertical Panel, Type I (Double-Sided) | \ |
0640 740M001 100.000 EACH] 1.71000 171.00] 7.00000 700.00 | 7.26000 726.00
Ballast For Cone | | |
SECTION TOTALS | $ 438,986.39] S 444,000.00| $ 462,999.05
—————————————————————————————————————————— o
| \ |

$ 438,986.39 $ 444,000.00 $ 462,999.05




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 062 -6
TABULATION OF BIDS

Superpave Bituminous Concrete Upper
Binder Layer, 1" Maximum Aggregate Size
Mix, ESAL Range C/D

CALL ORDER : 062 CONTRACT ID : 20030926062 COUNTIES : MOBILE
LETTING DATE : 09/26/03 10:00 AM DIVISION : 09
| ( 4 ) 23056 | ( 5 ) 19058 | ( 6 ) 07050
| JOHN G. WALTON CONSTRUCTION |S. J. & L., INC. | GULF EQUIPMENT CORPORATION
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 25094.00000 25094.00]| 7500.00000 7500.00] 38000.00000 38000.00
Clearing & Grubbing (Approximately 0.6 | \ |
ACRES) | \ |
0020 206D000O 179.000 LF | 6.33000 1133.07] 10.00000 1790.00] 10.00000 1790.00
Removing Pipe | | |
0030 206E000 4.000 EACH] 86.95000 347.80| 290.00000 1160.00] 200.00000 800.00
Removing Headwalls | \ |
0040 210A000 5957.000 CUYD| 7.58000 45154.06 | 3.60000 21445.20] 5.00000 29785.00
Unclassified Excavation | \ |
0050 210D022 2840.000 CUYD| 6.81000 19340.40| 7.85000 22294 .00 7.00000 19880.00
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-2-4(0) or A-4(0) | | |
0060 214A000 54.000 CUYD| 9.25000 499.50| 8.20000 442.80 | 10.00000 540.00
Structure Excavation | \ |
0070 214B000O 37.000 CUYD| 10.45000 386.65]| 13.75000 508.75| 20.00000 740.00
Foundation Backfill, Local | | |
0080 230A000 32.000 RBST| 465.18000 14885.76| 300.00000 9600.00| 200.00000 6400.00
Roadbed Processing | \ |
0090 301A012 6978.000 SQYD| 9.44000 65872.32| 10.20000 71175.60| 9.00000 62802.00
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | \ |
0100 401A000 6203.000 SQYD| 0.56000 3473.68| 0.80000 4962.40] 0.80000 4962.40
Bituminous Treatment A | | |
0110 405A000 808.000 GAL | 1.11000 896.88| 3.25000 2626.00 | 2.30000 1858.40
Tack Coat | \ |
0120 424A361 1146.000 TON | 42.29000 48464 .34 | 52.60000 60279.60 | 54.00000 61884.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0130 424A365 50.000 TON | 83.48000 4174.00] 59.00000 2950.00/| 70.00000 3500.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0140 424B651 640.000 TON | 42.29000 27065.60] 51.50000 32960.00] 54.00000 34560.00
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 062 -7
TABULATION OF BIDS
CALL ORDER 062 CONTRACT 1ID 20030926062 COUNTIES MOBILE
LETTING DATE 09/26/03 10:00 AM DIVISION 09
| ( 4 ) 23056 | ( 5 ) 19058 | ( 6 ) 07050
| JOHN G. WALTON CONSTRUCTION |S. J. & L., INC. | GULF EQUIPMENT CORPORATION
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0150 424B659 650.000 TON | 42.29000 27488.50] 51.50000 33475.00| 54.00000 35100.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0160 424B681 1280.000 TON | 42.29000 54131.20| 51.50000 65920.00 | 54.00000 69120.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0170 430B040 50.000 TON | 29.99000 1499.50] 31.50000 1575.00] 30.00000 1500.00
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) | \ |
0180 530A001 92.000 LF | 23.90000 2198.80] 28.35000 2608.20 | 23.00000 2116.00
18" Roadway Pipe (Class 3 R.C.) | |
0190 530A102 31.000 LF | 44.89000 1391.59] 37.45000 1160.95] 43.00000 1333.00
24" Roadway Pipe (Class 3 R.C.) | \ |
(Extension) | \ |
0200 5302103 40.000 LF | 65.20000 2608.00| 45.40000 1816.00] 62.00000 2480.00
30" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0210 535A300 144.000 LF | 35.45000 5104.80] 24.50000 3528.00] 37.00000 5328.00
15" Side Drain Pipe (Extension) | |
0220 535A301 40.000 LF | 38.64000 1545.60] 34.75000 1390.00] 38.00000 1520.00
18" Side Drain Pipe (Extension) | |
0230 600A000 LUMP | 27524.00000 27524 .00 35700.00000 35700.00] 56000.00000 56000.00
Mobilization | |
0240 619A003 2.000 EACH| 418.24000 836.48| 475.00000 950.00]| 700.00000 1400.00
24" Roadway Pipe End Treatment, Class 1 | | |
0250 619A004 2.000 EACH| 438.68000 877.36| 780.00000 1560.00] 800.00000 1600.00
30" Roadway Pipe End Treatment, Class 1 | \ |
0260 619A100 17.000 EACH| 366.54000 6231.18]| 430.00000 7310.00] 500.00000 8500.00
15" Side Drain Pipe End Treatment, | |
Class 1 | \ |
0270 6192101 9.000 EACH] 384.17000 3457.53| 445.00000 4005.00] 600.00000 5400.00
18" Side Drain Pipe End Treatment, | \
Class 1 | | |
0280 620A000 6.000 CUYD| 100.17000 601.02] 430.00000 2580.00| 400.00000 2400.00
Minor Structure Concrete | | |
0290 630A033 88.000 LF | 12.80000 1126.40] 11.65000 1025.20] 13.00000 1144.00
Steel Beam Guardrail, Class A, Type | \
| \ |

2(7'-0" Post)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 062 -8
TABULATION OF BIDS
CALL ORDER 062 CONTRACT ID 20030926062 COUNTIES MOBILE
LETTING DATE 09/26/03 10:00 AM DIVISION 09
| ( 4 ) 23056 | ( 5 ) 19058 | ( 6 ) 07050
| JOHN G. WALTON CONSTRUCTION |S. J. & L., INC. | GULF EQUIPMENT CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 630C050 2.000 EACH| 1725.15000 3450.30| 1570.00000 3140.00| 1700.00000 3400.00
Guardrail End Anchor, Type 20 Series | | |
0310 650A000 200.000 CUYD] 13.23000 2646.00 | 24.35000 4870.00| 15.00000 3000.00
Topsoil | | |
0320 650B000 1180.000 CUYD]| 7.12000 8401.60| 2.70000 3186.00| 10.00000 11800.00
Topsoil From Stockpiles | | |
0330 652A061 2.000 ACRE| 834.75000 1669.50] 1195.00000 2390.00]| 1000.00000 2000.00
Seeding (Mix 3E) | | |
0340 654A001 193.000 SQYD| 3.90000 752.70] 4.80000 926.40] 4.00000 772.00
Solid Sodding (Bermuda) | | |
0350 656A000 2.000 ACRE| 1001.70000 2003.40| 1150.00000 2300.00] 1000.00000 2000.00
Mulching, Class A, Type 1 | | |
0360 659A001 1000.000 SQYD| 2.23000 2230.00| 2.30000 2300.00] 4.00000 4000.00
Erosion Control Netting, Class B | | |
0370 665A000 2.000 ACRE| 556.50000 1113.00] 600.00000 1200.00| 700.00000 1400.00
Temporary Seeding | | |
0380 665F000 432.000 EACH| 11.49000 4963.68| 8.15000 3520.80| 6.00000 2592.00
Hay Bales | | |
0390 665J000 1662.000 LF | 3.98000 6614.76| 4.15000 6897.30] 4.00000 6648.00
Silt Fence, Type A | \ |
0400 666A001 2.000 ACRE| 83.48000 166.96| 160.00000 320.00| 100.00000 200.00
Pest Control Treatment | | |
0410 680A000 LUMP | 4953.00000 4953.00] 5280.00000 5280.00| 7000.00000 7000.00
Engineering Controls | | |
0420 701A028 2.000 MILE| 1602.72000 3205.44 | 2025.00000 4050.00| 2223.00000 4446.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0430 701A046 1.000 MILE] 1135.26000 1135.26]| 1270.00000 1270.00| 1390.00000 1390.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0440 701A048 2.000 MILE| 1992.27000 3984.54 | 2025.00000 4050.00| 2230.00000 4460.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |
0450 701B009 1170.000 LF | 0.72000 842.40| 1.00000 1170.00| 2.00000 2340.00
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | | |
0460 701C000 1.000 MILE] 456.33000 456.33| 610.00000 610.00]| 670.00000 670.00
Broken Temporary Traffic Stripe | | |
0470 701C001 9.000 MILE] 584.33000 5258.97| 610.00000 5490.00| 670.00000 6030.00
\ |

Solid Temporary Traffic Stripe |
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TABULATION OF BIDS

CONTRACT TOTALS

CALL ORDER : 062 CONTRACT ID : 20030926062 COUNTIES : MOBILE
LETTING DATE : 09/26/03 10:00 AM DIVISION : 09
| ( 4 ) 23056 | ( 5 ) 19058 | ( 6 ) 07050
| JOHN G. WALTON CONSTRUCTION |S. J. & L., INC. | GULF EQUIPMENT CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0480 701D007 2.000 MILE| 1697.33000 3394.66| 1625.00000 3250.00] 1780.00000 3560.00
Solid Traffic Stripe Removed (Paint) | \ |
0490 701D008 1.000 MILE] 1752.98000 1752.98| 1775.00000 1775.00] 1950.00000 1950.00
Solid Traffic Stripe Removed (Plastic) | | |
0500 701D015 1.000 MILE] 1263.26000 1263.26]| 1375.00000 1375.00] 1500.00000 1500.00
Broken Traffic Stripe Removed (Plastic) | \ |
0510 703A002 1310.000 SQFT| 1.95000 2554.50| 2.50000 3275.00] 2.80000 3668.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0520 703B002 113.000 SQFT| 2.73000 308.49| 3.60000 406.80 | 4.00000 452.00
Traffic Control Legends, Class 2, Type | \ |
0530 703D001 278.000 SQFT| 1.50000 417.00] 1.35000 375.30| 1.50000 417.00
Temporary Traffic Control Markings | \ |
0540 705A023 200.000 EACH] 5.29000 1058.00] 5.60000 1120.00] 6.20000 1240.00
Pavement Markers, Class C, Type 2-D | | |
0550 705A032 440.000 EACH]| 5.84000 2569.60| 5.60000 2464.00| 6.20000 2728.00
Pavement Markers, Class A-H, Type 1-B | | |
0560 705A037 85.000 EACH| 5.84000 496.40| 5.60000 476.00 | 6.20000 527.00
Pavement Markers, Class A-H, Type 2-D | | |
0570 705A038 240.000 EACH] 5.84000 1401.60] 5.60000 1344.00] 6.20000 1488.00
Pavement Markers, Class A-H, Type 2-E | | |
0580 740B00O 520.000 SQFT| 9.46000 4919.20] 8.05000 4186.00] 15.00000 7800.00
Construction Signs | \ |
0590 740D000 50.000 EACH| 45.05000 2252.50| 59.00000 2950.00| 90.00000 4500.00
Channelizing Drums | | |
0600 740E000 100.000 EACH] 1.28000 128.00] 10.20000 1020.00] 30.00000 3000.00
Cones (36 Inches High) | | |
0610 740F002 6.000 EACH] 163.40000 980.40] 188.00000 1128.00] 250.00000 1500.00
Barricades, Type III | \ |
0620 7401005 2.000 EACH| 34.49000 68.98| 270.00000 540.00| 200.00000 400.00
Warning Lights, Type B (Detachable Head | \ |
0630 740L005 70.000 EACH] 25.02000 1751.40] 80.50000 5635.00] 150.00000 10500.00
Vertical Panel, Type I (Double-Sided) | \ |
0640 740M001 100.000 EACH] 1.28000 128.00] 6.40000 640.00| 5.90000 590.00
Ballast For Cone | | |
SECTION TOTALS | $ 472,702.83] S 489,228.30] S 572,410.80
—————————————————————————————————————————— o
| \ |

$ 472,702.83 $ 489,228.30 $ 572,410.80




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03

PAGE : 063 -1
VENDOR RANKING

CALL ORDER : 063 CONTRACT ID : 20030926063 COUNTIES : MORGAN
LETTING DATE : 09/26/03 10:00 AM DIVISION : 01
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ST-052-888-004

for constructing the Bridge Culvert on C.R.#1242 (Rural
Grove Road) at a tributary of Flint Creek in Priceville.
Length 0.037 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13004 MILLER & MILLER, INC. $ 116,162.35 100.0000%
2 07048 GLASGOW CONSTRUCTION CO., INC. $ 131,567.15 113.2614%
3 08077 HASTINGS GENERAL CONTRACTING, INC. S 131,974.96 113.6125%
4 18036 RILEY BRIDGE & ENGINEERING CO., INC. $ 149,719.46 128.8881%
5 03071 CHRISTOPHER PLUMBING & ELECTRIC, INC. $ 154,963.00 133.4021%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 063 -2
TABULATION OF BIDS
CALL ORDER : 063 CONTRACT 1ID 20030926063 COUNTIES MORGAN
LETTING DATE : 09/26/03 10:00 AM DIVISION 01
[ ( 1 ) 13004 2 ) 07048 [ ( 3 ) 08077

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 Total

0010 201A000

Clearing & Grubbing (Approximately 1

Acre)

0020 206C002 49.000
Removing Concrete Slope Paving

0030 210A000 50.000
Unclassified Excavation

0040 210D001 173.000
Borrow Excavation (Loose Truckbed
Measurement)

0050 214A000 399.000
Structure Excavation

0060 214B0O01 125.000
Foundation Backfill, Commercial

0070 502A000 43027.000
Steel Reinforcement

0080 524A011 198.000
Culvert Concrete (Cast In Place)

0090 530A002 52.000
24" Roadway Pipe (Class 3 R.C.)

0100 530A102 67.000
24" Roadway Pipe (Class 3 R.C.)
(Extension)

0110 600A000
Mobilization

0120 610C001 155.000
Loose Riprap, Class 2

0130 610D000 126.000
Filter Blanket

0140 621C027 2.000
Inlets, Type C

0150 650A000 15.000
Topsoil

0160 652A053 1.000
Seeding (Mix 1E)

0170 656A001 1.000

Mulching, Class A, Type 2

|[MILLER & MILLER, INC.

|
————— +

|
LUMP |
|
|
SQYD|
|
CUYD|
|
CUYD|
|
|
CUYD|
|
CUYD|

|
1B

CUYD

UNIT PRICE

3700.00000

4.00000

26.00000

13.50000

8.00000

24.00000

0.55000

285.00000

32.00000

32.00000

5000.00000

22.00000

3.50000

1450.00000

16.00000

900.00000

900.00000

196.

1300.

2335.

3192.

3000.

23664.

56430.

1664.

2144.

5000.

3410.

441.

2900.

240.

900.

900.

QO —~

5000.

10.

10.

20.

25.

20.

300.

32.

32.

8000.

30.

2000.

10.

500.

500.

00000

00000

00000

00000

00000

00000

.45000

00000

00000

00000

00000

00000

.00000

00000

00000

00000

00000

LASGOW CONSTRUCTION CO.,

I |HASTINGS GENERAL CONTRACTING,

AMOUNT |

5000.

490.

500.

3460.

9975.

2500.

19362.

59400.

1664.

2144.

8000.

4650.

252.

4000.

150.

500.

500.

(@]
(@]

o
(@}

(@]
(@]

o
o

(@]
o

=
Ul

(@]
o

o
o

(@]
o

(@]
(@]

o
(@}

(@]
(@]

o
(@}

(@]
(@]

o
(@}

UNIT PRICE

10.

14.

18.

300.

16.

22.

10000.

18.

2000.

1000.

1000.

00000

.00000

.00000

00000

00000

00000

.48000

00000

00000

00000

00000

00000

.00000

00000

.00000

00000

00000

AMOUNT

5000.

196.

200.

1730.

5586.

2250.

20652.

59400.

832.

1474.

10000.

2790.

504.

4000.

60.

1000.

1000.

00

00

00

00

00

00

96

00

00

00

00

00

00

00

00

00

00



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 063 -3
TABULATION OF BIDS
CALL ORDER 063 CONTRACT ID 20030926063 COUNTIES MORGAN
LETTING DATE 09/26/03 10:00 AM DIVISION 01
| ( 1 ) 13004 | ( 2 ) 07048 | ( 3 ) 08077
|IMILLER & MILLER, INC. | GLASGOW CONSTRUCTION CO., I |HASTINGS GENERAL CONTRACTING, I
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 665F000 50.000 EACH] 6.00000 300.00] 10.00000 500.00| 6.00000 300.00
Hay Bales | | |
0190 665J000 100.000 LF | 4.50000 450.00] 5.00000 500.00| 5.00000 500.00
Silt Fence, Type A | | |
0200 680A000 LUMP | 1200.00000 1200.00] 5000.00000 5000.00| 10000.00000 10000.00
Engineering Controls | | |
0210 740B0O0O 190.000 SQFT| 8.50000 1615.00] 10.00000 1900.00| 10.00000 1900.00
Construction Signs | | |
0220 740F002 4.000 EACH] 170.00000 680.00| 200.00000 800.00] 400.00000 1600.00
Barricades, Type III | | |
0230 7401005 4.000 EACH] 125.00000 500.00] 80.00000 320.00| 250.00000 1000.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 116,162.35] S 131,567.15]| S 131,974.96
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 116,162.35] S 131,567.15]| S 131,974.96




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 063 -4
TABULATION OF BIDS
CALL ORDER 063 CONTRACT ID 20030926063 COUNTIES MORGAN
LETTING DATE 09/26/03 10:00 AM DIVISION 01
| ( 4 ) 18036 | ( 5 ) 03071 | ( )
|RILEY BRIDGE & ENGINEERING |CHRISTOPHER PLUMBING & ELEC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 5000.00000 5000.00| 13500.00000 13500.00]
Clearing & Grubbing (Approximately 1 | \ |
Acre) | \ |
0020 206C002 49.000 SQYD| 2.50000 122.50] 2.50000 122.50]
Removing Concrete Slope Paving | | |
0030 210A000 50.000 CUYD]| 8.00000 400.00] 12.50000 625.00]
Unclassified Excavation | | |
0040 210D001 173.000 CUYD| 14.00000 2422 .00 | 11.50000 1989.50|
Borrow Excavation (Loose Truckbed | \ |
Measurement) | | |
0050 214A000 399.000 CUYD| 12.00000 4788.00| 12.00000 4788.00|
Structure Excavation | \ |
0060 214B0O01 125.000 CUYD| 22.00000 2750.00 | 16.50000 2062.50]
Foundation Backfill, Commercial | | |
0070 502A000 43027.000 LB | 0.48000 20652.96| 0.50000 21513.50|
Steel Reinforcement | \ |
0080 524A011 198.000 CUYD| 355.00000 70290.00] 310.00000 61380.00]|
Culvert Concrete (Cast In Place) | | |
0090 530A002 52.000 LF | 35.50000 1846.00| 28.00000 1456.00|
24" Roadway Pipe (Class 3 R.C.) | \ |
0100 530A102 67.000 LF | 35.50000 2378.50| 28.00000 1876.00|
24" Roadway Pipe (Class 3 R.C.) | \ |
(Extension) | \ |
0110 600A000 LUMP | 19000.00000 19000.00] 31000.00000 31000.00|
Mobilization | \
0120 610C001 155.000 TON | 22.00000 3410.00| 18.25000 2828.75]|
Loose Riprap, Class 2 | \ |
0130 610D000 126.000 SQYD| 4.50000 567.00] 2.50000 315.00|
Filter Blanket | | |
0140 621C027 2.000 EACH| 2800.00000 5600.00| 1500.00000 3000.00|
Inlets, Type C | \ |
0150 650A000 15.000 CUYD]| 9.50000 142.50] 10.25000 153.75]
Topsoil | | |
0160 652A053 1.000 ACRE] 1000.00000 1000.00] 1000.00000 1000.00|
Seeding (Mix 1E) | | |
0170 656A001 1.000 ACRE] 1000.00000 1000.00] 1000.00000 1000.00|
Mulching, Class A, Type 2 | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 063 -5
TABULATION OF BIDS
CALL ORDER 063 CONTRACT ID 20030926063 COUNTIES MORGAN
LETTING DATE 09/26/03 10:00 AM DIVISION 01
| ( 4 ) 18036 | ( 5 ) 03071 | ( )
|RILEY BRIDGE & ENGINEERING | CHRISTOPHER PLUMBING & ELEC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 665F000 50.000 EACH] 5.00000 250.00| 4.25000 212.50|
Hay Bales | \ |
0190 665J000 100.000 LF | 5.00000 500.00] 6.00000 600.00|
Silt Fence, Type A | | |
0200 680A000 LUMP | 2500.00000 2500.00| 1500.00000 1500.00]
Engineering Controls | | |
0210 740B0O0O 190.000 SQFT| 10.00000 1900.00] 12.00000 2280.00]
Construction Signs | | |
0220 740F002 4.000 EACH] 400.00000 1600.00] 210.00000 840.00]
Barricades, Type III | | |
0230 7401005 4.000 EACH] 400.00000 1600.00] 230.00000 920.00]
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 149,719.46]| S 154,963.00] S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 149,719.46| S 154,963.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 064 -1
VENDOR RANKING

CALL ORDER : 064 CONTRACT ID : 20030926064 COUNTIES : MARENGO
LETTING DATE : 09/26/03 10:00 AM DIVISION : 08
CONTRACT TIME : 75 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : 99-408-462-010-314

for constructing the Drainage Structure Extensions
(Including Culverts) at various sites on S.R.#10 west of
Dixons Mill. Length 0.378 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 20011 TRI-COUNTY CONCRETE CONSTRUCTION, INC. $ 195,338.50 100.0000%
2 05030 ECON, INC. $ 213,911.50 109.5081%
3 20021 C. THORNTON, INC. S 216,816.10 110.9951%
4 07048 GLASGOW CONSTRUCTION CO., INC. $ 230,226.00 117.8600%
5 16048 WALKER PATTON COMPANY, INC. $ 238,656.25 122.1757%
6 23056 JOHN G. WALTON CONSTRUCTION COMPANY, INC. $ 267,355.92 136.8680%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 064 -2
TABULATION OF BIDS
CALL ORDER 064 CONTRACT ID 20030926064 COUNTIES MARENGO
LETTING DATE 09/26/03 10:00 AM DIVISION 08
| ( 1 ) 20011 | ( 2 ) 05030 | ( 3 ) 20021
| TRI-COUNTY CONCRETE CONSTRU |ECON, INC. |C. THORNTON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 20000.00000 20000.00 | 6000.00000 6000.00] 10000.00000 10000.00
Clearing & Grubbing (Approximately 4 | \ |
ACRES) | \ |
0020 210A000 1044.000 CUYD]| 6.00000 6264.00| 3.50000 3654.00| 4.00000 4176.00
Unclassified Excavation | | |
0030 210D000 4335.000 CUYD]| 7.50000 32512.50] 5.50000 23842.50| 7.50000 32512.50
Borrow Excavation | | |
0040 214A000 262.000 CUYD] 10.00000 2620.00 | 12.00000 3144.00| 8.00000 2096.00
Structure Excavation | | |
0050 214B001 131.000 CUYD| 30.00000 3930.00| 20.00000 2620.00] 28.00000 3668.00
Foundation Backfill, Commercial | | |
0060 502A000 6492.000 LB | 1.00000 6492.00| 0.60000 3895.20| 0.80000 5193.60
Steel Reinforcement | | |
0070 524B011 57.000 CUYD]| 550.00000 31350.00] 550.00000 31350.00] 1000.00000 57000.00
Culvert Concrete Extension (Cast In | |
Place) | | |
0080 530B0O06 94.000 LF | 95.00000 8930.00] 85.00000 7990.00 | 110.00000 10340.00
59" Span, 36" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0090 600A000 LUMP | 10000.00000 10000.00] 30000.00000 30000.00| 20000.00000 20000.00
Mobilization | |
0100 610C001 126.000 TON | 40.00000 5040.00| 50.00000 6300.00] 33.00000 4158.00
Loose Riprap, Class 2 | | |
0110 610D00O 100.000 SQYD| 5.00000 500.00] 3.50000 350.00]| 2.50000 250.00
Filter Blanket | | |
0120 619B071 4.000 EACH] 1400.00000 5600.00| 2800.00000 11200.00] 1036.00000 4144.00
59" Span, 36" Rise Roadway Pipe End | |
Treatment, Class 2 | | |
0130 619B286 2.000 EACH| 3200.00000 6400.00| 2800.00000 5600.00| 1750.00000 3500.00
59" Span, 36" Rise Roadway Pipe End | |
Treatment, Class 2 (Double Line) | | |
0140 621A013 6.000 EACH]| 3000.00000 18000.00] 8250.00000 49500.00| 5000.00000 30000.00
Junction Boxes, Type Special | | |
0150 650A000 171.000 CUYD| 10.00000 1710.00] 5.00000 855.00] 10.00000 1710.00
Topsoil | | |
0160 650B000 1044.000 CUYD]| 7.50000 7830.00] 3.50000 3654.00| 4.00000 4176.00
\ |

Topsoil From Stockpiles



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03
PAGE : 064 -3
TABULATION OF BIDS

CALL ORDER : 064 CONTRACT ID : 20030926064 COUNTIES : MARENGO
LETTING DATE : 09/26/03 10:00 AM DIVISION : 08

( 1 ) 20011 | ( 2 ) 05030
TRI-COUNTY CONCRETE CONSTRU |ECON, INC.
\

( 3 ) 20021
C. THORNTON, INC.
LINE NO / ITEM CODE / ALT

+ -
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

|
|
|
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
__________________________________________ +_______________________________
0170 652A054 3.000 ACRE] 1000.00000 3000.00| 450.00000 1350.00| 800.00000 2400.00
Seeding (Mix 2A) | | |
0180 656A000 3.000 ACRE] 1000.00000 3000.00| 450.00000 1350.00]| 800.00000 2400.00
Mulching, Class A, Type 1 | | |
0190 665F000 500.000 EACH| 10.00000 5000.00| 5.00000 2500.00] 5.00000 2500.00
Hay Bales | | |
0200 665J000 1000.000 LF | 10.00000 10000.00] 3.75000 3750.00]| 4.00000 4000.00
Silt Fence, Type A | | |
0210 666A001 3.000 ACRE] 100.00000 300.00] 0.00000 0.00] 20.00000 60.00
Pest Control Treatment | | |
0220 680A000 LUMP | 2500.00000 2500.00| 6000.00000 6000.00] 3000.00000 3000.00
Engineering Controls | | |
0230 740B00O 336.000 SQFT| 10.00000 3360.00| 8.80000 2956.80]| 12.00000 4032.00
Construction Signs | | |
0240 740D000 100.000 EACH| 10.00000 1000.00] 60.50000 6050.00] 55.00000 5500.00
Channelizing Drums | \ |
SECTION TOTALS | S 195,338.50] S 213,911.50] S 216,816.10
—————————————————————————————————————————— Tt i i
CONTRACT TOTALS | S 195,338.50] S 213,911.50] S 216,816.10




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 064 -4
TABULATION OF BIDS
CALL ORDER 064 CONTRACT ID 20030926064 COUNTIES MARENGO
LETTING DATE 09/26/03 10:00 AM DIVISION 08
| ( 4 ) 07048 | ( 5 ) 16048 | ( 6 ) 23056
| GLASGOW CONSTRUCTION CO., I |WALKER PATTON COMPANY, INC. |JOHN G. WALTON CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 5000.00000 5000.00| 26250.00000 26250.00| 22462.00000 22462.00
Clearing & Grubbing (Approximately 4 | \ |
ACRES) | \ |
0020 210A000 1044.000 CUYD]| 10.00000 10440.00] 8.00000 8352.00| 9.91000 10346.04
Unclassified Excavation | | |
0030 210D000 4335.000 CUYD]| 12.00000 52020.00] 8.50000 36847.50| 11.09000 48075.15
Borrow Excavation | | |
0040 214A000 262.000 CUYD] 12.00000 3144.00| 12.00000 3144.00| 13.25000 3471.50
Structure Excavation | | |
0050 214B001 131.000 CUYD| 25.00000 3275.00| 48.85000 6399.35] 51.39000 6732.09
Foundation Backfill, Commercial | | |
0060 502A000 6492.000 LB | 1.00000 6492.00| 1.50000 9738.00] 0.75000 4869.00
Steel Reinforcement | | |
0070 524B011 57.000 CUYD]| 650.00000 37050.00] 567.00000 32319.00| 833.45000 47506.65
Culvert Concrete Extension (Cast In | |
Place) | | |
0080 530B0O06 94.000 LF | 145.00000 13630.00] 114.00000 10716.00] 119.56000 11238.64
59" Span, 36" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0090 600A000 LUMP | 5000.00000 5000.00| 19000.00000 19000.00] 21227.00000 21227.00
Mobilization | |
0100 610C001 126.000 TON | 35.00000 4410.00] 49.90000 6287.40] 48.52000 6113.52
Loose Riprap, Class 2 | | |
0110 610D00O 100.000 SQYD| 3.00000 300.00] 2.50000 250.00| 4.18000 418.00
Filter Blanket | | |
0120 619B071 4.000 EACH] 2500.00000 10000.00] 2600.00000 10400.00] 1743.59000 6974.36
59" Span, 36" Rise Roadway Pipe End | |
Treatment, Class 2 | | |
0130 619B286 2.000 EACH| 2500.00000 5000.00| 5200.00000 10400.00] 2876.92000 5753.84
59" Span, 36" Rise Roadway Pipe End | |
Treatment, Class 2 (Double Line) | | |
0140 621A013 6.000 EACH]| 5000.00000 30000.00] 4000.00000 24000.00| 4378.86000 26273.16
Junction Boxes, Type Special | | |
0150 650A000 171.000 CUYD| 15.00000 2565.00| 11.00000 1881.00| 14.37000 2457.27
Topsoil | | |
0160 650B000 1044.000 CUYD]| 10.00000 10440.00] 7.50000 7830.00 | 11.58000 12089.52
\ |

Topsoil From Stockpiles



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 064 -5
TABULATION OF BIDS
CALL ORDER 064 CONTRACT ID 20030926064 COUNTIES MARENGO
LETTING DATE 09/26/03 10:00 AM DIVISION 08
| ( 4 ) 07048 | ( 5 ) 16048 | ( 6 ) 23056
| GLASGOW CONSTRUCTION CO., I |WALKER PATTON COMPANY, INC. |JOHN G. WALTON CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0170 652A054 3.000 ACRE] 600.00000 1800.00] 800.00000 2400.00] 747.50000 2242 .50
Seeding (Mix 2A) | | |
0180 656A000 3.000 ACRE] 600.00000 1800.00] 800.00000 2400.00] 747.50000 2242 .50
Mulching, Class A, Type 1 | | |
0190 665F000 500.000 EACH| 10.00000 5000.00| 5.00000 2500.00] 10.95000 5475.00
Hay Bales | | |
0200 665J000 1000.000 LF | 8.00000 8000.00] 3.00000 3000.00| 6.33000 6330.00
Silt Fence, Type A | | |
0210 666A001 3.000 ACRE] 500.00000 1500.00] 50.00000 150.00] 57.50000 172.50
Pest Control Treatment | | |
0220 680A000 LUMP | 5000.00000 5000.00| 5000.00000 5000.00| 3840.00000 3840.00
Engineering Controls | | |
0230 740B00O 336.000 SQFT| 10.00000 3360.00| 9.50000 3192.00| 8.63000 2899.68
Construction Signs | | |
0240 740D000 100.000 EACH| 50.00000 5000.00| 62.00000 6200.00] 81.46000 8146.00
Channelizing Drums | \ |
SECTION TOTALS | S 230,226.00] S 238,656.25] S 267,355.92
—————————————————————————————————————————— Tt i i
CONTRACT TOTALS | S 230,226.00] S 238,656.25] S 267,355.92




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/29/03

PAGE : 065 -1
VENDOR RANKING

CALL ORDER : 065 CONTRACT ID : 20030926065 COUNTIES : MARENGO
LETTING DATE : 09/26/03 10:00 AM DIVISION : 08
CONTRACT TIME : 40 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 99-408-462-069-312

for constructing the Guardrail Improvements on S.R.#69 from
south of Myrtlewood to north of Howell Cemetery.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07048 GLASGOW CONSTRUCTION CO., INC. $ 175,151.00 100.0000%
2 03104 CARCEL & G. CONSTRUCTION, LLC $ 175,337.75 100.1066%
3 05030 ECON, INC. $ 176,610.60 100.8333%
4 23070 WINSTON CONTRACTING, L.L.C. S 195,070.50 111.3728%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 065 -2
TABULATION OF BIDS
CALL ORDER 065 CONTRACT ID 20030926065 COUNTIES MARENGO
LETTING DATE 09/26/03 10:00 AM DIVISION 08
| ( 1 ) 07048 | ( 2 ) 03104 | ( 3 ) 05030
| GLASGOW CONSTRUCTION CO., I |CARCEL & G. CONSTRUCTION, L |ECON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 5000.00000 5000.00| 16720.00000 16720.00] 8400.00000 8400.00
Clearing & Grubbing (Approximately 3 | \ |
ACRES ) | \ |
0020 210A000 1720.000 CUYD]| 10.00000 17200.00] 5.00000 8600.00| 5.50000 9460.00
Unclassified Excavation | | |
0030 210D000 1000.000 CUYD]| 12.00000 12000.00] 12.00000 12000.00] 8.50000 8500.00
Borrow Excavation | | |
0040 530A101 31.000 LF | 30.00000 930.00] 40.00000 1240.00| 30.00000 930.00
18" Roadway Pipe (Class 3 R.C.) | \
(Extension) | | |
0050 600A000 LUMP | 10000.00000 10000.00] 20000.00000 20000.00| 50000.00000 50000.00
Mobilization | |
0060 610C001 172.000 TON | 35.00000 6020.00| 25.00000 4300.00| 50.00000 8600.00
Loose Riprap, Class 2 | | |
0070 610D003 137.000 SQYD| 3.00000 411.00] 2.25000 308.25| 4.75000 650.75
Filter Blanket, Geotextile | | |
0080 619A002 3.000 EACH] 350.00000 1050.00] 1000.00000 3000.00| 690.00000 2070.00
18" Roadway Pipe End Treatment, Class 1 | | |
0090 620A000 1.000 CUYD]| 1000.00000 1000.00] 500.00000 500.00| 500.00000 500.00
Minor Structure Concrete | | |
0100 630A001 1825.000 LF | 13.00000 23725.00 | 12.50000 22812.50| 13.75000 25093.75
Steel Beam Guardrail, Class A, Type 2 | \ |
0110 630C050 6.000 EACH| 1700.00000 10200.00] 1650.00000 9900.00] 1815.00000 10890.00
Guardrail End Anchor, Type 20 Series | | |
0120 650A000 362.000 CUYD]| 15.00000 5430.00 | 5.00000 1810.00| 8.00000 2896.00
Topsoil | | |
0130 650B000 765.000 CUYD]| 10.00000 7650.00] 10.00000 7650.00| 3.50000 2677.50
Topsoil From Stockpiles | | |
0140 652B053 2.000 ACRE| 800.00000 1600.00] 2000.00000 4000.00| 900.00000 1800.00
Temporary Seeding (Mix 2AT) | | |
0150 658A002 2.000 ACRE| 1500.00000 3000.00| 2000.00000 4000.00| 1500.00000 3000.00
Hydro-Seeding & Mulching (Mix 2E) | |
0160 659A002 10143.000 SQYD| 5.00000 50715.00] 4.00000 40572.00| 2.50000 25357.50
Erosion Control Netting, Class C1 | | |
0170 665F000 300.000 EACH]| 6.00000 1800.00] 8.00000 2400.00] 8.00000 2400.00
Hay Bales | | |
0180 665J000 970.000 LF 6.00000 5820.00 | 3.50000 3395.00| 3.75000 3637.50
\ |

|
Silt Fence, Type A |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 065 -3
TABULATION OF BIDS
CALL ORDER 065 CONTRACT ID 20030926065 COUNTIES MARENGO
LETTING DATE 09/26/03 10:00 AM DIVISION 08
| ( 1 ) 07048 | ( 2 ) 03104 | ( 3 ) 05030
| GLASGOW CONSTRUCTION CO., I |CARCEL & G. CONSTRUCTION, L |ECON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0190 672A000 3.000 GAL | 400.00000 1200.00] 150.00000 450.00| 0.00000 0.00
Flocculant Liquid | | |
0200 740B0O0O 320.000 SQFT| 10.00000 3200.00| 10.00000 3200.00| 7.98000 2553.60
Construction Signs | | |
0210 740D000 100.000 EACH| 60.00000 6000.00| 70.00000 7000.00| 60.50000 6050.00
Channelizing Drums | | |
0220 740E000 50.000 EACH]| 10.00000 500.00] 18.00000 900.00] 10.78000 539.00
Cones (36 Inches High) | | |
0230 7401005 2.000 EACH| 100.00000 200.00| 90.00000 180.00] 123.75000 247.50
Warning Lights, Type B (Detachable Head | | |
0240 740M001 50.000 EACH]| 10.00000 500.00] 8.00000 400.00| 7.15000 357.50
Ballast For Cone | | |
SECTION TOTALS | S 175,151.00] S 175,337.75]| S 176,610.60
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 175,151.00] S 175,337.75]| S 176,610.60




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/29/03
PAGE 065 -4
TABULATION OF BIDS
CALL ORDER 065 CONTRACT ID 20030926065 COUNTIES MARENGO
LETTING DATE 09/26/03 10:00 AM DIVISION 08
I ( 4 ) 23070 | ( ) I ( )
|[WINSTON CONTRACTING, L.L.C. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 12500.00000 12500.00| |
Clearing & Grubbing (Approximately 3 | \ |
ACRES ) | \ |
0020 210A000 1720.000 CUYD| 10.00000 17200.00 | |
Unclassified Excavation | \ |
0030 210D000 1000.000 CUYD] 16.00000 16000.00| |
Borrow Excavation | | |
0040 530A101 31.000 LF | 30.00000 930.00] |
18" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0050 600A000 LUMP | 15000.00000 15000.00 | |
Mobilization | \
0060 610C001 172.000 TON | 30.00000 5160.00] |
Loose Riprap, Class 2 | \ |
0070 610D003 137.000 SQYD| 2.00000 274.00 | |
Filter Blanket, Geotextile | | |
0080 619A002 3.000 EACH] 550.00000 1650.00] |
18" Roadway Pipe End Treatment, Class 1 | \ |
0090 620A000 1.000 CUYD| 1000.00000 1000.00] |
Minor Structure Concrete | \ |
0100 630A001 1825.000 LF | 10.00000 18250.00| |
Steel Beam Guardrail, Class A, Type 2 | \ |
0110 630C050 6.000 EACH] 1550.00000 9300.00 | |
Guardrail End Anchor, Type 20 Series | \ |
0120 650A000 362.000 CUYD]| 12.75000 4615.50] |
Topsoil | \ |
0130 650B000 765.000 CUYD| 12.75000 9753.75| |
Topsoil From Stockpiles | \ |
0140 652B053 2.000 ACRE| 775.00000 1550.00] |
Temporary Seeding (Mix 2AT) | \ |
0150 658A002 2.000 ACRE| 1800.00000 3600.00| |
Hydro-Seeding & Mulching (Mix 2E) | \
0160 659A002 10143.000 SQYD| 5.75000 58322.25| |
Erosion Control Netting, Class C1 | | |
0170 665F000 300.000 EACH| 5.00000 1500.00] |
Hay Bales | \ |
0180 665J000 970.000 LF 4.00000 3880.00] |
\ |

Silt Fence, Type A



CALL ORDER : 065
LETTING DATE : 09/26/03 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : 20030926065
DIVISION : 08

DATE : 09/29/03
PAGE : 065 -5

COUNTIES : MARENGO

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
0190 672A000 3.000 GAL
Flocculant Liquid
0200 740B00O 320.000 SQFT|
Construction Signs |
0210 740D000 100.000 EACH]
Channelizing Drums |
0220 740E000 50.000 EACH|
Cones (36 Inches High) |
0230 7401005 2.000 EACH|
Warning Lights, Type B (Detachable Head |
0240 740M001 50.000 EACH|
Ballast For Cone |
SECTION TOTALS |
__________________________________________ +
|

(4 ) 23070 \
WINSTON CONTRACTING, L.L.C. |
\

UNIT PRICE AMOUNT |
____________________________ +
310.00000 930.00]|

\

14.00000 4480.00 |

\

75.00000 7500.00 |

\

16.50000 825.00|

\

250.00000 500.00 |

\

7.00000 350.00]

\

$ 195,070.50]
____________________________ +
\

$ 195,070.

[

|

|

UNIT PRICE AMOUNT |
____________________________ +
|

|

|

[

|

|

|

[

|

|

|

[

S 0.00]
____________________________ +
$ 0.00]

UNIT PRICE AMOUNT






